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OT = TEMPORARY OPEN WATER IMPACT

E2EM = ESTUARINE INTERTIDAL EMERGENT

ENVIRONMENTAL COMPLIANCE NOTES

TOTAL PERMANENT DNREC AND USACE OPEN WATER IMPACTS THIS SHEET = 0.0236 AC. (ALL DNREC WATER)          
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NOTES:

LAST UPDATED:  FEBRUARY 6, 2018

DATE:  OCTOBER 28, 2016

SHEET PREPARED BY:  WHITMAN, REQUARDT & ASSOCIATES, LLP

DETERMINATION HAS NOT BEEN CONDUCTED.  DNREC JURISDICTION APPEARS ON MAPS DNR 402 AND 403.

AND THE 2012 ATLANTIC AND GULF COASTAL PLAIN REGIONAL SUPPLEMENT. A USACE JURISDICTIONAL

AND AUGUST 2016, AND AUGUST AND OCTOBER, 2017 IN ACCORDANCE WITH THE 1987 CORPS OF ENGINEERS MANUAL 

WETLANDS AND WATERS DELINEATED BY WHITMAN, REQUARDT  & ASSOCIATES IN JUNE, JULY, 
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PROTECTION OF RESOURCES:

A.

SECTION 4(F):

D.

C.

B.

A.

CULTURAL RESOURCES: 

B.

A.

NATURAL  RESOURCE ISSUES:  

C.

B.

A.

GENERAL NOTES:

ALL TREES TO BE REMOVED SHALL BE CLEARLY MARKED WITH PAINT PRIOR TO THE E&S SEDIMENT CONTROL/ENVIRONMENTAL MEETING.

INSTALLATION.

905001 - SILT FENCE.  THE ENVIRONMENTAL STUDIES SECTION (CAROL SULLIVAN, 302-760-2129) CAN PROVIDE FURTHER GUIDANCE REGARDING THIS METHOD OF 

PROVIDED PROPER EROSION & SEDIMENT CONTROL CAN BE MAINTAINED.  SANDBAGS USED TO SECURE SILT FENCE SHALL BE INCIDENTAL TO ITEM NUMBER 

SILT FENCE INSTALLATION ADJACENT TO WOODED UPLANDS/ALL WETLANDS:  SANDBAGS SHALL BE USED TO SECURE SILT FENCE IN LIEU OF TRENCHING 

PLANS).  CONTRACTOR ACCESS BEYOND THE LOC IS STRICTLY PROHIBITED.

IMPACTED (AS SHOWN ON EC SHEETS), AND ALSO IN ANY AREA WHERE WATER/WETLANDS EXIST WITHIN 20 FEET OF THE LOC (AS SHOWN ON CONSTRUCTION 

SILT FENCE OR CONSTRUCTION SAFETY FENCE SHALL BE USED ALONG THE LIMITS OF CONSTRUCTION IN ALL AREAS WHERE WATER/WETLANDS ARE BEING 

SHALL BE RESTORED TO GRADE AND SEEDED WITH TEMPORARY GRASS SEEDING (PAYMENT UNDER ITEM 908017).   

PROTECTION.  VEGETATION SHALL BE CUT FLUSH WITH THE GROUND (I.E. NO DISTURBANCE OF THE ROOT MAT.  TEMPORARILY DISTURBED WETLAND AREAS 

ARE CLEARED, THERE SHALL BE NO GRUBBING EXCEPT WHERE NECESSARY TO CONSTRUCT PROJECT COMPONENTS SUCH AS FOUNDATIONS AND RIPRAP 

AND SUBAQUEOUS LAND SHALL BE SUPPORTED ON  MATS.   PAYMENT FOR MATS SHALL BE MADE UNDER 621500 - TIMBER MAT.  IN WETLAND AREAS THAT 

CLEARING IN WETLAND AREAS SHALL BE KEPT TO A MINIMUM ABSOLUTELY NECESSARY FOR CONSTRUCTION ACCESS.  ALL EQUIPMENT TRAVERSING WETLANDS 

BENEFIT FOR THE RECREATIONAL FACILITY AND THE CITY OF WILMINGTON. THE PARK CANNOT BE CLOSED UNTIL THIS AGREEMENT IS FULLY EXECUTED.

RESOURCE. COORDINATION IS ONGOING AND IS EXPECTED TO RESULT IN A AGREEMENT THAT THE DEPARTMENT'S USE AFTER MITIGATION WILL RESULT IN A NET 

A SECTION 4(F) EVALUATION OF QUALIFYING RESOURCES WITHIN THE PROJECT AREA HAS IDENTIFIED THE "ADAMS STREET COURTS" AS A PROTECTED 

USE OF THE HISTORIC PROPERTIES AS A RESULT OF THE SECTION 4(F) EVALUATION. 

UNDER THE CURRENT PROJECT COORDINATION BETWEEN FHWA, DELDOT, AND DE SHPO, THE PROJECT IS EXPECTED TO HAVE A DESIGNATION OF TEMPORARY 

THE INTERIOR’S STANDARDS.

BE CONTACTED TO ENSURE THAT THE SHPO, FHWA, OR OTHERS ARE CONSULTED ON WAYS TO REPAIR THE DAMAGE CONSISTENT WITH THE SECRETARY OF 

IF UNFORESEEN DAMAGE OCCURS TO ANY HISTORIC PROPERTIES (AS A DIRECT RESULT OF THE UNDERTAKING) DELDOT’S ENVIRONMENTAL PERSONNEL MUST 

(302-760-2282).

OF THE PLANS, AND ANY PROJECT CHANGES INVOLVING THOSE RESOURCES MUST BE COORDINATED WITH THE ENVIRONMENTAL STUDIES OFFICE 

KENTMERE DRIVE HISTORIC DISTRICT, AND THE WILMINGTON RAIL VIADUCT HISTORIC DISTRICT. IMPACTS TO THOSE RESOURCES MUST REMAIN WITHIN THE LIMITS 

OR NO ADVERSE EFFECT. THE PROJECT IS TAKING PLACE WITHIN AND ADJACENT TO SEVERAL HISTORIC DISTRICTS INCLUDING, BRANDYWINE PARK AND 

THE CURRENT PROJECT COORDINATION BETWEEN FHWA, DELDOT, AND DE SHPO IS EXPECTED TO RESULT IN A FINDING OF NO HISTORIC PROPERTIES AFFECTED 

A CONSULTANT ON ITS BEHALF WILL UNDERTAKE THE SURVEY.

DETERMINE WHETHER TO APPROVE OR REJECT THE REQUEST, WHICH MAY TAKE UP TO 3 MONTHS. IF AN ARCHAEOLOGICAL SURVEY IS NECESSARY, DELDOT OR 

(1) APPROVE THE USE OF THE PROPOSED STAGING AND STOCKPILE AREA(S) (2) REJECT THE REQUEST; OR (3) PERFORM AN ARCHAEOLOGICAL SURVEY TO 

APPROVED BY DELDOT’S ARCHAEOLOGIST. CONTACT THE AREA ENGINEER WHO WILL COORDINATE WITH DELDOT'S ARCHAEOLOGIST. WITHIN 30 DAYS, DELDOT WILL 

ANY STAGING AND STOCKPILE AREA(S) OUTSIDE THE PROJECT’S LOC THAT INDIVIDUALLY OR CUMULATIVELY ARE LARGER THAN 10,000 SQUARE FEET MUST BE 

 

MIGRATORY BIRDS - TBD

ENDANGERED SPECIES - TBD

FISHERIES - NO IN-WATER WORK CHRISTINA RIVER AND LITTLE MILL CREEK MARCH 15 TO JUNE 30 (INCLUSIVE)

CONSTRUCTION RESTRICTIONS:

ENTIRE CONSTRUCTION PERIOD.

BEGINNING CONSTRUCTION IN THE PERMITTED AREA(S) AND ENSURE THEY ARE DISPLAYED ON-SITE DURING THE 

** THE CONTRACTOR MUST ENSURE THAT THESE PERMITS/APPROVALS (USACE/WLSL) ARE IN THEIR POSSESSION PRIOR TO 

SECTION IS RESPONSIBLE FOR COORDINATING AND/OR OBTAINING THESE APPROVALS.

* THE PERMITS/APPROVALS LISTED (USACE/WLSL) ARE THOSE REQUIRED FOR THIS PROJECT.  THE ENVIRONMENTAL STUDIES 

DNREC - WQC & CZM:  ISSUED (PROJECT NOT LOCATED IN THE CRW)

DNREC - WETLANDS & SUBAQUEOUS LANDS (WLSL): WETLANDS AND SUBAQUEOUS LANDS PERMITS **

U.S. ARMY CORPS OF ENGINEERS (USACE): NWP 23 **

PERMIT REQUIREMENTS/APPROVALS*:

SET FORTH IN THE ENVIRONMENTAL STATEMENT AND PERMITS.

USE OF THESE SHEETS DOES NOT ALLEVIATE THE CONTRACTOR'S RESPONSIBILITY TO COMPLY WITH ALL CONDITIONS

COORDINATION WITH THE APPROPRIATE RESOURCE AGENCIES AND APPROVAL.

IS NECESSARY, THE ENVIRONMENTAL STUDIES SECTION SHALL BE CONTACTED AT (302) 760-2264 TO ALLOW FOR

IF A DEPARTURE FROM THE APPROVED PLANS (WHICH WOULD AFFECT ANY NATURAL AND/OR CULTURAL RESOURCES)

PURPOSES.

CALCULATIONS ARE FOR THE AGENCY PERMIT REPORTING PURPOSES ONLY AND ARE NOT TO BE USED FOR BIDDING

THE PURPOSE OF THESE SHEETS IS TO IDENTIFY THOSE ITEMS ASSOCIATED WITH ENVIRONMENTAL COMPLIANCE.  IMPACT

*IMPACTS ARE FOR ACCESS ONLY
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REHABILITATION OF I-95
T201407404
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ENVIRONMENTAL
COMPLIANCE PLAN

NO IMPACTS TO RESOURCES ON SHEET
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IMPACT AREA TYPE ID. (SEE BELOW)

IMPACT AREA ID. AND/OR NUMBER

O = OPEN WATER IMPACT

T = TIDAL MUDFLATS

W = WETLAND IMPACT

WT = TEMPORARY WETLAND IMPACT
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AREA (SF) AREA (AC) VOLUME (CY)IMPACT DESCRIPTIONID JURISDICTION TYPE

TEMPORARY WETLAND IMPACT AREA SCHEDULE

TOTAL DNREC IMPACTS FOR THIS SHEET = 0.0055 AC. (ALL M)
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E2FO

TEMPORARY WETLAND IMPACT AREA SCHEDULE

TOTAL DNREC IMPACTS FOR THIS SHEET = 0.0031 AC. (ALL M)
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 PIPE BULKHEADING AND ABANDONMENT

 PIPE BULKHEADING AND ABANDONMENT

 PIPE BULKHEADING AND ABANDONMENT

 PIPE BULKHEADING AND ABANDONMENT

*IMPACTS FOR ACCESS ONLY
TOTAL USACE IMPACTS FOR THIS SHEET = 0.0037 AC. (0.0015 E2EM/0.0028 E2FO)
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TEMPORARY WETLAND IMPACT AREA SCHEDULE

TOTAL USACE IMPACTS FOR THIS SHEET = 0.0057 AC. (ALL E2EM)
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ENVIRONMENTAL
COMPLIANCE PLAN
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IMPACT AREA TYPE ID. (SEE BELOW)

IMPACT AREA ID. AND/OR NUMBER

O = OPEN WATER IMPACT

T = TIDAL MUDFLATS

W = WETLAND IMPACT

WT = TEMPORARY WETLAND IMPACT

OT = TEMPORARY OPEN WATER IMPACT

E2EM = ESTUARINE INTERTIDAL EMERGENT

LM = LOW MARSH

M = MARSH
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

EC-11

ENVIRONMENTAL
COMPLIANCE PLAN
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NO DNREC WETLAND IMPACTS THIS SHEET
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IMPACTS CALCULATED
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IMPACT AREA TYPE ID. (SEE BELOW)

IMPACT AREA ID. AND/OR NUMBER

O = OPEN WATER IMPACT

T = TIDAL MUDFLATS

W = WETLAND IMPACT

WT = TEMPORARY WETLAND IMPACT

OT = TEMPORARY OPEN WATER IMPACT
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TRAFFIC CONTROL NOTES

NOT TO SCALE

NEW CASTLE

T201407404

CS-01

CONSTRUCTION PHASING, REHABILITATION OF I-95 FROM
WILMINGTON VIADUCT TO NORTH

OF BRANDYWINE RIVER BRIDGE

TRAFFIC OFFICER NOTES
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1)

ROADWAY NOTESSEDIMENT AND STORMWATER MANAGEMENT NOTES

SHALL BE INCIDENTAL TO THE RESPECTIVE SEEDING ITEM. 

CONTRACTOR SHALL MOW GRASS AREAS AS DIRECTED BY THE ENGINEER.  PAYMENT 

BY ENGINEER IN THE FIELD.

EROSION CONTROL MEASURES SHALL BE INSTALLED AS SHOWN ON THE PLANS OR AS DIRECTED

SLOPE DRAIN, 12".

DIRECTED BY THE ENGINEER.  ALL COSTS SHALL BE INCLUDED IN ITEM #907012, TEMPORARY

CONSTRUCTION OF THE EMBANKMENT, LOCATIONS TO BE DETERMINED IN THE FIELD AS

THE CONTRACTOR SHALL INSTALL AND MAINTAIN TEMPORARY SLOPE DRAINS DURING THE

SLOPE DRAINS

AND SEDIMENT CONTROLS AND STORMWATER MANAGEMENT PRACTICES DURING THE PROJECT.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTENANCE AND REPAIR OF ALL EROSION 

STABILIZATION SHALL BE COMPLETED WITHIN 14 CALENDAR DAYS.

FOLLOWING SOIL DISTURBANCE OR REDISTURBANCE, PERMANENT OR TEMPORARY

SOIL DISTURBANCE

PLAN.

NOR SHALL IT RELIEVE THE CONTRACTOR FROM ERRORS OR OMISSIONS IN THE APPROVED 

COMPLIANCE WITH THE REQUIREMENTS OF THE SEDIMENT AND STORMWATER REGULATIONS,

SHALL NOT RELIEVE THE CONTRACTOR FROM HIS OR HER RESPONSIBILITIES FOR

REVIEW AND OR APPROVAL OF THE SEDIMENT AND STORMWATER MANAGEMENT PLAN

SHALL BE INCIDENTAL TO THE RESPECTIVE SEEDING ITEM.

THE CONTRACTOR SHALL APPLY AS DIRECTED BY ENGINEER IN THE FIELD.  ALL WORK

HERBICIDE APPLICATION

TO THE CONTRACT.

DIRECTED BY THE ENGINEER IN THE FIELD.  THIS WORK SHALL BE INCIDENTAL

ALL CHECKDAMS ARE TO BE REMOVED AT THE COMPLETION OF THE JOB OR AS

CHECKDAM REMOVAL

INCIDENTAL TO ITEM 201000.

CLEANED OUT.  THE COST OF CLEANING OUT THE EXISTING PIPES TO REMAIN IS 

ALL EXISTING INLETS AND PIPES WITHIN THE PROJECT LIMITS TO REMAIN SHALL BE

EXISTING INLETS AND PIPES

TO THE FINAL SLOPE.

WITH PERFORMING THIS WORK SHALL BE INCIDENTAL TO THE SEEDING ITEM BEING APPLIED

CLEATS MAKE HORIZONTALLLY ORIENTED INDENTATIONS IN THE SLOPE.  ALL COSTS ASSOCIATED

BE TRACKED BY DRIVING A BULLDOZER UP AND DOWN THE SLOPES SUCH THAT THE 

PRIOR TO APPLYING TOPSOIL OR ANY SEEDING ITEM ON FINAL SLOPES, THE SLOPES SHALL

SLOPE MAINTENANCE

TO ALL THE CONTRACT ITEMS.

WITH THE FURNISHING AND APPLICATION OF WATER FOR DUST CONTROL SHALL BE INCIDENTAL

DUST IS TO BE CONTROLLED EXCLUSIVELY THROUGH THE USE OF WATER.  COSTS ASSOCIATED

DUST CONTROL

M.O.T.  AND EROSION
CONTROL PLAN

GENERAL NOTES

3-018

BY THE ENGINEER.

ENGINEER OR DESIGNER.  ALL REPAIRS ARE AT THE CONTRACTOR'S EXPENSE AS DIRECTED 

THE PROJECT LIMITS FOR THE DURATION OF THE CONTRACT OR AS DIRECTED BY THE 

THE CONTRACTOR IS RESPONSIBLE FOR THE MAINTENANCE OF EXISTING PAVEMENT WITHIN 

 

 

1)

APPROVED BY THE ENGINEER IN CONSULTATION WITH THE TRAFFIC SAFETY SECTION.

ADDITIONAL USAGE OF TRAFFIC OFFICERS OUTSIDE OF THE ABOVE REQUIREMENTS SHALL BE

THE DETOUR.

THE DAY'S ACTIVITY IDENTIFYING THE NUMBER OF VEHICLES THAT ATTEMPTED TO NOT FOLLOW 

ACTIVATED. THE TRAFFIC OFFICER SHALL PROVIDE A REPORT TO THE ENGINEER AT THE END OF 

FRONT OF THE VEHICLE FACING PPROACHING TRAFFIC AND ALL EMERGENCY LIGHTS SHALL BE 

PLANS. THE TRAFFIC OFFICER SHALL BE POSITIONED BEHIND THE CLOSURE BARRICADE WITH THE 

PROVIDE ONE TRAFFIC OFFICER AT EACH CLOSURE POINT SHOWN IN THE APPLICABLE DETOUR 

FOR TEMPORARY NIGHTTIME CLOSURES OF ANY ROAD OR RAMP, THE CONTRACTOR SHALL 

(WWW.MUTCD.DELDOT.GOV).

ACCORDANCE WITH DELDOT'S TEMPORARY TRAFFIC CONTROL WITHIN INTERSECTIONS MEMORANDUM 

MUST STAY ON LOCATION UNTIL THE SIGNAL IS PLACED BACK IN FULL COLOR OPERATION IN 

ONLY INDIVIDUAL THAT CAN PLACE A TRAFFIC SIGNAL IN FLASH-MODE AND THE TRAFFIC OFFICER 

EXISTING SIGNALIZED INTERSECTION IS PLACED IN FLASH-MODE. THE TRAFFIC OFFICER IS THE 

THE CONTRACTOR SHALL PROVIDE ONE TRAFFIC OFFICER FOR ANY OPERATION WHERE AN 

SEE DETOUR PLANS FOR ADDITIONAL TRAFFIC OFFICER REQUIREMENTS.

OPERATIONS IN ACCORDANCE WITH TA-35H.

THE CONTRACTOR SHALL PROVIDE TWO TRAFFIC OFFICERS FOR ANY ROLLING ROAD BLOCK

PEAK PERIOD (3PM - 7PM) AFTER THE TRAFFIC SWITCH HAS BEEN IMPLEMENTED.

SWITCH AND DURING THE FIRST MORNING PEAK PERIOD (6AM - 9AM) AND THE FIRST AFTERNOON

SWITCHES ON I-95. THE TRAFFIC OFFICERS SHALL BE ON-SITE DURING THE TRAFFIC 

THE CONTRACTOR SHALL PROVIDE TWO TRAFFIC OFFICERS FOR MAJOR PHASE CHANGE TRAFFIC 

MARKING OPERATIONS ON I-95.

THE CONTRACTOR SHALL PROVIDE TWO TRAFFIC OFFICERS FOR NIGHTTIME MOBILE PAVEMENT 

ENFORCEMENT LOCATIONS WILL BE DETERMINED BY THE ENGINEER.

TYPE OF CITATIONS GIVEN AND THE RANGE OF SPEEDS OF THOSE VEHICLES STOPPED. 

REPORT TO THE ENGINEER IDENTIFYING THE NUMBER OF VEHICLES STOPPED, NUMBER AND 

AT THE END OF THE DAY'S ENFORCEMENT ACTIVITY, THE TRAFFIC OFFICERS SHALL PROVIDE A 

PER MONTH TO PERFORM SPEED ENFORCEMENT ALONG ROADWAYS WITHIN THE PROJECT LIMITS. 

THE CONTRACTOR SHALL PROVIDE THREE TRAFFIC OFFICERS FOR A FOUR-HOUR PERIOD TWICE

3-420

ALL DRUMS ON I-05 SHALL BE DOUBLE RINGED. 

MOTHERS DAYc.

PRESIDENTS DAYb.

MARTIN LUTHER KING JR DAY a.

CONTRACT DOCUMENTS:

PERIODS (THE WORK DAY PRECEEDING, THE HOLIDAY, AND THE WORK DAY FOLLOWING), UNLESS OTHERWISE NOTED IN THE 

LANE, TURN LANE, RAMP CLOSURES AND/OR ROAD CLOSURES ARE NOT PERMITTED DURING THE FOLLOWING HOLIDAY 

IN ADDITION TO THE TRAVEL LANE AND ROAD CLOSURE RESTRICTIONS NOTED IN THE STANDARD SPECIFICATIONS, TRAVEL 

G. TYPICAL APPLICATIONS 5A, 33, AND 37 - PAVING & PATCHING

F. TYPICAL APPLICATIONS 5A, 33, 42, 43, AND 44 - INSTALLATION OF ITMS EQUIPMENT

MARKINGS

D. TYPICAL APPLICATIONS 35D & 35F - INSTALLATION OF ALL LANE LINE, CENTERLINE, AND EDGE LINE PAVEMENT 

C. TYPICAL APPLICATIONS 33, 37, 42 & 44 - ALL OVERHEAD SIGNING WORK

B. TYPICAL APPLICATIONS 33, 42, 43, AND 44 - INSTALLATION OF LIGHT POLES OVER TRAVEL LANES

AND ON OR OFF THE SHOULDER

A. TYPICAL APPLICATIONS 5A, 42, 43, AND 44 - ALL LIGHTING, SIGNING AND TEMPORARY SIGNING WORK IN THE MEDIAN 

PLANS, OR AS DIRECTED BY THE ENGINEER:

WHICH OCCUR OUTSIDE OF THE WORK AREAS ESTABLISHED ON THE CONSTRUCTION PHASING, MOT AND EROSION CONTROL 

THE TYPICAL APPLICATIONS FROM PART 6 OF THE DELAWARE MUTCD SHALL BE UTILIZED FOR CONSTRUCTION ACTIVITIES 

MANAGEMENT CENTER PRIOR TO IMPLEMENTING INTERMITTENT ROAD CLOSURES. 

THE CLOSURES. THE CONTRACTOR SHALL COORDINATE WITH DELDOT'S TRAFFIC SAFETY SECTION AND TRANSPORTATION 

THROUGH THURSDAY AND SHALL LAST NO LONGER THAN 15 MINUTES. TRAFFIC OFFICERS SHALL BE USED TO ASSIST IN 

OVERHEAD SIGN STRUCTURES.  THESE ROAD CLOSURES SHALL OCCUR BETWEEN 12 AM (MIDNIGHT) AND 4 AM MONDAY 

15 MINUTE INTERMITTENT ROAD CLOSURES FOLLOWING TA-35H MAY BE USED FOR THE INSTALLATION OR REMOVAL OF 

ERRANT VEHICLES FROM TRAVELING BEHIND THE BARRIER.

ATTENUATOR SHALL BE PROVIDED AT THE LEADING END OF THE BARRIER TO PROTECT THE WORK AREA AND TO PREVENT 

BARRIER LENGTH OF NEED (730 FEET OF THE LEADING END OF THE BARRIER FOR I-95), A TYPE 2 TRUCK MOUNTED 

WHEN THE LEADING END OF THE BARRIER IS OPEN FOR CONSTRUCTION ACCESS AND WORK IS OCCURRING WITHIN THE 

WITH OTHER SIGNING AS APPROVED BY THE ENGINEER. SCEs SHALL BE DELINEATED BY TYPE III BARRICADES AT ALL TIMES.

CONSTRUCTION ENTRANCES (SCEs).   THE CONTRACTOR SHALL COORDINATE THE PLACEMENT OF THE TRUCK WARNING SIGNS 

W11-10 (48"x48") TRUCK WARNING SIGNS SHALL BE INSTALLED 500 FEET IN ADVANCE OF ALL ACTIVE STABILIZED 

PERMANENT PLOWABLE RAISED PAVEMENT MARKERS.

ITEM 801000 - MAINTENANCE OF TRAFFIC.  REFER TO SIGNING, STRIPING AND CONDUIT PLANS FOR INSTALLATION OF 

TEMPORARY STRIPING SHALL BE REMOVED. PAYMENT FOR REMOVAL OF THE REFLECTIVE LENSES WILL BE INCIDENTAL TO 

THE REFLECTIVE LENSES ONLY OF ANY EXISTING RAISED/RECESSED PAVEMENT MARKERS IN CONFLICT WITH PROPOSED 

PERCENTILE PREVAILING SPEED, AS APPROVED BY THE ENGINEER.

ATTENUATORS IN USE ON OTHER ROADWAYS SHALL BE DESIGNED FOR THE DESIGN SPEED OF THE ROADWAY OR 85TH 

TEMPORARY IMPACT ATTENUATORS ON I-95 SHALL BE DESIGNED FOR A 70 MPH DESIGN SPEED.  TEMPORARY IMPACT 

ALL LOCATIONS AND MESSAGES FOR THE MESSAGE BOARDS SHALL BE APPROVED BY THE DISTRICT SAFETY OFFICER.

PATTERN" (SCREEN 1) "USE CAUTION" (SCREEN 2) FOR SEVEN DAYS AFTER THE TRAFFIC PATTERN HAS BEEN CHANGED.  

MM/DD" (SCREEN 2) FOR SEVEN DAYS PRIOR TO TRAFFIC PATTERN CHANGES AND THE MESSAGE "NEW TRAFFIC 

OF CONSTRUCTION.  THE PCMSs SHALL DISPLAY THE MESSAGE "NEW TRAFFIC PATTERN" (SCREEN 1) "ON OR ABOUT 

NORTBOUND AND SOUTHBOUND INFORMING MOTORISTS OF CHANGES IN TRAFFIC PATTERNS ASSOCIATED WITH EACH PHASE 

TO THE LOCATIONS DEPICTED ON THE TRAFFIC CONTROL PLANS, MESSAGE BOARDS SHALL BE POSTED ALONG I-95 

BOARDS. RELOCATING THE MESSAGE BOARDS TO DIFFERENT LOCATIONS WILL BE INCIDENTAL TO ITEM 743004. IN ADDITION 

PORTABLE CHANGEABLE MESSAGE SIGN. THE CONTRACTOR MUST DESIGNATE A PERSON RESPONSIBLE FOR THESE MESSAGE 

THE CONTRACTOR SHALL SUPPLY PORTABLE CHANGEABLE MESSAGE SIGNS UNDER ITEM 803001 - FURNISH AND MAINTAIN 

THEN ALTERNATE REMOVAL METHODS MAY BE PERMITTED WITH APPROVAL OF THE ENGINEER. 

MARKING REMOVAL IS BEING PERFORMED. IF WEATHER CONDITIONS (FREEZING TEMPERATURES) PREVENT WATERBLASTING, 

METHOD OF REMOVAL. THE CONTRACTOR SHALL HAVE AT LEAST 2 WATERBLASTING TRUCKS ON SITE ANYTIME PAVEMENT 

COMPLETELY OBLITERATED BY WATERBLASTING. PAINTING OVER THE CONFLICTING STRIPING WILL NOT BE ACCEPTED AS A 

PAVEMENT MARKINGS IN USE DURING A GIVEN PHASE ARE TO BE REMOVED BY THE CONTRACTOR AND MUST BE 

REMOVAL OF PAVEMENT STRIPING. ALL MARKINGS THAT ARE NO LONGER IN USE AND CONFLICT WITH THE TEMPORARY 

REMOVAL OF EXISTING PAVEMENT MARKINGS AS DIRECTED BY THE ENGINEER SHALL BE PAID UNDER ITEM 817031 - 

TABLES ON DRAWING CS-02. 

PHASING, MAINTENANCE OF TRAFFIC AND EROSION CONTROL PLANS SHALL BE COMPLETED DURING HOURS SHOWN IN 

ALL WORK REQUIRING LANE CLOSURES IN ADDITION TO THE PERMANENT LANE CLOSURES SHOWN ON THE CONTRUCTION 

WHEN THE CONTRACTOR CHOOSES TO BAG THE SIGN.

ENGINEER IN THE FIELD.  A WARNING SIGN SHALL NOT BE PAID WHILE THE SIGN IS NOT IN USE, INCLUDING DURATIONS 

DURING THE PERIOD BETWEEN PHASES, THE LIMITS OF THE WORK ZONE MAY BE ADJUSTED AS DIRECTED BY THE 

ROAD OR RAMP.

SECTION, AND OTHER PERSONNEL SHALL OCCUR NO LESS THAN 48 HOURS PRIOR TO THE OPENING/REOPENING OF ANY 

CONTRACTOR SHALL SCHEDULE A WALKTHROUGH WITH THE ENGINEER, TRAFFIC SAFETY SECTION, TRAFFIC CONSTRUCTION 

ALL NECESSARY SIGNS SHALL BE INSTALLED PRIOR TO THE OPENING/REOPENING/CLOSING OF A ROADWAY OR RAMP. THE 

IN THE STATE OF DELAWARE.

TRAFFIC CONTROL PLAN.  THE MODIFIED TMP SHALL BE PREPARED BY A LICENSED PROFESSIONAL ENGINEER, REGISTERED 

SHALL COMPLETE MODIFICATIONS TO THE TMP IF THE CONTRACTOR DESIRES TO CHANGE THE TIME RESTRICTIONS OR THE 

THE TMP SHALL BE CONDUCTED BY DELDOT FORCES UNLESS OTHERWISE DIRECTED BY THE ENGINEER. THE CONTRACTOR 

BY CONTACTING THE DEPARTMENT'S SAFETY PROGRAMS MANAGER AT (302) 659-4060.  ALL MONITORING REQUIREMENTS OF 

GUIDELINES.  A TYPE B TRANSPORTATION MANAGEMENT PLAN (TMP) HAS BEEN PREPARED AND IS AVAILABLE FOR VIEWING 

THIS PROJECT IS CONSIDERED A SIGNIFICANT PROJECT AS DEFINED BY DELDOT'S WORK ZONE MOBILIITY PROCEDURES AND 

TYPICAL APPLICATION TA-36. 

LANE SHIFTS ON I-95 SHALL BE INSTALLED IN ACCORDANCE WITH THE TEMPORARY SIGNING AND STRIPING SHOWN IN 
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BE COMPLETED DURING THE HOURS PERMITTED IN THE FOLLOWING TABLES.

SHOWN ON THE CONSTRUCTION PHASING, M.O.T. AND EROSION CONTROL PLANS SHALL 

ALL WORK REQUIRING LANE CLOSURES IN ADDITION TO THE PERMANENT LANE CLOSURES 

WORK HOUR RESTRICTION NOTES

3-420
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THE ROADWAY OF DIVIDED HIGHWAYS WHEN APPLICABLE.

PERMANENT WARNING SIGNS SHALL BE PLACED ON THE LEFT AND RIGHT SIDE OF

BRICK, ETC. PREVENTS DRIVING THE POSTS AND SUPPORTS INTO THE GROUND.

  2) MATERIAL OTHER THAN COMMON EARTH, SUCH AS CONCRETE, HOT MIX ASPHALT,

INSPECTOR), OR

BEING DRIVEN INTO THE GROUND (ALL UTILITY CONFLICTS MUST BE VERIFIED BY THE 

  1) A UTILITY CONFLICT EXISTS THAT PREVENTS THE BREAKAWAY SUPPORTS FROM

AS DIRECTED BY THE ENGINEER, OR ONE OF THE FOLLOWING CONDITIONS APPLY:

MASH APPROVED BREAKAWAY SUPPORTS UNLESS OTHERWISE NOTED ON THESE PLANS, 

ALL PERMANENT WARNING SIGNS SHALL BE POST MOUNTED ON NCHRP REPORT 350 OR 

BE COVERED OR RELOCATED, AS DIRECTED BY THE ENGINEER.

ANY EXISTING SIGNS THAT CONFLICT WITH CONSTRUCTION WARNING SIGNS SHALL 

ENGINEER.

LOCATION OF ALL PERMANENT WARNING SIGNS SHALL BE COORDINATED WITH THE 

SEE INDIVIDUAL PHASING PLANS FOR PLACEMENT OF ADDITIONAL WARNING SIGNS. 

3-420
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LOCATION PLAN
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WILMINGTON VIADUCT TO NORTH
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3-420

THE ROADWAY OF DIVIDED HIGHWAYS WHEN APPLICABLE.

PERMANENT WARNING SIGNS SHALL BE PLACED ON THE LEFT AND RIGHT SIDE OF

BRICK, ETC. PREVENTS DRIVING THE POSTS AND SUPPORTS INTO THE GROUND.

  2) MATERIAL OTHER THAN COMMON EARTH, SUCH AS CONCRETE, HOT MIX ASPHALT,

INSPECTOR), OR

BEING DRIVEN INTO THE GROUND (ALL UTILITY CONFLICTS MUST BE VERIFIED BY THE 

  1) A UTILITY CONFLICT EXISTS THAT PREVENTS THE BREAKAWAY SUPPORTS FROM

AS DIRECTED BY THE ENGINEER, OR ONE OF THE FOLLOWING CONDITIONS APPLY:

MASH APPROVED BREAKAWAY SUPPORTS UNLESS OTHERWISE NOTED ON THESE PLANS, 

ALL PERMANENT WARNING SIGNS SHALL BE POST MOUNTED ON NCHRP REPORT 350 OR 

BE COVERED OR RELOCATED, AS DIRECTED BY THE ENGINEER.

ANY EXISTING SIGNS THAT CONFLICT WITH CONSTRUCTION WARNING SIGNS SHALL 

ENGINEER.

LOCATION OF ALL PERMANENT WARNING SIGNS SHALL BE COORDINATED WITH THE 

SEE INDIVIDUAL PHASING PLANS FOR PLACEMENT OF ADDITIONAL WARNING SIGNS. 

NOT FOR CONSTRUCTION
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5.

4.

3.

2.

1.

SEE NOTE 5

SEE NOTE 5

SEE NOTE 5

3-420

FOR WARNING SIGNS IN USE DURING STAGE 1B. 

PERMANENT WARNING SIGN SHALL NOT BE DISPLAYED DURING STAGE 1B.  SEE STAGE 1B PLANS 

OF DIVDED HIGHWAYS WHEN APPLICABLE.

PERMANENT WARNING SIGNS SHALL BE PLACED ON THE LEFT AND RIGHT SIDE OF THE ROADWAY 

BRICK, ETC. PREVENTS DRIVING THE POSTS AND SUPPORTS INTO THE GROUND.

  2) MATERIAL OTHER THAN COMMON EARTH, SUCH AS CONCRETE, HOT MIX ASPHALT,

INTO THE GROUND (ALL UTILITY CONFLICTS MUST BE VERIFIED BY THE INSPECTOR), OR

  1) A UTILITY CONFLICT EXISTS THAT PREVENTS THE BREAKAWAY SUPPORTS FROM BEING DRIVEN 

DIRECTED BY THE ENGINEER, OR ONE OF THE FOLLOWING CONDITIONS APPLY:

MASH APPROVED BREAKAWAY SUPPORTS UNLESS OTHERWISE NOTED ON THESE PLANS, AS 

ALL PERMANENT WARNING SIGNS SHALL BE POST MOUNTED ON NCHRP REPORT 350 OR 

OR RELOCATED, AS DIRECTED BY THE ENGINEER.

ANY EXISTING SIGNS THAT CONFLICT WITH CONSTRUCTION WARNING SIGNS SHALL BE COVERED 

OF ALL PERMANENT WARNING SIGNS SHALL BE COORDINATED WITH THE ENGINEER.

SEE INDIVIDUAL PHASING PLANS FOR PLACEMENT OF ADDITIONAL WARNING SIGNS. LOCATION 

NOT FOR CONSTRUCTION
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DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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DESIGNED BY:

CHECKED BY:

BRIDGE NO.
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

SIGN

SIGN

BRUSH

BRUSH

C.B.

   

N

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA
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CS-1A01

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 1A

SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 1A PLANS.  

3-023

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
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TOTAL SHTS.

SHEET NO.CONTRACT
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DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

C
S

1
A
0
2
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

1
:3

3
 

A
M

RM

C

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 1A

SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 1A PLANS.  

3-024

3-420

NOT FOR CONSTRUCTION
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TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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PAVEMENT MARKINGS

TIE INTO EXISTING
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SEQUENCE OF CONSTRUCTION - PHASE 1A

SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 1A PLANS.  
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NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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E
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I-95 NORTHBOUND

I-295  RAMP

I-495 RAMP
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 1A

SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 1A PLANS.  

3-026
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NOT FOR CONSTRUCTION
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SHEET NO.CONTRACT
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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N

I-95 NORTHBOUND

I-295 RAMP

I-495 RAMP

M.O.T., AND EROSION

WRA

WRA

CS-1A05

SCALE

FEET

0 30 60 90

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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260' SHOULDER CLOSURE TAPER
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PAVEMENT MARKING

TIE INTO EXISTING

PAVEMENT MARKING

TIE INTO EXISTING

+80

+60

1

SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 1A PLANS.  

SEQUENCE OF CONSTRUCTION - PHASE 1A

3-027

780' MERGING TAPER (W=12')

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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DESIGNED BY:

CHECKED BY:
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ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

C
S

1
A
0
6
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

1
:3

7
 

A
M

RM

C

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.

U
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D
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LOCATION PLAN. 

PLACE ALL PERTINENT TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THIS PLAN AND THE PERMANENT WARNING SIGN 

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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PHASE 1A

PHASE 1A

B50' (TYP.)

SEQUENCE OF CONSTRUCTION - PHASE 1A
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PAVEMENT MARKING

TIE INTO EXISTING

+86

12
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1

SEQUENCE OF CONSTRUCTION - PHASE 1A

SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 1A PLANS.  

3-028

780' MERGING TAPER (W=12')

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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DESIGNED BY:

CHECKED BY:
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ADDENDUMS / REVISIONS
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.

D.I.

D.I.D.I.
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TEMPORARY FULL DEPTH CONSTRUCTION THIS PHASE

TEMPORARY MILL AND/OR WEDGE/LEVEL CONSTRUCTION THIS PHASE

TEMPORARY WEDGE/LEVEL ON PERMANENT ASPHALT PAVEMENT

MILL EXISTING PAVEMENT THIS PHASE

TEMPORARY PAVING LEGEND

N

I-295
 RAMP

I-95 
NORTHBOUND

I-95 SOUTHBOUND

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-1A07

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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PHASE 1A
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PAVEMENT MARKINGS

TIE INTO EXISTING 
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SEQUENCE OF CONSTRUCTION - PHASE 1A

2

3

REMOVE EXISTING CONCRETE MEDIAN BARRIER AND CONSTRUCT TEMPORARY PAVING.

RECONSTRUCT SHOULDER.

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 1A 

3-029

NOTES:

3041+85.

LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN STA. 3037+10 AND STA. 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN THE RUN-OUT 1.

SEE NOTE 1

3-420

CONSTRUCTION DETAILS

FOR ROADWAY 

SEE CS-1A46

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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A
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C

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.

D.I.

D.I. D.I.

D.I.

D.I.

D.I.
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1198+001197+00

TEMPORARY FULL DEPTH CONSTRUCTION THIS PHASE

TEMPORARY MILL AND/OR WEDGE/LEVEL CONSTRUCTION THIS PHASE

TEMPORARY WEDGE/LEVEL ON PERMANENT ASPHALT PAVEMENT

MILL EXISTING PAVEMENT THIS PHASE

TEMPORARY PAVING LEGEND

N

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-1A08

STABILIZE ALL DISTURBED AREAS.

CONSTRUCT FULL DEPTH PAVEMENT AND CONCRETE BARRIER ALONG LEFT SIDE OF I-95 NORTHBOUND AND SOUTHBOUND.

LOCATION PLAN. 

PLACE ALL PERTINENT TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THIS PLAN AND THE PERMANENT WARNING SIGN 

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 1A

2

REMOVE EXISTING CONCRETE MEDIAN BARRIER AND CONSTRUCT TEMPORARY PAVING.

RECONSTRUCT SHOULDER.

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3

3-030

424' SHIFTING TAPER (W=12')

3-420

CONSTRUCTION DETAILS

FOR ROADWAY 

SEE CS-1A46

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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D.I. D.I.

D.I. D.I.
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I-95 NORTHBOUND

I-95 SOUTHBOUND

STABILIZE ALL DISTURBED AREAS.

CONSTRUCT FULL DEPTH PAVEMENT AND CONCRETE BARRIER ALONG LEFT SIDE OF I-95 NORTHBOUND AND SOUTHBOUND.

LOCATION PLAN. 

PLACE ALL PERTINENT TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THIS PLAN AND THE PERMANENT WARNING SIGN 

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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PHASE 1A

PHASE 1A

PHASE 1AB

B

12
'

1'

12
'

1'

RM

C

RM

C

15
'

16
'

12
'

1'

12
'

1'

15
'

16
'

B
RM

C

BRM

C

1

2

3

SEQUENCE OF CONSTRUCTION - PHASE 1A

1

2

3

2 3

BARRIER.

REMOVE EXISTING CONCRETE MEDIAN BARRIER AND CONSTRUCT PROPOSED PERMANENT CONCRETE MEDIAN 

RECONSTRUCT SHOULDER.

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-031

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I. D.I.

D.I. D.I.
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CS-1A10

I-95 SOUTHBOUND

I-95 NORTHBOUND

STABILIZE ALL DISTURBED AREAS.

CONSTRUCT FULL DEPTH PAVEMENT AND CONCRETE BARRIER ALONG LEFT SIDE OF I-95 NORTHBOUND AND SOUTHBOUND.

LOCATION PLAN. 

PLACE ALL PERTINENT TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THIS PLAN AND THE PERMANENT WARNING SIGN 

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 1A

1

2

3

BARRIER.

REMOVE EXISTING CONCRETE MEDIAN BARRIER AND CONSTRUCT PROPOSED PERMANENT CONCRETE MEDIAN 

RECONSTRUCT SHOULDER.

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2 3 2 3

3-032

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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RM

C

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

N

I-95 NORTHBOUND

I-95 SOUTHBOUND

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-1A11

STABILIZE ALL DISTURBED AREAS.

CONSTRUCT FULL DEPTH PAVEMENT AND CONCRETE BARRIER ALONG LEFT SIDE OF I-95 NORTHBOUND AND SOUTHBOUND.

LOCATION PLAN. 

PLACE ALL PERTINENT TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THIS PLAN AND THE PERMANENT WARNING SIGN 

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 1A

1

2

3

BARRIER.

REMOVE EXISTING CONCRETE MEDIAN BARRIER AND CONSTRUCT PROPOSED PERMANENT CONCRETE MEDIAN 

RECONSTRUCT SHOULDER.

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2 32 3

3-033

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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:\
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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N

I-95 NORTHBOUND

I-95 SOUTHBOUND

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-1A12

STABILIZE ALL DISTURBED AREAS.

CONSTRUCT FULL DEPTH PAVEMENT AND CONCRETE BARRIER ALONG LEFT SIDE OF I-95 NORTHBOUND AND SOUTHBOUND.

LOCATION PLAN. 

PLACE ALL PERTINENT TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THIS PLAN AND THE PERMANENT WARNING SIGN 

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 1A

1

2

3

BARRIER.

REMOVE EXISTING CONCRETE MEDIAN BARRIER AND CONSTRUCT PROPOSED PERMANENT CONCRETE MEDIAN 

RECONSTRUCT SHOULDER.

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2 3

3-034

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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C

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.D.I.D.I.D.I.D.I.D.I.
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I-95 NORTHBOUND

I-95 SOUTHBOUND

SCALE
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M.O.T., AND EROSION

WRA

WRA

CS-1A13

STABILIZE ALL DISTURBED AREAS.

CONSTRUCT FULL DEPTH PAVEMENT AND CONCRETE BARRIER ALONG LEFT SIDE OF I-95 NORTHBOUND AND SOUTHBOUND.

LOCATION PLAN. 

PLACE ALL PERTINENT TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THIS PLAN AND THE PERMANENT WARNING SIGN 

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 1A

1

2

3

BARRIER.

REMOVE EXISTING CONCRETE MEDIAN BARRIER AND CONSTRUCT PROPOSED PERMANENT CONCRETE MEDIAN 

RECONSTRUCT SHOULDER.

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2 3

3-035
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NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

C
S

1
A
1
4
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

1
:4

7
 

A
M

RM

C

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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D.I.D.I.D.I.
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TEMPORARY FULL DEPTH CONSTRUCTION THIS PHASE

TEMPORARY MILL AND/OR WEDGE/LEVEL CONSTRUCTION THIS PHASE

TEMPORARY WEDGE/LEVEL ON PERMANENT ASPHALT PAVEMENT

MILL EXISTING PAVEMENT THIS PHASE

TEMPORARY PAVING LEGEND

N

I-95 NORTHBOUND

I-95 SOUTHBOUND

SCALE
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M.O.T., AND EROSION

WRA

WRA

CS-1A14

STABILIZE ALL DISTURBED AREAS.

CONSTRUCT FULL DEPTH PAVEMENT AND CONCRETE BARRIER ALONG LEFT SIDE OF I-95 NORTHBOUND AND SOUTHBOUND.

LOCATION PLAN. 

PLACE ALL PERTINENT TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THIS PLAN AND THE PERMANENT WARNING SIGN 

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 1A

1
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2 3

REMOVE EXISTING CONCRETE MEDIAN BARRIER AND CONSTRUCT TEMPORARY PAVING.

BARRIER.

REMOVE EXISTING CONCRETE MEDIAN BARRIER AND CONSTRUCT PROPOSED PERMANENT CONCRETE MEDIAN 

RECONSTRUCT SHOULDER.

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

4

4

3-036

3-420

CONSTRUCTION DETAILS

FOR ROADWAY 

SEE CS-1A47

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

C
S

1
A
1
5
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

1
:4

8
 

A
M

RM

C

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 1A

1

3
2

3

BARRIER.

REMOVE EXISTING CONCRETE MEDIAN BARRIER AND CONSTRUCT PROPOSED PERMANENT CONCRETE MEDIAN 

RECONSTRUCT SHOULDER.

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2

3

3-037

SEE NOTE 1

NOTES:

1269+15.

LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN STA. 1265+00 AND STA. 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN THE RUN-OUT 1.

3-420

CONSTRUCTION DETAILS

FOR ROADWAY 

SEE CS-1A47

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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DESIGNED BY:

CHECKED BY:
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ADDENDUMS / REVISIONS
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.D.I. D.I.

D.I.

D.I.
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WRA

CS-1A16

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 1A

1

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-038

NOTES:

1269+15.

LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN STA. 1265+00 AND STA. 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN THE RUN-OUT 1.

SEE NOTE 1

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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CHECKED BY:
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A
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G

F

E

D
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K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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CS-1A17

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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PAVEMENT MARKING

TIE INTO EXISTING
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C
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SEQUENCE OF CONSTRUCTION - PHASE 1A

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 1

3-039

3-420

NOT FOR CONSTRUCTION
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CHECKED BY:
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N
:\

3
1
9
8

7
-
0
0
4
\

C
o
n
t
r
a
c
t
_
I-

9
5
\

C
A

D
D
\

T
r
a
f
f
ic
\

C
S

1
A
1
8
.d

g
n

5
/
2

1
/
2

0
1
9

9
:4

9
:5

6
 

A
M

RM

C

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SEQUENCE OF CONSTRUCTION - PHASE 1A

1

CONSTRUCT PROPOSED OVERHEAD SIGN STRUCTURE OH-3. 

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2

2

M.O.T., AND EROSION

WRA

WRA

WRA

CS-1A18

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95

3-040

T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
NOT FOR CONSTRUCTION



CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SEQUENCE OF CONSTRUCTION - PHASE 1A

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 1

M.O.T., AND EROSION
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WRA

CS-1A19

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95

3-041

T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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NOT FOR CONSTRUCTION



CONTRACT
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DESIGNED BY:

CHECKED BY:
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 1
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NEW CASTLEBRANDYWINE RIVER BRIDGE
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED
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WHITE PAINT PAVEMENT SYMBOL
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4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP
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4" BROKEN WHITE PAINT, 10' LINE & 30' GAP
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SEQUENCE OF CONSTRUCTION - PHASE 1A

1
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M.O.T., AND EROSION
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95

3-043

T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A

REMOVE EXISTING CANTILEVER SIGN STRUCTURE.

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED
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SEQUENCE OF CONSTRUCTION - PHASE 1A
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M.O.T., AND EROSION
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95

3-044

T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A

PHASE 1A

PHASE 1A

1A PLANS. SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

A
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F

E

D
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K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 1A

1

2

3

2

RECONSTRUCT SHOULDER AND ROADWAY.

REMOVE EXISTING CONCRETE MEDIAN BARRIER AND CONSTRUCT TEMPORARY PAVING.

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3

3-045

NOTES:

SEE NOTE 1

TAPER (W=2.75')

175' SHIFTING

645' MERGING TAPER (W=14')

240' SHIFTING TAPER (W=8')

TAPER (W=1')
65' SHIFTING

3-420

CONSTRUCTION DETAILS

FOR ROADWAY 

SEE CS-1A48

SEE CS-1A50 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

STA. 1316+65 AND STA. 1319+90.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 

2.

 

1.

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW
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TEMPORARY FULL DEPTH CONSTRUCTION THIS PHASE

TEMPORARY MILL AND/OR WEDGE/LEVEL CONSTRUCTION THIS PHASE

TEMPORARY WEDGE/LEVEL ON PERMANENT ASPHALT PAVEMENT

MILL EXISTING PAVEMENT THIS PHASE

TEMPORARY PAVING LEGEND
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N. ADAMS ST.

N. JACKSON ST.

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 1A

2

3

1

RECONSTRUCT SHOULDER AND ROADWAY.

REMOVE EXISTING CONCRETE MEDIAN BARRIER AND CONSTRUCT TEMPORARY PAVING.

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2

3

SEE NOTE 1.

3-046

175' SHIFTING TAPER (W=2.75')

645' MERGING TAPER (W=14')

3-420

CONSTRUCTION DETAILS

FOR ROADWAY 

SEE CS-1A48

NOTES:

2.

 

1.

SEE CS-1A50 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

EXISTING PIPE.COST SHALL BE INCIDENTAL.  

EXISTING DRAINAGE SYSTEM. UNPON REMOVAL CONTRACT SHALL REPLACE 

ELEVATION AND INVERT ELEVATION BASED OFF OF FLOW LINE AND 

STATION 1326+26, 29' RT. CONTRACTOR SHALL VARIFY TOP OF GRATE

TEMPORARY INLET, 34"X24" BOX INLET, GRATE 1, SHALL BE INSTALL AT 

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND
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E

D

C

K
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J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP
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TEMPORARY FULL DEPTH CONSTRUCTION THIS PHASE

TEMPORARY MILL AND/OR WEDGE/LEVEL CONSTRUCTION THIS PHASE

TEMPORARY WEDGE/LEVEL ON PERMANENT ASPHALT PAVEMENT

MILL EXISTING PAVEMENT THIS PHASE

TEMPORARY PAVING LEGEND

N

I-95 NORTHBOUND

I-95 SOUTHBOUND

RAMP K

SCALE

FEET
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M.O.T., AND EROSION
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CS-1A25

N. ADAMS ST.

N. JACKSON ST.

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 1A

CLOSE RAMP K AND DETOUR TRAFFIC.  RECONSTRUCT ROADWAY.

RECONSTRUCT SHOULDER AND ROADWAY.

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-047

220' SHIFTING TAPER (W=4')

3-420

NOTES:

SEE CS-1A50 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS1.

NOT FOR CONSTRUCTION
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TEMPORARY FULL DEPTH CONSTRUCTION THIS PHASE

TEMPORARY MILL AND/OR WEDGE/LEVEL CONSTRUCTION THIS PHASE

TEMPORARY WEDGE/LEVEL ON PERMANENT ASPHALT PAVEMENT

MILL EXISTING PAVEMENT THIS PHASE

TEMPORARY PAVING LEGEND

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND
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J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SCALE
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 1A

CONSTRUCT ROADWAY WIDENING.

DURING ALLOWABLE WORK HOURS INSTALL LANE CLOSURES ON CITY STREETS AS SHOWN ON CS-1A45 AND 

CLOSE RAMP K AND DETOUR TRAFFIC.  RECONSTRUCT ROADWAY.

RECONSTRUCT SHOULDER AND ROADWAY.

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3

4
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NOTES:

SEE CS-1A50 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS1.

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND
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MILL EXISTING PAVEMENT THIS PHASE
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SEQUENCE OF CONSTRUCTION - PHASE 1A

2

1

2

RECONSTRUCT SHOULDER AND ROADWAY.

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-049

3-420

NOTES:

SEE CS-1A50 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS1.

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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TEMPORARY MILL AND/OR WEDGE/LEVEL CONSTRUCTION THIS PHASE

TEMPORARY WEDGE/LEVEL ON PERMANENT ASPHALT PAVEMENT

MILL EXISTING PAVEMENT THIS PHASE

TEMPORARY PAVING LEGEND
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SEQUENCE OF CONSTRUCTION - PHASE 1A

RECONSTRUCT SHOULDER AND ROADWAY.

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2

3-050

4
0
0
'

NOTES:

SEE NOTE 1

3-420

SEE CS-1A50 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

STA. 1346+90 AND STA. 1348+80.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 

2.

 

1.

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND
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E

D
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J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL
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4" DOTTED WHITE PAINT, 2' LINE & 6' GAP
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4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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MILL EXISTING PAVEMENT THIS PHASE

TEMPORARY PAVING LEGEND

N

RAMP 
O

RAMP P

RAMP N

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-1A29

I-95 
NORTHBOUND

I-95 S
OUTHBOUND

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A

PHASE 1A

PHASE 1A

PHASE 1A

PHASE 1A

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
S

B
 
13

5
1+

5
0
 
-
 
S

E
E
 

D
W

G
. 
C

S
-
1A

2
8

M
A

T
C

H
 

L
IN

E
 
S
T

A
. S

B
 
13

5
7
+

5
0
 
-
 
S
E
E
 

D
W

G
. C

S
-
1A

3
0

(16.5'x2.5')

TEMP-103

1'12
'

B

B

RM

C

RM

C

RM

C

B

12
'

12
'

1'

12
'

12
'

1'

BRM

C

2

3

1

SEQUENCE OF CONSTRUCTION - PHASE 1A

3
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REMOVE EXISTING OVERHEAD SIGN STRUCTURE. 

RECONSTRUCT SHOULDER AND ROADWAY.

REMOVE EXISTING CONCRETE MEDIAN BARRIER AND CONSTRUCT TEMPORARY PAVING.

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

4

4

NOTES:

1.

DETAILS

SEE CS-1A50 AND CS-1A51 FOR ADDITIONAL ROADWAY CONSTRUCTION 

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 1A

RECONSTRUCT SHOULDER.

REMOVE EXISTING CONCRETE MEDIAN BARRIER AND CONSTRUCT TEMPORARY PAVING.

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3

3
2

3-052

NOTES:

SEE NOTE 1

3-420

SEE CS-1A51 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

STA. 1432+40 AND STA. 1436+95.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 

2.

 

1.

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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CHECKED BY:
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT
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WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 1A

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-053

NOTES:

 

1.

STA. 1432+40 AND STA. 1436+95.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 

SEE NOTE 1

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 1A

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-054

NOTES:

 

1.

STA. 1448+10 AND STA. 1451+45.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 

SEE NOTE 1

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

TEMPORARY FULL DEPTH CONSTRUCTION THIS PHASE

TEMPORARY MILL AND/OR WEDGE/LEVEL CONSTRUCTION THIS PHASE

TEMPORARY WEDGE/LEVEL ON PERMANENT ASPHALT PAVEMENT

MILL EXISTING PAVEMENT THIS PHASE

TEMPORARY PAVING LEGEND

N

I-95 NORTHBOUND

I-95 SOUTHBOUND

SCALE
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 1A

2

RECONSTRUC SHOULDER.

REMOVE EXISTING CONCRETE MEDIAN BARRIER AND CONSTRUCT TEMPORARY PAVING.

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3

3

3-055

(9.5'x2.5')

(26.5'x14')&

OH-9b

NOTES:

 

1.

STA. 1448+10 AND STA. 1451+45.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 

SEE NOTE 1

3-420

CONSTRUCTION DETAILS

FOR ROADWAY 

SEE CS-1A52

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT
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WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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B A

9
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9
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9
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PAVEMENT MARKING

TIE INTO EXISTING 

+46

100' DOWNSTREAM TAPER

(TYP.)

20'

1

2

1

2

SEQUENCE OF CONSTRUCTION - PHASE 1A

2

RECONSTRUCT SHOULDER.

REMOVE EXISTING CONCRETE MEDIAN BARRIER AND CONSTRUCT TEMPORARY PAVING.

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3

2

3

3-056

NOTES:

 

1.

STA. 2458+75 AND STA. 2461+25.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 

SEE NOTE 1

3-420

CONSTRUCTION DETAILS

FOR ROADWAY 

SEE CS-1A52

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

C
S

1
A
3

5
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

2
:1

5
 

A
M

RM

C

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.D.I.

D.I. D.I.

D.I.D.I.

D.I.D.I.

D.I.

D.I.

D.I.D.I.

D.I.

D.I.
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1
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24" RCP 24" RCP
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P
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18" RCP

24" RCP
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2
"
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EXISTING R/W

RAILROAD R/W

RAILRO
AD R/W

EXISTING P.E.

1464+00 1465+00 1466+00 1467+00 1468+00 1469+00 1470+00

N

I-95 NORTHBOUND

I-95 SOUTHBOUND

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-1A35

STABILIZE ALL DISTURBED AREAS.

LOCATION PLAN. 

PLACE ALL PERTINENT TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THIS PLAN AND THE PERMANENT WARNING SIGN 

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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A
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PHASE 1A

PHASE 1A

PHASE 1A
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PHASE 1A

PHASE 1A

50' (TYP.)

B A
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'
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'
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2
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S
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D
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G
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-
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RM

C

RM

C

ARM

C
BRM

C

PAVEMENT MARKING

TIE INTO EXISTING 

2463+62

50' (TYP.)

TAPER

TERMINATION

100'

SEQUENCE OF CONSTRUCTION - PHASE 1A

1

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-057

780' MERGING TAPER (W=12')

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

C
S

1
A
3

6
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

2
:2

1
 
A

M

RM

C

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.

D.I.

D.I.

D.I. D.I.

D.I.

D.I.

D.I.18" RCP

18
"
 
R
C
P

1
8
"
 

R
C

P

1471+00 1472+00 1473+00 1474+00 1475+00 1476+00 1477+00

N

I-95 NORTHBOUND

I-95 SOUTHBOUND

SR 202 RAMP

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-1A36

STABILIZE ALL DISTURBED AREAS.

LOCATION PLAN. 

PLACE ALL PERTINENT TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THIS PLAN AND THE PERMANENT WARNING SIGN 

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A

M
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PHASE 1A

PHASE 1A

PHASE 1A

PHASE 1A

PHASE 1A

PHASE 1A

SEQUENCE OF CONSTRUCTION - PHASE 1A

B

A
RM

C
RM

C

50' (TYP.)

RM

C
B A

F

PAVEMENT MARKING

TIE INTO EXISTING 

12
'

12
'

12
'

12
'

50' (TYP.)

260' SHOULDER CLOSURE

SEQUENCE OF CONSTRUCTION - PHASE 1A

1

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-058

780' MERGING TAPER (W=12')

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

C
S

1
A
3

7
.d

g
n

2
/
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1
/
2

0
1
8

9
:1

2
:2

2
 

A
M

RM

C

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.
D.I.

D.I.

D.I.

D.I.
D.I. D.I.

D.I.

D.I.

D.I.
1478+00

1479+00
1480+00 1481+00

1482+00

1483+00

1484+00

STABILIZE ALL DISTURBED AREAS.

LOCATION PLAN. 

PLACE ALL PERTINENT TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THIS PLAN AND THE PERMANENT WARNING SIGN 

US 
20

2 
RAMP

N

I-95 NORTHBOUND

I-95 SOUTHBOUND

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-1A37

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 1A

PHASE 1A

PHASE 1A

PHASE 1A

PHASE 1A

PHASE 1A

A 50' (TYP.)

4
5
'

4
5
'

RM

C

12
'

A

F

FRM

C

12
'

12
'

12
'

12
'

12
'

260' SHOULDER CLOSURE

50' (TYP.)

SEQUENCE OF CONSTRUCTION - PHASE 1A

1

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-059

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

C
S

1
A
3

8
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

2
:2

3
 

A
M

RM

C

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.

D
.I.

D
.I.

T
u
-
10
 

D
U

C
T

S

1485+00

1486+00

1487+00
1488+00 1489+00

1490+00

1491+00

N

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-1A38

US 2
02 

RAMP

U
S
 
2
0
2

US 
202
 RAMP

I-95 NORTHBOUND

I-95 SOUTHBOUND

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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C
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C

12
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12
'

SEQUENCE OF CONSTRUCTION - PHASE 1A

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 1

3-060

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

C
S

1
A
3

9
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

2
:2

4
 

A
M

RM

C

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I. D.I.D.I.

D.I.

D.I.D.I.

D.I.

D.I.

E
M

E
M

E
M

U

U

  

N

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-1A39

I-95 SOUTHBOUND RAM
P

I-95 SOUTHBOUND RAMP

US 202 SOUTHBOUND

US 202 NORTHBOUND

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A

M
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PHASE 1A

PHASE 1A

PHASE 1A

PHASE 1A

PHASE 1A

PHASE 1A
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A
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'

12
'

RM

C

A

50' (TYP.)

(3'x3')

TEMP-113

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

SEQUENCE OF CONSTRUCTION - PHASE 1A

1

3-061

540' MERGING TAPER (W=12')

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\
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r
a
f
f
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\
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1
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4
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A
M

RM

C

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.

N

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-1A40

SR 202 SOUTHBOUND

SR 202 NORTHBOUND

.
D
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E
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S
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G

U
A

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A

PHASE 1A

PHASE 1A

PHASE 1A

PHASE 1A
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'

180' SHOULDER CLOSURE TAPER

RM

C
F

RM

C RM

C

PHASE 1A

PHASE 1A

PHASE 1A

PAVEMENT MARKING

TIE INTO EXISTING

FA
RM

C

RM

C

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

SEQUENCE OF CONSTRUCTION - PHASE 1A

1

3-062

540' MERGING TAPER (W=12')

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
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\
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f
f
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A
M

RM

C

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.

1492+00
1493+00

1494+00 1495+00 1496+00 1497+00 1498+00 1499+00

STABILIZE ALL DISTURBED AREAS.

LOCATION PLAN. 

PLACE ALL PERTINENT TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THIS PLAN AND THE PERMANENT WARNING SIGN 

N
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M.O.T., AND EROSION

WRA

WRA

CS-1A41

I-95 SOUTHBOUND

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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I-95 NORTHBOUND
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PAVEMENT MARKING

TIE INTO EXISTING

1A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

SEQUENCE OF CONSTRUCTION - PHASE 1A
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

SKID MOUNTED PROPOSED TEMPORARY SIGN
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FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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1.

PLAN. 

ADJUSTMENTS DURING IMPLEMENTATION ON THE LANE CLOSURES SHOWN ON THIS 

THE CONTRACTOR SHALL COORDINATE WITH DELDOT FOR TEMPORARY SIGNAL PHASING 

OFF THE CROSSOVER.  

TO REMAIN ALONG BOTH DIRECTIONS OF MARTIN LUTHER KING JR BLVD TO CLOSE 

TRAFFIC THE CONTRACTOR SHALL INSTALL DRUMS IN-LINE WITH THE EXISTING CURB 

DURING NON-WORKING HOURS AND TIMES THAT THE CROSSOVER IS NOT IN USE BY 

M.L.K. JR. BLVD EB

M
A

D
IS

O
N
 

S
T

M
A

D
IS

O
N
 

S
T

M
A
R
Y
L
A

N
D
 

A
V
E

(30"x24")

6" C-SERIES

CUSTOM

20'
 (TYP.)

1

SEQUENCE OF CONSTRUCTION - PHASE 1A
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TO BE USED IN SUBSEQUENT STAGES

RELOCATIONS AND TEMPORARY ROADWAY CONSTRUCTION FOR TEMPORARY CROSSOVER

BLVD AS SHOWN ON PLAN AND CONSTRUCT TEMPORARY ROADWAY LIGHTING AND ITMS

DURING ALLOWABLE WORK HOURS, CLOSE THE LEFT LANES ON MARTIN LUTHER KING JR

1

3-064

125' MERGING TAPER (W=12')

3-420

CONSTRUCTION DETAILS

FOR ROADWAY 

SEE CS-1A49

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

A

B
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F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

N

I-95 NORTHBOUND

I-95 SOUTHBOUND
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N. JACKSON ST.

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 1A
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CONSTRUCT RAMP TIE-IN.

SHIFT TRAFFIC TO DESIGNATED TRAVEL LANE.

DURING ALLOWABLE WORK HOURS, INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THIS PLAN.  
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TEMPORARY FULL DEPTH CONSTRUCTION THIS PHASE

TEMPORARY MILL AND/OR WEDGE/LEVEL CONSTRUCTION THIS PHASE

TEMPORARY WEDGE/LEVEL ON PERMANENT ASPHALT PAVEMENT

MILL EXISTING PAVEMENT THIS PHASE

TEMPORARY PAVING LEGEND
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A

PHASE 1A

PHASE 1A

PHASE 1A

PHASE 1A

EX.
MATCH 

12'

STATION

BASELINE ELEVATIONS

PGA EL.

3045+00

3045+50

3046+00

1200+00

1200+50

1201+00

1201+50

1202+00

16.41'

17.18'

17.90'

20.68'

21.37'

22.15'

22.87'

23.69'

NOTES:
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6.

5.

4.

3.

2.

 

1.

 GRADED AGGREGATE BASE COURSE, TYPE B - 8"

 CONCRETE BASE COURSE - 4"

 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B - 3"

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C - 2"

 FOLLOWS:

THE MAXIMUM LIFTS FOR INDIVIDUAL PAVEMENT MATERIALS ARE AS

BITUMINOUS CONCRETE, SUPERPACE TYPE C, 160 GYRATIONS PG 64-22 WEDGE (2" LIFTS MAX.)

PROPOSED TEMPORARY WEDGE PAVEMENT:

8" GRADED AGGREGATE BASE COURSE, TYPE B

PG 64-22 (4" LIFTS MAX.)

8" BITUMINOUS CONCRETE, SUPERPAVE BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, 

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 64-22

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 70-22

2" BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE) 

PROPOSED TEMPORARY FULL-DEPTH PAVEMENT SECTION:

CONSTRUCTED ELEMENTS ARE SHOWN BUT NOT SHADED.

SHADING DENOTES CONSTRUCTION FOR THIS PHASE. PREVIOUSLY

ROADWAY SECTIONS

REFER TO TYPICAL SECTIONS TS-01 THROUGH TS-15 FOR FINAL 

LANE CROSS SLOPES AND SUPERELEVATION RATES/TRANSITIONS

REFER TO THE GRADES AND GEOMETRICS SHEETS FOR FINAL TRAVEL

e - SUPERELEVATION CROSS SLOPE

BARRIER LOCATIONS, LANE TRANSITIONS, TAPER LENGTHS, ETC.

PLAN SHEET FOR TEMPORARY PAVEMENT MARKINGS, TEMPORARY 

REFER TO THE CONSTRUCTION PHASING, M.O.T., AND EROSION CONTROL 

SEE TS-01 FOR PAVEMENT DETAILS

SHOULDERS DURING PHASE 1A

BUILD FULL-DEPTH INSIDE

PAVEMENT (SEE NOTE 5)

TEMPORARY FULL-DEPTH

BARRIER AND PLACE 

REMOVE EXISTING MEDIAN

PGA

BARRIER IN PHASE 4

BUILD PERMANENT MEDIAN

SHLD

3'

 SHLDSHLD

VARIES 8' TO 5.5' VARIES 14' TO 5.5'

EX.
MATCH 

VARIES

2% &

TO 0%

VARIES 2% 

STA. 3041+86 TO 3045+80

STATION 3041+85.65 TO STATION 3047+96.69

I-95 PHASE 1A

STATION 1194+25.92 TO STATION 1204+49.15

LANE

12'

LANE

12'

LANE

12'

LANE

12'

LANE

12'

LANE

12'

SHLD

12'

VARIES

2% &
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18.68'

3042+00

3042+50

3043+00

3043+50

3044+00

3044+50 15.86'
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1' EL. 14.4
5' EL. 14.54

' EL. 14.65
' EL. 14.84'

EL. 15.01'
EL. 15.23'

EL. 15.42' EL. 15.61' EL. 15.84' EL. 16.17' EL. 16.51' EL. 16.90' EL. 17.32' EL. 17.68' EL. 18.09' EL. 18.50' EL. 18.94' EL. 19.35' EL. 19.77' EL. 21.15' EL. 20.50' EL. 20.85'

EL. 14.8
0' EL. 14.9

4' EL. 15.0
6' EL. 15.13

' EL. 15.28
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BASELINE I-95

CONSTRUCTION

I-95 MAINLINE
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PAVEMENT (SEE NOTE 5)

TEMPORARY FULL-DEPTH

BARRIER AND PLACE 

REMOVE EXISTING MEDIAN

BARRIER IN PHASE 4

BUILD PERMANENT MEDIAN

SEE TS-01 FOR PAVEMENT DETAILS

SHOULDERS DURING PHASE 1A

BUILD FULL-DEPTH INSIDE

STATION 1257+34 TO STATION 1261+10

I-95 PHASE 1A

3'

 

5.5'

SHLD

5.5'

SHLD

NOTES:

7.

6.

5.

4.

3.

2.

 

1.

 GRADED AGGREGATE BASE COURSE, TYPE B - 8"

 CONCRETE BASE COURSE - 4"

 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B - 3"

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C - 2"

 FOLLOWS:

THE MAXIMUM LIFTS FOR INDIVIDUAL PAVEMENT MATERIALS ARE AS

BITUMINOUS CONCRETE, SUPERPACE TYPE C, 160 GYRATIONS PG 64-22 WEDGE (2" LIFTS MAX.)

PROPOSED TEMPORARY WEDGE PAVEMENT:

8" GRADED AGGREGATE BASE COURSE, TYPE B

PG 64-22 (4" LIFTS MAX.)

8" BITUMINOUS CONCRETE, SUPERPAVE BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, 

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 64-22

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 70-22

2" BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE) 

PROPOSED TEMPORARY FULL-DEPTH PAVEMENT SECTION:

CONSTRUCTED ELEMENTS ARE SHOWN BUT NOT SHADED.

SHADING DENOTES CONSTRUCTION FOR THIS PHASE. PREVIOUSLY

ROADWAY SECTIONS

REFER TO TYPICAL SECTIONS TS-01 THROUGH TS-15 FOR FINAL 

LANE CROSS SLOPES AND SUPERELEVATION RATES/TRANSITIONS

REFER TO THE GRADES AND GEOMETRICS SHEETS FOR FINAL TRAVEL

e - SUPERELEVATION CROSS SLOPE

BARRIER LOCATIONS, LANE TRANSITIONS, TAPER LENGTHS, ETC.

PLAN SHEET FOR TEMPORARY PAVEMENT MARKINGS, TEMPORARY 

REFER TO THE CONSTRUCTION PHASING, M.O.T., AND EROSION CONTROL 

12'

SHLD

12'

SHLD

+34

+10

+10

+34

STATION

BASELINE ELEVATIONS

PGA EL.

1257+50

1258+00

1258+50

1259+00

1259+50

1260+00

1260+50

1261+00

16.78'

17.19'

17.51'

17.87'

18.24'

18.65'

19.01'

19.35'

PGA

LANE

12'

LANE

12'

LANE

12'

LANE

12'

LANE

12'

LANE

12'

N

PHASE 1A

PHASE 1A

PHASE 1A

PHASE 1A

I-95 NORTHBOUND

I-95 SOUTHBOUND

15
'

16
'

CS-1A47

3-069

BASELINE I-95

RIGHT-OF-WAY

CONSTRUCTION AND

3-420

NOT FOR CONSTRUCTION
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TEMPORARY FULL DEPTH CONSTRUCTION THIS PHASE

TEMPORARY MILL AND/OR WEDGE/LEVEL CONSTRUCTION THIS PHASE

TEMPORARY WEDGE/LEVEL ON PERMANENT ASPHALT PAVEMENT

MILL EXISTING PAVEMENT THIS PHASE

TEMPORARY PAVING LEGEND

D.I.

D.I.

D.I.

D.I.

6" UNDERDRAIN

D.I.

D.I.

4
2
"
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IN

4
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1
5
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D
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15" DR.
6" U.D.

P
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D
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C
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SCE

SCE

907+00

1321+00 1322+00 1323+00 1324+00

I-95 NORTHBOUND

I-95 SOUTHBOUND

SCALE

FEET

0 10 20 30

M.O.T., AND EROSION

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A

15
.
3
'

3
.
8
'

+50+50+50
92+

91+

N 34°28' 49.83" E

N 33°45' 59.15" E

6
.
6
'

9
.
2
'

+66

+79

EL. 71.16'

EL. 71.16'

EL. 70.97'

EL. 70.83'

EL. 70.69'
EL. 70.55'

EL. 70.41'

EL. 70.28'

EL. 70.11'

+25 +25

EL. 70.13'
EL. 69.43'

EL. 69.67'

EL. 69.90'EL. 70.13'

EL. 70.37'
EL. 70.43'

EL. 69.28'

+75

+75

+25

3-070

NOTES:

2.

 

1.

8" GRADED AGGREGATE BASE COURSE, TYPE B

PG 64-22 (4" LIFTS MAX.)

8" BITUMINOUS CONCRETE, SUPERPAVE BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, 

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 64-22

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 70-22

2" BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE) 

PROPOSED TEMPORARY FULL-DEPTH PAVEMENT SECTION:

BARRIER LOCATIONS, LANE TRANSITIONS, TAPER LENGTHS, ETC.

PLAN SHEET FOR TEMPORARY PAVEMENT MARKINGS, TEMPORARY 

REFER TO THE CONSTRUCTION PHASING, M.O.T., AND EROSION CONTROL 

0.9% +/-

PHASE 1A

PHASE 1A

N

CS-1A48

BASELINE I-95

RIGHT-OF-WAY

CONSTRUCTION AND

3-420

NOT FOR CONSTRUCTION
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A
M

TEMPORARY FULL DEPTH CONSTRUCTION THIS PHASE

TEMPORARY MILL AND/OR WEDGE/LEVEL CONSTRUCTION THIS PHASE

TEMPORARY WEDGE/LEVEL ON PERMANENT ASPHALT PAVEMENT

MILL EXISTING PAVEMENT THIS PHASE

TEMPORARY PAVING LEGEND

W
VW

VW
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W
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EM

D.I.D.I.

EM

D.I. D.I.D.I.D.I.

D
.I
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8" DRAIN

8
"
 

D
R

A
IN

N

SCALE

FEET

0 10 20 30

M.O.T., AND EROSION

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A

EL. 31.23'

5
8
.
0
'

6
2
.
3
'

6
1.

9
'

2
5
.
1'

2
4
.
7
'

+28.59
+26.53 +28.29

+37.63 +46.11

EL. 30.79' EL. 29.61' EL. 28.67'

EL.
 2

8.
42
'

EL. 33.98'

EL. 33.60' EL. 32.68'

812+00 811+00 810+00+50 +50 +50

N 43°21' 3.6" W

N 43°21' 3.6" W

2.7% +/-

NOTES:

2.

 

1.

8" GRADED AGGREGATE BASE COURSE, TYPE B

PG 64-22 (4" LIFTS MAX.)

8" BITUMINOUS CONCRETE, SUPERPAVE BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, 

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 64-22

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 70-22

2" BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE) 

PROPOSED TEMPORARY FULL-DEPTH PAVEMENT SECTION:

BARRIER LOCATIONS, LANE TRANSITIONS, TAPER LENGTHS, ETC.

PLAN SHEET FOR TEMPORARY PAVEMENT MARKINGS, TEMPORARY 

REFER TO THE CONSTRUCTION PHASING, M.O.T., AND EROSION CONTROL 

MARTIN LUTHER KING JR. BLVD

MARTIN LUTHER KING JR. BLVD

CS-1A49

3-071

3-420

NOT FOR CONSTRUCTION
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A
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WRA

WRANOT TO SCALE

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

P/R

NB PGA

BASELINE
CONSTRUCTION

4.0% 4.0% 2.0%

17.5'17.5'
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6.0%

4' 10'

SHLD.

P
H

A
S

E
 
1A

T
R

A
V

E
L
 
L

A
N

E

E
D

G
E
 

O
F
 

E
X
.
 

P
H

A
S

E
1A
 
-
 

L
A

N
E
 

E
D

G
E

P
H

A
S

E
1A
 
-
 

L
A

N
E
 

E
D

G
E

MEDIAN LANE

12'

SHLD.

10'2'11'

GROUND

EXISTING

TIE INTO

2'

P
H

A
S

E
 
1A

P
H

A
S

E
1A
 
-
 

L
A

N
E
 

E
D

G
E

P
H

A
S

E
1A
 
-
 

L
A

N
E
 

E
D

G
E

9' +/-

TO STATION 1322+60

SB STATION 1320+91

VARIES
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TO STATION 2345+91

SB STATION 2344+36

TO STATION 1347+97

NB STATION 1331+38
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MIN.SHLD.
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4'
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EXISTING

TIE INTO

TO STATION 1331+38

NB STATION 1327+10

MIN.

4'

PAVE

DEPTH

FULL

TEMP.
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MAX
6.0%

I-95 SOUTHBOUND
CONSTRUCTION BASELINE

4'

SB STATION 2348+05 TO SB STATION 2352+20

NB STATION 1347+97 TO NB STATION 1352+14

I-95 PHASE 1A

I-95 NORTHBOUND
CONSTRUCTION BASELINE

VARIES

MEDIANSHOULDER

VARIES VARIES

MILL EXISTING PAVEMENT 2" MAX. DEPTH

M.O.T. TYPICAL SECTIONS

7.

6.

 

 

5.
NOTES:

4.

3.

2.

 

1.

CONSTRUCTED ELEMENTS ARE SHOWN BUT NOT SHADED.

SHADING DENOTES CONSTRUCTION FOR THIS PHASE. PREVIOUSLY

ROADWAY SECTIONS

REFER TO TYPICAL SECTIONS TS-01 THROUGH TS-15 FOR FINAL 

LANE CROSS SLOPES AND SUPERELEVATION RATES/TRANSITIONS

REFER TO THE GRADES AND GEOMETRICS SHEETS FOR FINAL TRAVEL

e - SUPERELEVATION CROSS SLOPE

BARRIER LOCATIONS, LANE TRANSITIONS, TAPER LENGTHS, ETC.

PLAN SHEET FOR TEMPORARY PAVEMENT MARKINGS, TEMPORARY 

REFER TO THE CONSTRUCTION PHASING, M.O.T., AND EROSION CONTROL 

GRADED AGGREGATE BASE COURSE, TYPE B - 8" 

CONCRETE BASE COURSE - 4" 

BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS 

BITUMINOUS CONCRETE, SUPERPAVE, TYPE B - 3" 

BITUMINOUS CONCRETE, SUPERPAVE, TYPE C - 2" 

 FOLLOWS:

THE MAXIMUM LIFTS FOR INDIVIDUAL PAVEMENT MATERIALS ARE AS

BITUMINOUS CONCRETE, SUPERPACE TYPE C, 160 GYRATIONS PG 64-22 WEDGE (2" LIFTS MAX.)

PROPOSED TEMPORARY WEDGE PAVEMENT:

8" GRADED AGGREGATE BASE COURSE, TYPE B

PG 64-22 (4" LIFTS MAX.)

8" BITUMINOUS CONCRETE, SUPERPAVE BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, 

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 64-22

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 70-22

2" BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE) 

PROPOSED TEMPORARY FULL-DEPTH PAVEMENT SECTION:

A

B

ITEM 401034 - BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS PG 64-22 WEDGE

C ITEM 760011 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, TAPER CUT

D ITEM 760012 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, VARIABLE DEPTH

SB PGA

SB PGA

I-95 SOUTHBOUND
CONSTRUCTION BASELINE

SB PGA

SB STATION 2343+00 TO STATION 2348+05

STATION 1320+91 TO NB STATION 1347+97

I-95 PHASE 1A

10' MAX.

8% MAX. CROSS SLOPE

2" MAX. DEPTH, 

MILL EXISTING PAVEMENT 

TIE INTO EXISTING GROUND

4% TO 6%

4% TO 6%
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I-95 SOUTHBOUND
CONSTRUCTION BASELINE

4'

SB STATION 2352+20 TO SB STATION 2353+28

NB STATION 1352+14 TO NB STATION 1353+24

I-95 PHASE 1A

I-95 NORTHBOUND
CONSTRUCTION BASELINE

VARIES

MEDIANSHOULDER

VARIES VARIES

MILL EXISTING PAVEMENT 2" MAX. DEPTH

SB PGATIE INTO EXISTING GROUND

SB PGA EL.STATION

TEMPORARY WEDGE ELEVATIONS

2352+25.00

EDGE OF PAVE EL./OFFSET

2352+50.00

2352+75.00

2353+00.00

2353+25.00

TIE INTO EXISTING GROUND

89.21'

89.27'

89.56'

89.86'

90.19'

90.59'

89.06' / 10.66' RT

89.08' / 10.65' RT

89.90' / 10.57' RT

90.30' / 10.52' RT

90.71' / 10.45' RT

89.49' / 10.62' RT

PHASE 1A EDGE OF PAVE (SEE CHART FOR TEMP. ELEVATIONS)

ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

PAVEMENT (SEE NOTE 5)

TEMPORARY FULL-DEPTH

PAVEMENT (SEE NOTE 5)

TEMPORARY FULL-DEPTH

A

LEGEND

C

C

C

A

STATION 1320+92 TO 1323+90

BUILD CROSSOVER FROM

E
X
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A
N

E

E
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E
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F
 

FROM STATION 1324+77 TO 1331+38

BUILD PROP. NB MEDIAN BARRIER

FROM STATION 1324+13 TO 1352+13

BUILD PROP. SB MEDIAN BARRIER
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A
V

E
L
 
L

A
N

E

E
D

G
E
 

O
F
 

P
R

O
P
.
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C

STA. 1320+91 TO 1321+30

STA. 1321+30 TO 1322+60

(TO BE MILLED OFF IN PHASE 4)

TEMP. WEDGE AND LEVEL OVER PROPOSED SHOULDER

SEE CHART FOR TEMP. WEDGE ELEVATIONS

TRANSITION SB PGA EL.

2%

TO -1.8%

2352+20.00

3-072

CS-1A50

3-420

NOT FOR CONSTRUCTION
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WRA

WRANOT TO SCALE

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404
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I-95 SOUTHBOUND
BASELINE

CONSTRUCTION

I-95 NORTHBOUND
BASELINE

CONSTRUCTION

GROUND

EXISTING

TIE INTO

MILL EXISTING PAVEMENT 2" MAX. DEPTH

MAX.

6.0%

VARIES

VARIES

GROUND

EXISTING

TIE INTO

9'

SHLD.

SB STATION 2353+28 TO SB STATION 2360+93

NB STATION 1353+24 TO NB STATION 1360+97

I-95 PHASE 1A

M.O.T. TYPICAL SECTIONS

6.0% MAX.

6' MAX.

VARIES 

MAX.

6.0%

5' MAX.

VARIES 
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NOTES:
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1.

CONSTRUCTED ELEMENTS ARE SHOWN BUT NOT SHADED.

SHADING DENOTES CONSTRUCTION FOR THIS PHASE. PREVIOUSLY

ROADWAY SECTIONS

REFER TO TYPICAL SECTIONS TS-01 THROUGH TS-15 FOR FINAL 

LANE CROSS SLOPES AND SUPERELEVATION RATES/TRANSITIONS

REFER TO THE GRADES AND GEOMETRICS SHEETS FOR FINAL TRAVEL

e - SUPERELEVATION CROSS SLOPE

BARRIER LOCATIONS, LANE TRANSITIONS, TAPER LENGTHS, ETC.

PLAN SHEET FOR TEMPORARY PAVEMENT MARKINGS, TEMPORARY 

REFER TO THE CONSTRUCTION PHASING, M.O.T., AND EROSION CONTROL 

GRADED AGGREGATE BASE COURSE, TYPE B - 8" 

CONCRETE BASE COURSE - 4" 

BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS 

BITUMINOUS CONCRETE, SUPERPAVE, TYPE B - 3" 

BITUMINOUS CONCRETE, SUPERPAVE, TYPE C - 2" 

 FOLLOWS:

THE MAXIMUM LIFTS FOR INDIVIDUAL PAVEMENT MATERIALS ARE AS

BITUMINOUS CONCRETE, SUPERPACE TYPE C, 160 GYRATIONS PG 64-22 WEDGE (2" LIFTS MAX.)

PROPOSED TEMPORARY WEDGE PAVEMENT:

8" GRADED AGGREGATE BASE COURSE, TYPE B

PG 64-22 (4" LIFTS MAX.)

8" BITUMINOUS CONCRETE, SUPERPAVE BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, 

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 64-22

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 70-22

2" BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE) 

PROPOSED TEMPORARY FULL-DEPTH PAVEMENT SECTION:

TO STATION 2357+26

SB STATION 2356+00

SB PGA (SEE CHART FOR ELEVATIONS)

TEMPORARY WEDGE

SB PGA EL.STATION

TEMPORARY WEDGE ELEVATIONS

A

B

ITEM 401034 - BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS PG 64-22 WEDGE

C ITEM 760011 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, TAPER CUT

D ITEM 760012 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, VARIABLE DEPTH

ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

LEGEND

HEIGHT ABOVE PROPOSED GRADE

2354+00.00

2353+75.00

2353+50.00 2"

2"

2"

2355+00.00

2354+75.00

2354+50.00

2354+25.00

1"

2356+00.00

2355+75.00

2355+50.00

2355+25.00

2357+00.00

2356+75.00

2356+50.00

2356+25.00

2358+00.00

2357+75.00

2357+50.00

2357+25.00

2359+00.00

2358+75.00

2358+50.00

2358+25.00

2360+00.00

2359+75.00

2359+50.00

2359+25.00

0"

0"

2360+75.00

2360+50.00

2360+25.00

1"

0"

0"

0"

0"

0"

0"

0"

0"

0"

0"

0"

0"

0"

0"

0"

0"

0"

0"

0"

0.5"

A

C A

PAVEMENT (SEE NOTE 5)

TEMPORARY FULL-DEPTH

99.35

99.00

98.67

98.39

98.09

97.79

97.56

97.20

96.91

96.62

96.32

96.03

95.73

95.44

95.15

94.85

94.56

94.27

93.97

93.68

93.38

93.09

92.80

92.50

92.21

91.91

91.79

91.48

91.20

90.91

2"

0"

0.5"

PHASE 4)

(TO BE MILLED OFF IN

OVER PROPOSED SHOULDER

TEMP. WEDGE AND LEVEL 

3-073

CS-1A51

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

C
S

1
A
5

2
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

2
:4

2
 

A
M

TEMPORARY FULL DEPTH CONSTRUCTION THIS PHASE

TEMPORARY MILL AND/OR WEDGE/LEVEL CONSTRUCTION THIS PHASE

TEMPORARY WEDGE/LEVEL ON PERMANENT ASPHALT PAVEMENT

MILL EXISTING PAVEMENT THIS PHASE

TEMPORARY PAVING LEGEND

D.I.

D.I.
D.I.

D.I.

D.I.

D.I.

D.I.D.I.D.I.

D.I.

D.I.

D.I.

D.I.D.I.

D.I.

D.I.

1
8
"
 

R
C

P
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8
"
 

R
C

P

30" RCP

18
"
 

R
C

P

18
"
 

R
C

P

12" RCP

1
8
"
 

R
C

P

30" RCP

30"
 RCP

D.I.

1
8
"
 

R
C

P

1
8
"
 

R
C

P

1
8
"
 

A
C

C
M

P

30" RCP

Pu

Pu

Tu-1 CABLE

T
u

SCE

EXISTING R/W

SCALE

FEET

0 20 40 60

M.O.T., AND EROSION

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A

NOTES:

7.

6.

5.

4.

3.

2.

 

1.

 GRADED AGGREGATE BASE COURSE, TYPE B - 8"

 CONCRETE BASE COURSE - 4"

 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B - 3"

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C - 2"

 FOLLOWS:

THE MAXIMUM LIFTS FOR INDIVIDUAL PAVEMENT MATERIALS ARE AS

BITUMINOUS CONCRETE, SUPERPACE TYPE C, 160 GYRATIONS PG 64-22 WEDGE (2" LIFTS MAX.)

PROPOSED TEMPORARY WEDGE PAVEMENT:

8" GRADED AGGREGATE BASE COURSE, TYPE B

PG 64-22 (4" LIFTS MAX.)

8" BITUMINOUS CONCRETE, SUPERPAVE BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, 

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 64-22

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 70-22

2" BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE) 

PROPOSED TEMPORARY FULL-DEPTH PAVEMENT SECTION:

CONSTRUCTED ELEMENTS ARE SHOWN BUT NOT SHADED.

SHADING DENOTES CONSTRUCTION FOR THIS PHASE. PREVIOUSLY

ROADWAY SECTIONS

REFER TO TYPICAL SECTIONS TS-01 THROUGH TS-15 FOR FINAL 

LANE CROSS SLOPES AND SUPERELEVATION RATES/TRANSITIONS

REFER TO THE GRADES AND GEOMETRICS SHEETS FOR FINAL TRAVEL

e - SUPERELEVATION CROSS SLOPE

BARRIER LOCATIONS, LANE TRANSITIONS, TAPER LENGTHS, ETC.

PLAN SHEET FOR TEMPORARY PAVEMENT MARKINGS, TEMPORARY 

REFER TO THE CONSTRUCTION PHASING, M.O.T., AND EROSION CONTROL 

N

PHASE 1A

PHASE 1A

PHASE 1A

PHASE 1A

CS-1A52

I-95 NORTHBOUND
BASELINE

CONSTRUCTION

I-95 SOUTHBOUND
BASELINE

CONSTRUCTION

TO STATION 2457+50

SB STATION 2455+00

TO STATION 1457+46

NB STATION 1454+98
TO STATION 1458+12

NB STATION 1457+46

EXISTING I-95 SOUTHBOUND

EXISTING I-95 NORTHBOUND

EXISTING

MATCH 

EXISTING

MATCH

EXISTING

MATCH 
EXISTING

MATCH

EXISTING

MATCH

2.5'VAR.

VAR.VAR.

VAR. VAR.

8.5'

5' TO 

VAR.

BARRIER IN PHASE 4

BUILD PERMANENT MEDIAN

I-95 NORTHBOUND

I-95 SOUTHBOUND

NORTHBOUND

BASELINE I-95 

RIGHT-OF-WAY

CONSTRUCTION AND 

NORTHBOUND

BASELINE I-95 

RIGHT-OF-WAY

CONSTRUCTION AND 

NORTHBOUND

BASELINE I-95 

RIGHT-OF-WAY

CONSTRUCTION AND 

SOUTHBOUND

BASELINE I-95 

RIGHT-OF-WAY

CONSTRUCTION AND

95.00

94.89

94.82

94.82

94.67

94.68
94.50

94.45
94.12

94.25

94.17

93.91

94.11

93.74

94.22

93.77

94.29

94.81

94.42

93.95

95.31

94.68

1458+00

1454+00

1452+
00

1455+00

1456+00

1457+00
2458+00

2453+00

2454+00

2452+0
0

2455+00
2456+00

2457+00

1453+00

3-420

SEE TS-01 FOR PAVEMENT DETAILS

SHOULDERS DURING PHASE 1A

BUILD FULL-DEPTH INSIDE

EXISTING EDGE OF TRAVEL LANE EXISTING EDGE OF TRAVEL LANE

PAVEMENT (SEE NOTE 5)

TEMPORARY FULL-DEPTH

BARRIER AND PLACE 

REMOVE EXISTING MEDIAN

BARRIER IN PHASE 4

BUILD PERMANENT MEDIAN

95.21

95.37

+89

+46

+12

EXISTING EDGE OF TRAVEL LANEEXISTING EDGE OF TRAVEL LANE

PHASE 1A SEE TS-01 FOR PAVEMENT DETAILS

BUILD FULL-DEPTH INSIDE SHOULDERS DURING

PAVEMENT (SEE NOTE 5)

AND PLACE TEMPORARY FULL-DEPTH

REMOVE EXISTING MEDIAN BARRIER 
EXISTING EDGE OF TRAVEL LANE

SB STATION 2451+89 TO STATION 2458+16

NB STATION 1451+89 TO STATION 1458+12

I-95 PHASE 1A

PHASE 1A

3-074NOT FOR CONSTRUCTION
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A
M

SIGN

SIGN

BRUSH

BRUSH

C.B.

   

I-295

C.B.

C.B.
C.B.

C.B.E E C.B.

  9051

   17.84

  9073

   27.67

  9074

   28.73

C.B.

   

RM

C

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

N

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-1B01

517'

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

I-95 NORTHBOUND

I-95 NORTHBOUND

I-295 NORTHBOUND

I-295 NORTHBOUND

M
A

T
C

H
 

L
IN

E
 
-
 
S

E
E
 

D
W

G
. 
C

S
-
1B

0
2

1500'

1

SEQUENCE OF CONSTRUCTION - PHASE 1B

1 MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

3-075

(24'x3')

TEMP-101

(24'x3')

TEMP-100

(24'x3')

TEMP-101

(24'x3')

TEMP-100

3-420

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

I-495  NBL

B
R

U
S

H

 
 
9
0
2
8

 
 
 
17
.4

7

C.B.

E

C.B.

BRUSH

LEFT

4

   

3002
+00

N

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-1B02

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

I-95 NORTHBOUND
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(48"x48")

W21-5a(L)

(36"x30")

W7-3aP

11

SEQUENCE OF CONSTRUCTION - PHASE 1B

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

3-076

(24'x3')

TEMP-100

(24'x3')

TEMP-101

3-420

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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3003+00
3004+00 3005+00 3006+00
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3008+00 3009+00 3010+00

N

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-1B03

I-95 NORTHBOUND

I-495 NORTHBOUND

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

(48"x48")

W21-5a(L)

(36"x30")

W7-3aP

SEQUENCE OF CONSTRUCTION - PHASE 1B

1 MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

3-077
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NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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I-95 NORTHBOUND

I-295  RAMP

I-495 RAMP

SCALE
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CS-1B04

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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SEQUENCE OF CONSTRUCTION - PHASE 1B

1 MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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SEQUENCE OF CONSTRUCTION - PHASE 1B

1 MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.
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CS-1B05NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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DESIGNED BY:

CHECKED BY:

BRIDGE NO.
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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PHASE 1B

PHASE 1B

50' (TYP.)

SEQUENCE OF CONSTRUCTION - PHASE 1B

1 MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

3-080

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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SEQUENCE OF CONSTRUCTION - PHASE 1B

1

2

3-081

3-420

TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE STAGE 1B PLANS.  SHIFT 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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DESIGNED BY:

CHECKED BY:
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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SEQUENCE OF CONSTRUCTION - PHASE 1B
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(9.5'x4.5')

(22'x13')&

TEMP-1

3-420

TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE STAGE 1B PLANS.  SHIFT 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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CHECKED BY:
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ADDENDUMS / REVISIONS
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

N
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CS-1B09

I-95 NORTHBOUND

I-95 SOUTHBOUND

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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SEQUENCE OF CONSTRUCTION - PHASE 1B
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3-083

SF

30'

SF

88'
SF

102' SF

81'

SF

57'

SF

84'

3-420

RECONSTRUCT SHOULDER.

TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE STAGE 1B PLANS.  SHIFT 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

SBD

1

SBD

2

1 1210+97 129' LT. 38'

NO. L.F.STATION

SANDBAG DIVERSION (SBD)

OFFSET

2 1212+44 129' LT. 33'

NOT FOR CONSTRUCTION
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DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

N

SCALE
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0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-1B10

I-95 SOUTHBOUND

I-95 NORTHBOUND

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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SEQUENCE OF CONSTRUCTION - PHASE 1B
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3 3
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3-420

RECONSTRUCT SHOULDER.

TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE STAGE 1B PLANS.  SHIFT 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

1 1214+60 129' LT. 34'

NO. L.F.STATION

SANDBAG DIVERSION (SBD)
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1

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I. D.I.

D.I. D.I.

D.I. D.I. D.I. D.I. D.I.
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CS-1B11

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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B
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PAVEMENT MARKING

TIE INTO EXISTING

PAVEMENT MARKING

TIE INTO EXISTING

1

2

SEQUENCE OF CONSTRUCTION - PHASE 1B

1

2

3

3

3

3-085

SF

62'

SF

51'
SF

109'

SF

82'
SF

65'

SF

56'

SF

39'SF

102'
SF

50'

SF

42'

SF

62'

SF

49'

(14.5'x12')

TEMP-2

(9.5'x4.5')

(19'x16')&

TEMP-3

3-420

RECONSTRUCT SHOULDER.

TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE STAGE 1B PLANS.  SHIFT 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

1 1223+54 104' LT. 24'

NO. L.F.STATION

SANDBAG DIVERSION (SBD)

OFFSET

2 1212+44 102' LT. 21'

3 1212+44 123' LT. 37'

SBD

1
SBD

2

SBD

3

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.D.I.D.I.D.I.

D.I. D.I. D.I. D.I.

D.I. D.I. D.I. D.I. D.I.

D.I. D.I. D.I. D.I.
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I-95 NORTHBOUND

I-95 SOUTHBOUND

SCALE
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M.O.T., AND EROSION

WRA

WRA

CS-1B12

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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SEQUENCE OF CONSTRUCTION - PHASE 1B

1

2

3

3-086

SF

165'

SF

220'
SF

259'

SF

170'

SF

22'

3-420

RECONSTRUCT SHOULDER.

TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE STAGE 1B PLANS.  SHIFT 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

SF

109'

NO. L.F.STATION

SANDBAG DIVERSION (SBD)

OFFSET

SBD

1 SBD

2
SBD

3

SBD

4

SBD

5

1 1233+00 113' LT. 35

2 1235+00 104' LT. 28

3 1237+01 94' LT. 28

4 1239+01 95' LT. 26

5 1241+00 107' LT. 72

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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C

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.D.I.D.I.D.I.D.I.D.I.

D.I. D.I. D.I. D.I. D.I. D.I.

D.I. D.I. D.I. D.I. D.I.
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D.I.

D.I.

18" RCP 18" RCP

1
8
"
 

C
M

P

8
"
 

C
M

P
8
"
 

C
M

P

1
8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P
1
8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P

1
8
"
 

C
M

P

8
"
 

C
M

P
8
"
 

C
M

P

1
8
"
 

C
M

P

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

1242+00 1243+00 1244+00 1245+00 1246+00 1247+00 1248+00 1249+00 1250+00

N

I-95 NORTHBOUND

I-95 SOUTHBOUND
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CS-1B13

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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PHASE 1B

PHASE 1B

PHASE 1B

E AEB
RM

C
A

RM

C
B

12
'

1'

12
'

5
.
5
'

6
.
5
'

1

2

SEQUENCE OF CONSTRUCTION - PHASE 1B

1

2

3

3

3-087

SF

27'
SF

640'

SF

250'

3-420

RECONSTRUCT SHOULDER.

TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE STAGE 1B PLANS.  SHIFT 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

NO. L.F.STATION

SANDBAG DIVERSION (SBD)

OFFSET

1 1243+00 93' LT. 38

2 1245+00 102' LT. 63

3 1245+52 102' LT. 63

4 1246+00 102' LT. 63

5 1246+52 102' LT. 60

6 1247+02 102' LT. 65

7 1249+01 104' LT. 57

SBD

1

SBD

2

SBD

3

SBD

4

SBD

5

SBD

6
SBD

7

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.
D.I.D.I.D.I.

D.I. D.I. D.I.
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CS-1B14

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

E
AEB

RM

C

12
'

1'

12
'

ARM

C
B

6
.
5
'

5
.
5
'

PROPOSED PERMANENT MEDIAN BARRIER

TIE TEMPORARY SAFETY BARRIER INTO

1

2

SEQUENCE OF CONSTRUCTION - PHASE 1B

1

2

3

3

3-088

SF

634'
SF

223'

SF

25'

SF

21'SF

188'

(14.5'x12')

TEMP-2

(9.5'x4.5')

(19'x16')&

TEMP-4

3-420

RECONSTRUCT SHOULDER.

TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE STAGE 1B PLANS.  SHIFT 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

SF

70'

NO. L.F.STATION

SANDBAG DIVERSION (SBD)

OFFSET

SBD

1

SBD

2

SBD

3

SBD

4

SBD

5

1 1251+00 86' LT. 28

2 1253+00 94' LT. 36

3 1255+01 116' LT. 78

4 1258+00 94' LT. 40

5 1259+00 117' LT. 79

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.

D.I.

D.I.
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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PROPOSED PERMANENT MEDIAN BARRIER

TIE TEMPORARY SAFETY BARRIER INTO

PAVEMENT MARKING

TIE INTO EXISTING

1

2

SEQUENCE OF CONSTRUCTION - PHASE 1B

1

2

3

3

3-089

SF

82'SF

36'
SF

48'
SF

38'

SF

22'

SF

117'

SF

36'

3-420

RECONSTRUCT SHOULDER.

TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE STAGE 1B PLANS.  SHIFT 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

SF

36'

NO. L.F.STATION

SANDBAG DIVERSION (SBD)

OFFSET

1 1259+51 116' LT. 75

2 1261+00 96' LT. 31

3 1262+00 94' LT. 25

4 1263+00 102' LT. 44

SBD

1

SBD

2 SBD

3

SBD

4

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

C
S

1
B

1
6
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

3
:0

3
 

A
M

RM

C

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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SEQUENCE OF CONSTRUCTION - PHASE 1B
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3-090

3-420

TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE STAGE 1B PLANS.  SHIFT 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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SEQUENCE OF CONSTRUCTION - PHASE 1B

3-091

3-420

TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE STAGE 1B PLANS.  SHIFT 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

NOT FOR CONSTRUCTION



CONTRACT

COUNTY
DESIGNED BY:
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SEQUENCE OF CONSTRUCTION - PHASE 1B

22

1

TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE STAGE 1B PLANS.  SHIFT 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

M.O.T., AND EROSION

WRA

WRA

WRA

CS-1B18

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95

3-092

T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SEQUENCE OF CONSTRUCTION - PHASE 1B
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1

PLAN AND STAGE 1B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

M.O.T., AND EROSION

WRA

WRA

WRA

CS-1B19

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95

3-093

T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
NOT FOR CONSTRUCTION
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DESIGNED BY:
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A
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J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SEQUENCE OF CONSTRUCTION - PHASE 1B

22

1

TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE STAGE 1B PLANS.  SHIFT 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

M.O.T., AND EROSION

WRA

WRA

WRA

CS-1B20

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
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T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR
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WHITE PAINT PAVEMENT SYMBOL
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4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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260' SHOULDER CLOSURE TAPER
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SEQUENCE OF CONSTRUCTION - PHASE 1B

1

2

M.O.T., AND EROSION

WRA

WRA

WRA

CS-1B21

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95

3-095

T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B

TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE STAGE 1B PLANS.  SHIFT 

PLAN.

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB AND RAMP B, AS SHOWN ON 

NOT FOR CONSTRUCTION
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EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X
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TEMPORARY PAVEMENT MARKING ARROW
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PAVEMENT MARKING

TIE INTO EXISTING
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SEQUENCE OF CONSTRUCTION - PHASE 1B

490' SHIFTING TAPER (W=15')

482
' SHIFTING T

APER (
W=17'

)

M.O.T., AND EROSION

WRA

WRA

WRA

CS-1B22

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95

3-096

T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B

TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE STAGE 1B PLANS.  SHIFT 

NOT FOR CONSTRUCTION
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TEMPORARY FULL DEPTH CONSTRUCTION THIS PHASE

TEMPORARY MILL AND/OR WEDGE/LEVEL CONSTRUCTION THIS PHASE

TEMPORARY WEDGE/LEVEL ON PERMANENT ASPHALT PAVEMENT

MILL EXISTING PAVEMENT THIS PHASE

TEMPORARY PAVING LEGEND

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT
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WHITE PAINT PAVEMENT SYMBOL
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16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

N
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FROM I-495 TO NORTH OF 
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T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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SEQUENCE OF CONSTRUCTION - PHASE 1B

1

2

2

3-097

SEE NOTE 1

NOTES:

482' SHIFTING TAPER (W=17')

178' MERGING TAPER (W=12')

TAPER (W=10.5')

303' SHIFTING

295' SHIFTING TAPER (W=10.5')

3-420

2

RECONSTRUCT SHOULDER AND ROADWAY.

DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE STAGE 1B PLANS.  SHIFT TRAFFIC TO 

SEE CS-1B41 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS.

STA. 1318+55 AND STA. 1323+60.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 

2.

 

1.

NOT FOR CONSTRUCTION
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EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X
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TAPER (W=27')

743' SHIFTING

3-420

RECONSTRUCT SHOULDER AND ROADWAY.

DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE STAGE 1B PLANS.  SHIFT TRAFFIC TO 

NOTES:

2.

 

1.

SEE CS-1B41 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS.

STA. 1318+55 AND STA. 1323+60.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 

NOT FOR CONSTRUCTION
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CONSTRUCT PROPOSED CANTILEVER SIGN STRUCTURE C-4. 

MAINTAIN CLOSURE OF RAMP K AND DETOUR TRAFFIC.

RECONSTRUCT SHOULDER AND ROADWAY.

1B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

NOTES:

 

1. PROPOSED DRAINAGE SYSTEM TO BE BLOCKED UNTIL PHASE 2B.

NOT FOR CONSTRUCTION
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6 CONSTRUCT PROPOSED CANTILEVER SIGN STRUCTURE C-6. 

MAINTAIN CLOSURE OF RAMP K AND DETOUR TRAFFIC.

RECONSTRUCT SHOULDER AND ROADWAY.

PLAN AND STAGE 1B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

SHOWN ON PLAN.

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, NORTH OF STA. 1334+33, AS 

CLOSE RAMP L AND DETOUR TRAFFIC.  RECONSTRUCT ROADWAY.

6

NOTES:

1. SEE CS-1B42 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

NOT FOR CONSTRUCTION
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SEQUENCE OF CONSTRUCTION - PHASE 1B

1

4

RECONSTRUCT SHOULDER AND ROADWAY.

PLAN AND STAGE 1B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

CLOSE RAMP L AND DETOUR TRAFFIC.  RECONSTRUCT ROADWAY.

3-101

520' SHIFTING TAPER (W=16')

195' SHIFTING TAPER (W=3')

3-420

NOTES:

1. SEE CS-1B42 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND
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SEQUENCE OF CONSTRUCTION - PHASE 1B

1

PLAN AND STAGE 1B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

CLOSE RAMP L AND DETOUR TRAFFIC.  RECONSTRUCT ROADWAY.

3-102

4
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TAPER (W=1')

65' SHIFTING

NOTES:

SEE NOTE 1

STA. 2350+10 AND STA. 2352+40.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 

STA. 1346+90 AND STA. 1348+80.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 

2.

 

1.

SEE NOTE 2

3-420

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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REMOVE EXISTING STRIPING BY CONTRACTOR
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TEMPORARY IMPACT ATTENUATOR
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TEMPORARY PAVEMENT MARKINGS LEGEND
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4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT
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WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SEQUENCE OF CONSTRUCTION - PHASE 1B

PLAN AND STAGE 1B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

3-103

600'
 SHOULDER CLOSURE TAPER (W

=13')

NOTES:

 

1.

STA. 2350+10 AND STA. 2352+40.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 

SEE NOTE 1

3-420

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR
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TEMPORARY IMPACT ATTENUATOR
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ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND
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SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.

D.I.D.I.
D.I.

D.I.

D.I.

D.I.
D.I.

D.I.

D.I
.

D
.I
.

WV

D
.I
.

D
.I
.

DWELLING
2 STORY

WV

D
.I.

U

D.I
.

D.I
.

15" RCP

15" RCP

12" RCP

18
"
 

R
C

P

18" RCP

D.I.

15
"
 

R
C

P

15
"
 

R
C

P

10
"
 
V

C
P

D
.I.

15
"
 
R

C
P

2
'-
4
"
 
x
 
3
'-
6
"
 
D

R
A
IN

D
.I.

15
"
 
D
R

18
" V

C
P

15
"
 
R
C
P

D.I.

18" RCP

18" RCP

4
"
 

W

4
"
 

W

W
V

3
"
 
G

6
" G

T
o

T
o

Po

P
o

P
o

Po

UKN DRAIN

W
V

Pu

Pu

Pu

Po

D.I.

18
" S

S

W
V

W
V

W
V

W
V

4
8
4

9
9

W
V

8
"
 
G

2
"
 
G

6
" G

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 
R
/

W

E
X
IS

T
IN

G
 
R
/

W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 
R
/

W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 
R
/

W

   

 

 

   

 

1407+00
1408+00

1409+00

1500+00

1501+00

1502+00

1503+00

1358+00

1359+00
1360+00 1361+00

2358+00

2359+00
2360+00 2361+00

1433+00 1434+00 1435+00

N

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-1B30

I-95 NORTHBOUND

I-95 SOUTHBOUND

RAMP O

RAMP P

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 14

3
5
+

5
0
 
-
 
S

E
E
 

D
W

G
. C

S
-
1B

3
1

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

50' (TYP.)

C

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
S

B
 
13

5
7
+

5
0
 
-
 
S

E
E
 

D
W

G
. 
C

S
-
1B

2
9

B

A

RM

C

RM

C

RM

C

B

B A

6
.
5
'

12
'

12
'

50' (TYP.)

PAVEMENT MARKING

TIE INTO EXISTING

+89
PAVEMENT MARKING

TIE INTO EXISTING

+25

RM

C

RM

C

12
'

1'

TAPER (11:1)

84' BARRIER

TAPER (16:1)

96' BARRIER

B
A

A

G(TYP.)

RM

C

C

12
'

6
.
5
'

R'=1450'

+40

12
'

2
.
5
'

13
.
5
'

13
'1'

1'

12
'

12
'

50' (TYP.)

15
.
2
5
'

2
0
.
5
'

13
.
6
7
'

1

2

1

2

SEQUENCE OF CONSTRUCTION - PHASE 1B

PLAN AND STAGE 1B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

3-104

CLOSURE TAPER (W=13')

600' SHOULDER

619' SHIFTING TAPER (W=24.5')

3-420

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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E

D
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K
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J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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I-95 SOUTHBOUND

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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SEQUENCE OF CONSTRUCTION - PHASE 1B

PLAN AND STAGE 1B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

3-105

619' SHIFTING TAPER (W=24.5')

3-420

144' BARRIER TAPER (17:1)

5
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7
'

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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DESIGNED BY:

CHECKED BY:
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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I-95 NORTHBOUND

I-95 SOUTHBOUND

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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SEQUENCE OF CONSTRUCTION - PHASE 1B

PLAN AND STAGE 1B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

3-106

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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CHECKED BY:

BRIDGE NO.
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
14

4
9
+

5
0
 
-
 
S

E
E
 

D
W

G
. 
C

S
-
1B

3
2

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

50' (TYP.)

M
A

T
C

H
 

L
IN

E
 
S

T
A
. S

B
 
2
4
5
6
+

5
0
 
-
 
S

E
E
 

D
W

G
. C

S
-
1B

3
4

A

RM

C

B DRM

C RM

C

ADB

12
'

12
'

6
.
5
'

12
'

12
'

4
'

1'
50' (TYP.)

3

1

2

1

2

SEQUENCE OF CONSTRUCTION - PHASE 1B

RECONSTRUCT SHOULDER.

PLAN AND STAGE 1B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.
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3-420

(16.5'x3.0')

TEMP-118

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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SEQUENCE OF CONSTRUCTION - PHASE 1B

3

3

RECONSTRUCT SHOULDER.

PLAN AND STAGE 1B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

3-108

TAPER (W=12')

780' MERGING

NOTES:

 

1.

STA. 2457+50 AND STA. 2460+50.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 

SEE NOTE 1

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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SEQUENCE OF CONSTRUCTION - PHASE 1B

PLAN AND STAGE 1B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

1470+23 TO THE NORTH, AS SHOWN ON PLAN.

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB AND FOR I-95 SB FROM STA. 
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NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D
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J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
14

7
0
+

5
0
 
-
 
S

E
E
 

D
W

G
. 
C

S
-
1B

3
5

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 14

7
7
+

5
0
 
-
 
S

E
E
 

D
W

G
. C

S
-
1B

3
7

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

50' (TYP.)

PHASE 1B

12
'

12
'

4
'

9
'

12
'

12
'

2
1'

B EEB

PAVEMENT MARKING

TIE INTO EXISTING

+00

DD
RM

C

RM

C

12
'

12
'

1

2

1

2

SEQUENCE OF CONSTRUCTION - PHASE 1B

PLAN AND STAGE 1B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 SB, AS SHOWN ON PLAN.

3-110

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE
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SHEET NO.CONTRACT
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CHECKED BY:
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.
D.I.

D.I.

D.I.
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D.I.

D.I.

D.I.
1478+00

1479+00
1480+00 1481+00

1482+00

1483+00

1484+00

N

I-95 NORTHBOUND

I-95 SOUTHBOUND
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
14

7
7
+

5
0
 
-
 
S

E
E
 

D
W

G
. 
C

S
-
1B

3
6 M

A
T

C
H
 

L
IN

E
 
S

T
A
. 14

8
4
+

5
0
 
-
 
S

E
E
 

D
W

G
. C

S
-
1B

3
8

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

50' (TYP.)

E

E

12
'

12
'

12
'

12
'

12
'

12
'

12
'

D
RM

C D
RM

C

PAVEMENT MARKINGS

TIE INTO EXISTING

US 
20

2 
RAMP

US 202 RAMP

(48"x48")

W4-2(R)

11

2

SEQUENCE OF CONSTRUCTION - PHASE 1B

PLAN AND STAGE 1B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

PLAN.

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 SB TO US 202, AS SHOWN ON 
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NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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DESIGNED BY:

CHECKED BY:
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.
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I-95 NORTHBOUND

I-95 SOUTHBOUND

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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SEQUENCE OF CONSTRUCTION - PHASE 1B

PLAN AND STAGE 1B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A ON THE US 202 RAMP, AS SHOWN ON PLAN.
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NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE
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SHEET NO.CONTRACT
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DESIGNED BY:

CHECKED BY:
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.
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N

SCALE
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I-95 NORTHBOUND

I-95 SOUTHBOUND

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B
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SEQUENCE OF CONSTRUCTION - PHASE 1B

1B PLANS.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 
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NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A
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G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1B

M
A

T
C

H
 

L
IN

E
 
-
 
S

E
E
 

D
W

G
. 
C

S
-
1B

3
9

PAVMENT MARKING

TIE INTO EXISTINGE

12
'

I-95 NORTHBOUND

I-95 SOUTHBOUNDPHASE 1B

PHASE 1B

PHASE 1B

PHASE 1B

FROM 
US 2

02 N
ORTHBOUND

FROM I-95 SOUTHBOUND

1

SEQUENCE OF CONSTRUCTION - PHASE 1B

1B PLANS.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 
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NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404
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BASELINE
CONSTRUCTION

STATION 1320+91 TO STATION 1327+10

I-95 PHASE 1B

TO STATION 1327+10

SB STATION 1324+75

TO STATION 1327+10

NB STATION 1323+60

M.O.T. TYPICAL SECTIONS

A

B

ITEM 401034 - BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS PG 64-22 WEDGE

C ITEM 760011 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, TAPER CUT

D ITEM 760012 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, VARIABLE DEPTH

ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

LEGEND

NOTES:

7.

6.

5.

4.

3.

2.

 

1.

 GRADED AGGREGATE BASE COURSE, TYPE B - 8"

 CONCRETE BASE COURSE - 4"

 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B - 3"

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C - 2"

 FOLLOWS:

THE MAXIMUM LIFTS FOR INDIVIDUAL PAVEMENT MATERIALS ARE AS

BITUMINOUS CONCRETE, SUPERPACE TYPE C, 160 GYRATIONS PG 64-22 WEDGE (2" LIFTS MAX.)

PROPOSED TEMPORARY WEDGE PAVEMENT:

8" GRADED AGGREGATE BASE COURSE, TYPE B

PG 64-22 (4" LIFTS MAX.)

8" BITUMINOUS CONCRETE, SUPERPAVE BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, 

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 64-22

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 70-22

2" BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE) 

PROPOSED TEMPORARY FULL-DEPTH PAVEMENT SECTION:

CONSTRUCTED ELEMENTS ARE SHOWN BUT NOT SHADED.

SHADING DENOTES CONSTRUCTION FOR THIS PHASE. PREVIOUSLY

ROADWAY SECTIONS

REFER TO TYPICAL SECTIONS TS-01 THROUGH TS-15 FOR FINAL 

LANE CROSS SLOPES AND SUPERELEVATION RATES/TRANSITIONS

REFER TO THE GRADES AND GEOMETRICS SHEETS FOR FINAL TRAVEL

e - SUPERELEVATION CROSS SLOPE

BARRIER LOCATIONS, LANE TRANSITIONS, TAPER LENGTHS, ETC.

PLAN SHEET FOR TEMPORARY PAVEMENT MARKINGS, TEMPORARY 

REFER TO THE CONSTRUCTION PHASING, M.O.T., AND EROSION CONTROL 

TEMP WEDGE

PHASE 1B 

6% MAX

5'

5'

5'*

*0' AT 1320+92 TO 5' AT 1323+00

SB MEDIAN BARRIER STARTS AT 1324+13

NB MEDIAN BARRIER STARTS AT 1324+77

FULL-DEPTH

TEMPORARY 

PHASE 1A

STATION 1320+92 TO 1323+90

CROSSOVER FROM

NB MEDIAN BARRIER STARTS AT 1324+77

A

A

A
A
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PHASE 1A
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TEMPORARY 

PHASE 1A

12' VARIES 0' TO 18'

RAMP GORE

STATION 1337+76 TO STATION 1340+22

I-95 PHASE 1B

M.O.T. TYPICAL SECTIONS

A

B

ITEM 401034 - BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS PG 64-22 WEDGE

C ITEM 760011 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, TAPER CUT

D ITEM 760012 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, VARIABLE DEPTH

ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

LEGEND

NOTES:

7.

6.

5.

4.

3.

2.

 

1.

 GRADED AGGREGATE BASE COURSE, TYPE B - 8"

 CONCRETE BASE COURSE - 4"

 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B - 3"

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C - 2"

THE MAXIMUM LIFTS FOR INDIVIDUAL PAVEMENT MATERIALS ARE AS FOLLOWS:

BITUMINOUS CONCRETE, SUPERPACE TYPE C, 160 GYRATIONS PG 64-22 WEDGE (2" LIFTS MAX.)

PROPOSED TEMPORARY WEDGE PAVEMENT:

8" GRADED AGGREGATE BASE COURSE, TYPE B

PG 64-22 (4" LIFTS MAX.)

8" BITUMINOUS CONCRETE, SUPERPAVE BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, 

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 64-22

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 70-22

2" BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE) 

PROPOSED TEMPORARY FULL-DEPTH PAVEMENT SECTION:

CONSTRUCTED ELEMENTS ARE SHOWN BUT NOT SHADED.

SHADING DENOTES CONSTRUCTION FOR THIS PHASE. PREVIOUSLY

ROADWAY SECTIONS

REFER TO TYPICAL SECTIONS TS-01 THROUGH TS-15 FOR FINAL 

LANE CROSS SLOPES AND SUPERELEVATION RATES/TRANSITIONS

REFER TO THE GRADES AND GEOMETRICS SHEETS FOR FINAL TRAVEL

e - SUPERELEVATION CROSS SLOPE

BARRIER LOCATIONS, LANE TRANSITIONS, TAPER LENGTHS, ETC.

PLAN SHEET FOR TEMPORARY PAVEMENT MARKINGS, TEMPORARY 

REFER TO THE CONSTRUCTION PHASING, M.O.T., AND EROSION CONTROL 
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

N

I-95 NORTHBOUND

I-95 SOUTHBOUND

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-1C01

N. ADAMS ST.

N. JACKSON ST.

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1C
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2

PHASE 1C
PHASE 1C

PHASE 1C

A
RM

C B

PAVEMENT MARKINGS

TIE INTO EXISTING

PHASE 1C

TAPER (11:1)

60' BARRIER

TAPER (11:1)

96' BARRIER

1.5'

0.5'

RAMP J

TEMPORARY SAFETY BARRIER

BARRIER INTO STAGE 1B 

TIE TEMPORARY SAFETY 

W
. 6

T
H
 

S
T
.

1

2

1

2

3

SEQUENCE OF CONSTRUCTION - PHASE 1C

PLAN AND STAGE 1C PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

PLAN.

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1B FOR I-95 NB AND I-95 SB, AS SHOWN ON 

DURING ALLOWABLE WORK HOURS, CLOSE RAMP J AS SHOWN ON CS-1C05 AND RECONSTRUCT ROADWAY.  

1
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP
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TEMPORARY FULL DEPTH CONSTRUCTION THIS PHASE

TEMPORARY MILL AND/OR WEDGE/LEVEL CONSTRUCTION THIS PHASE

TEMPORARY WEDGE/LEVEL ON PERMANENT ASPHALT PAVEMENT

MILL EXISTING PAVEMENT THIS PHASE

TEMPORARY PAVING LEGEND

N

I-95 NORTHBOUND

I-95 SOUTHBOUND

RAMP K

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-1C02

N. ADAMS ST

N. JACKSON ST

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1C
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PAVEMENT MARKINGS

TIE INTO STAGE 1B

RAMP J

(48"x48")

W1-4(R)

1

2

1
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3

SEQUENCE OF CONSTRUCTION - PHASE 1C

1

1

5

PLAN AND STAGE 1C PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

PLAN.

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1B ON I-95 NB AND I-95 SB, AS SHOWN ON 

DURING ALLOWABLE WORK HOURS, CLOSE RAMP J AS SHOWN ON CS-1C05 AND RECONSTRUCT ROADWAY.  

3-118

3-420

NOTES:

1. SEE CS-1C06 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

NOT FOR CONSTRUCTION
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TEMPORARY FULL DEPTH CONSTRUCTION THIS PHASE

TEMPORARY MILL AND/OR WEDGE/LEVEL CONSTRUCTION THIS PHASE
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MAINTAIN CLOSURE OF RAMP L AND DETOUR TRAFFIC.

MAINTAIN CLOSURE OF RAMP K AND DETOUR TRAFFIC.

RECONSTRUCT ROADWAY.

DESIGNATED TRAVEL LANES.

PERMANENT WARNING SIGN PLAN AND STAGE 1C PLANS.  SHIFT TRAFFIC TO 

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE 

I-95 SB, AS SHOWN ON PLAN.

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1B ON I-95 NB AND 
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NOTES:

1. SEE CS-1C06 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

C
S

1
C

0
4
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

4
:1

3
 

A
M

TEMPORARY FULL DEPTH CONSTRUCTION THIS PHASE

TEMPORARY MILL AND/OR WEDGE/LEVEL CONSTRUCTION THIS PHASE

TEMPORARY WEDGE/LEVEL ON PERMANENT ASPHALT PAVEMENT

MILL EXISTING PAVEMENT THIS PHASE

TEMPORARY PAVING LEGEND

WV

WV

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D
.I
.

D.I.

D
.I
.

D
.I
.

D.I.

D.I.

D.I. D.I.

D.I.

D.I.
D.I.

D.I.D.I.

WV

WV

D.I.D.I.

D
.I.

D
.I.

W
V

U

U

D.I.WV

D.I.

D
.I.
D
.I.

D
.I
.

D
.I
.

W
V

WV

W
V

WV

D.I.D.I.

D.I.D.I.

D.I.D.I.D.I.

U

WV

WV

WV
WV

WV

?

U
W

V

D.I.

D.I.

D.I.D.I.D.I. D.I. D.I.D.I. D.I.

D.I.

48" DRAIN

2
'-

6
"
 
x
 
3
'-

9
"
 

D
R

A
IN

1
5
"
 

D
R

A
IN

15" DR.

15
"
 
D
R

A
IN

15" DRAIN

15" DRAIN

15
"
 

D
R

8'
 x
 6
'-
10
" 

DRAI
N

12
"
 
D
R

A
IN

10
"
 

D
R

1
5
"
 

R
C

P

20" DRAIN 20" DRAIN

15
"
 
D

R
A
IN

R
U

N
 
S

E
W

E
R
 
(3
' 

D
IA
 
+
/
-
)

A
B

A
N

D
O

N
E

D
 
S

H
IP

L
E

Y
S
 

D.I.

33" DRAIN 15" DR

6" U.D.6" U.D.

1
5
"
 

R
C

P

1
5
"
 

R
C

P

15" RCP

15" RCP

1
5
"
 

R
C

P

30" RCP

1
5
"
 

R
C

P
1
5
"
 

R
C

P

15" DRAIN

D.I.

BOX

JUNCTION

24" DRAIN

15" RCP

15" RCP

15
"
 
R

C
P

1
5
"
 

R
C

P

15" DRAIN

1
2
"
 

D
R

15
"
 
R
C
P

15
" 

R
C
P

15
"
 

R
C

P

24" S

18" S

15
"
 
R
C
P8" G 4" G

30" W

30" W

30" W

24" W

3
0
"
 

W

2
4
"
 

W
3
0
"
 

W

3
0
"
 

W
6
"
 

G
6
"
 

G

12" W

8" W

24" W

30" W

WV

1
2
"
 

W

4
"
 

W

6
"
 

G

3
0
"
 

W
3
0
"
 

W

3
0
"
 

W

2
4
"
 

W

12" W

6" G

P
u

P
u

Pu

Pu

P
u

Po

Pu

P
u

U

20" DRAIN

30" S

Tu-5 DUCTS

SCE

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W EXISTING R/W

EXISTING R/W

1103+0
0

1104+0
0

1105+00

1106+0
0

1107+0
0

1108+00

1109+0
0

120
0+0

0

120
1+0

0

1202
+00

1203+0
0

1204+00

13
0
9
+
0
0

13
10

+
0
0

1340+00 1341+00 1342+00 1343+00

1343+00
1344+00

1345+00

2343+00 2344+00

2345+00

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND
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4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SEQUENCE OF CONSTRUCTION - PHASE 1C
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RECONSTRUCT ROADWAY.

PLAN AND STAGE 1C PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

PLAN.

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1B ON I-95 NB AND I-95 SB, AS SHOWN ON 

MAINTAIN CLOSURE OF RAMP L AND DETOUR TRAFFIC.
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195' SHIFTING TAPER (W=4')

3-420

NOTES:

1. SEE CS-1C06 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

NOT FOR CONSTRUCTION
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RELOCATE TEMPORARY SAFETY BARRIER BACK TO STAGE 1C CONFIGUATION AND OPEN RAMP TO TRAFFIC.          

RECONSTRUCT PORTION ROADWAY AS SHOWN ON PLAN.

RELOCATE TEMPORARY SAFETY BARRIER AS SHOWN ON PLAN.
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1.

 GRADED AGGREGATE BASE COURSE, TYPE B - 8"

 CONCRETE BASE COURSE - 4"

 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B - 3"

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C - 2"

 FOLLOWS:

THE MAXIMUM LIFTS FOR INDIVIDUAL PAVEMENT MATERIALS ARE AS

BITUMINOUS CONCRETE, SUPERPACE TYPE C, 160 GYRATIONS PG 64-22 WEDGE (2" LIFTS MAX.)

PROPOSED TEMPORARY WEDGE PAVEMENT:

8" GRADED AGGREGATE BASE COURSE, TYPE B

PG 64-22 (4" LIFTS MAX.)

8" BITUMINOUS CONCRETE, SUPERPAVE BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, 

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 64-22

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 70-22

2" BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE) 

PROPOSED TEMPORARY FULL-DEPTH PAVEMENT SECTION:

CONSTRUCTED ELEMENTS ARE SHOWN BUT NOT SHADED.

SHADING DENOTES CONSTRUCTION FOR THIS PHASE. PREVIOUSLY

ROADWAY SECTIONS

REFER TO TYPICAL SECTIONS TS-01 THROUGH TS-15 FOR FINAL 

LANE CROSS SLOPES AND SUPERELEVATION RATES/TRANSITIONS

REFER TO THE GRADES AND GEOMETRICS SHEETS FOR FINAL TRAVEL

e - SUPERELEVATION CROSS SLOPE

BARRIER LOCATIONS, LANE TRANSITIONS, TAPER LENGTHS, ETC.

PLAN SHEET FOR TEMPORARY PAVEMENT MARKINGS, TEMPORARY 

REFER TO THE CONSTRUCTION PHASING, M.O.T., AND EROSION CONTROL 

A

B

ITEM 401034 - BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS PG 64-22 WEDGE

C ITEM 760011 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, TAPER CUT

D ITEM 760012 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, VARIABLE DEPTH

ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

LEGEND

WEEKEND CLOSURE FROM STATION 1328+05 TO STATION 1329+50

STATION 1329+50 TO STATION 1330+55

I-95 PHASE 1C

1329+50 DURING WEEKEND RAMP CLOSURE

BUILD SLABS FROM STATION 1328+05 TO 

PHASE 1C TEMPORARY WEDGE/LEVEL

FULL-DEPTH

TEMPORARY 

PHASE 1A

FULL-DEPTH

TEMPORARY 

PHASE 1A

IN PHASE 1A

MEDIAN BARRIER BUILT

A
A

A

3-122

CS-1C06

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

SIGN

SIGN

BRUSH

C.B.

   

C.B.

C.B.
C.B.

C.B.E E C.B.

C.B.

   

N

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-2A01

517'

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A

PHASE 2A

PHASE 2A

PHASE 2A

PHASE 2A

PHASE 2A

PHASE 2A

PHASE 2A

PHASE 2A

PHASE 2A

PHASE 2A

I-95 NORTHBOUND

I-95 NORTHBOUND

I-295 NORTHBOUND

I-295 NORTHBOUND
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2

1500'

11

SEQUENCE OF CONSTRUCTION - PHASE 2A

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

3-123

(24'x3')

TEMP-100
(24'x3')

TEMP-101
(24'x3')

TEMP-100

(24'x3')

TEMP-101

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

B
R

U
S

H

C.B.

C.B.

BRUSH

1500 FT

I-95

ON

   

3002
+00

N

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-2A02

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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PHASE 2A

PHASE 2A

PHASE 2A

PHASE 2A

PHASE 2A

(48"x48")

W20-5(R)

30"X24"

6" C-SERIES

CUSTOM

11

SEQUENCE OF CONSTRUCTION - PHASE 2A

2

PLAN AND STAGE 2A PLANS.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

3-124

(24'x3')

TEMP-100
(24'x3')

TEMP-101

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

E

E
T

R
A

N
S

E

GRASS

BRUSH

E

PCC BARRIER

E

E

E

D.I.D.I.

P

T

P

3002+00

3003+00
3004+00 3005+00 3006+00

3007+00
3008+00 3009+00 3010+00

N

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-2A03

I-95 NORTHBOUND

I-495 NORTHBOUND

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
3
0
0
2
+

0
0
 
-
 
S

E
E
 

D
W

G
. 
C

S
-
2

A
0
2 M

A
T

C
H
 

L
IN

E
 
S

T
A
. 3

0
10

+
5
0
 
-
 
S

E
E
 

D
W

G
. C

S
-
2

A
0
4

PHASE 2A
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PHASE 2A

PAVMENT MARKING

TIE INTO EXISTING
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F RM

C

12
'
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'
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'
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'

(48"x48")

W4-2(R)

(48"x48")

W4-2(R)

+85
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SEQUENCE OF CONSTRUCTION - PHASE 2A

PLAN AND STAGE 2A PLANS.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

2

3-125

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\
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A
M

RM

C

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

E

GRASS

E

3011+
00

3012+00

3013+00 3014+00
3015+00

3016+00

3017+00

3018+00

N

I-95 NORTHBOUND

I-295  RAMP

I-495 RAMP

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-2A04

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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50' (TYP.)
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SEQUENCE OF CONSTRUCTION - PHASE 2A

PLAN AND STAGE 2A PLANS.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, AS SHOWN ON PLAN.

2

3-126

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.D.I.D.I.D.I.

S
IG

N

E

C.B.

C.B.

D.I.

P

1500 FT

SHIFT

LANE

3018+00
3019+00 3020+00 3021+00 3022+00 3023+00 3024+00 3025+00 3026+00 3027+00

N

I-95 NORTHBOUND

I-295 RAMP

I-495 RAMP

M.O.T., AND EROSION

WRA

WRA

SCALE

FEET

0 30 60 90

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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PHASE 2A

PHASE 2A
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PHASE 2A

PHASE 2A

50' (TYP.)

CS-2A05

260' SHOULDER CLOSURE TAPER
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PAVEMENT MARKINGS

TIE INTO STAGE 1A
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PAVEMENT MARKING

TIE INTO EXISTING

+60

+28

PAVEMENT MARKING

TIE INTO EXISTING
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(48"x48")

(2) W1-4 DE

11

SEQUENCE OF CONSTRUCTION - PHASE 2A

2

PLAN AND STAGE 2A PLANS.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

SHOWN ON PLAN.

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A FOR I-95 NB, SOUTH OF STA. 3019+28, AS 

3-127

780' MERGING TAPER (W=12')

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.
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U

U
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D
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D
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FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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(2) W1-4b(L)
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SEQUENCE OF CONSTRUCTION - PHASE 2A

PLAN AND STAGE 2A PLANS.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

3-128

CLOSURE (W=12')

780' LANE

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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:\
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.
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SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-2A07

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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PAVEMENT MARKINGS

TIE INTO EXISTING
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W21-5a(L)

(36"x30")

W7-3aP

A

A

G(TYP.)
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132' BARRIER TAPER (11:1)
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1.5'

11

SEQUENCE OF CONSTRUCTION - PHASE 2A

RECONSTRUCT SHOULDER.

PLAN AND STAGE 2A PLANS.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

2

2

3-129

SF

253'

SF

34'940' SHIFTING TAPER (W=36')

NOTES:

1.

3041+80.

LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN STA. 3039+30 AND STA. 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN THE RUN-OUT 

SEE NOTE 1

3-420

NOT FOR CONSTRUCTION
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DELAWARE
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SHEET NO.CONTRACT
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.

D.I.

D.I. D.I.
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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TEMP-1

SEQUENCE OF CONSTRUCTION - PHASE 2A

2

3

3 RECONSTRUCT SHOULDER.

PLAN AND STAGE 2A PLANS.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.11

1

3-130

SF

124'
SF

42'

SF

57'

SF

122'

SF

51'

SF

68'

SF

139'

SF

99'

SF

68'

SF

62'

SF

83'

(23.5'x13')

OH-1a

940' SHIFTING TAPER (W=36')

625' SHIFTING TAPER (W=12')

3-420

NO. L.F.STATION

SANDBAG DIVERSION (SBD)

OFFSET

SBD

1

SBD

2

1 1201+00 103' RT. 30

2 1203+00 104' RT. 24

SBD

3

3 1204+00 96' RT. 24

4 1197+83 95' RT. 22

SBD

4 SBD

5

5 1200+13 90' RT. 30

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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DESIGNED BY:

CHECKED BY:
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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I-95 NORTHBOUND
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2

3

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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SEQUENCE OF CONSTRUCTION - PHASE 2A
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E B A

RECONSTRUCT SHOULDER.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 2A PLANS.

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.
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1
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3-131

SF

74'

SF

74'

SF

149'

SF

44'

3-420

NO. L.F.STATION

SANDBAG DIVERSION (SBD)

OFFSET

1 1211+41 146' RT. 44

2 1213+01 147' RT. 25

3 1213+72 146' RT. 26

SBD

1
SBD

2

SBD

3NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I. D.I.

D.I. D.I.
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I-95 SOUTHBOUND

I-95 NORTHBOUND

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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SEQUENCE OF CONSTRUCTION - PHASE 2A

RECONSTRUCT SHOULDER.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 2A PLANS.

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.
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SANDBAG DIVERSION (SBD)

OFFSET

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
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SHEET NO.CONTRACT
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A
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G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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SEQUENCE OF CONSTRUCTION - PHASE 2A

RECONSTRUCT SHOULDER.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 2A PLANS.

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

3
3

1

1

3-133

SF

18'

SF

32'

SF

82'

SF

44'

SF

43'
SF

34'

SF

40'

SF

62'

SF

57'

SF

39'

SF

36'

SF

25'

SF

67' SF

54'

SF

82'
SF

82'

SF

18'

3-420

NO. L.F.STATION

SANDBAG DIVERSION (SBD)

OFFSET

1 1230+00 118' RT. 83

2 1231+52 107' RT. 61

SBD

1

SBD

2
SBD

3

SBD

4

SBD

5

3 1223+65 129' RT. 61

4 1224+32 129' RT. 61

5 1225+97 129' RT. 72

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.D.I.D.I.D.I.

D.I. D.I. D.I. D.I.

D.I. D.I. D.I. D.I. D.I.

D.I. D.I. D.I. D.I.

8
"
 

C
M

P
8
"
 

C
M

P

1
8
"
 

C
M

P

8
"
 

C
M

P
8
"
 

C
M

P

1
8
"
 

C
M

P

8
"
 

C
M

P
8
"
 

C
M

P

8
"
 

C
M

P

1
8
"
 

C
M

P
8
"
 

C
M

P

8
"
 

C
M

P

1
8
"
 

C
M

P
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EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

1233+00 1234+00 1235+00 1236+00 1237+00 1238+00 1239+00 1240+00 1241+00

N

I-95 NORTHBOUND

I-95 SOUTHBOUND

SCALE

FEET
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M.O.T., AND EROSION

WRA

WRA

CS-2A12

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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PHASE 2A
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E B A
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B AE
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2

SEQUENCE OF CONSTRUCTION - PHASE 2A

RECONSTRUCT SHOULDER.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 2A PLANS.

2

1

3-134

SF

50'

SF

99'

SF

196'SF

140'

SF

158'
SF

111'

3-420

SBD

1

SBD

2
SBD

3

SBD

4

SBD

5

SBD

6

SBD

7

NO. L.F.STATION

SANDBAG DIVERSION (SBD)

OFFSET

1 1233+00 118' RT. 89

2 1234+00 111' RT. 72

3 1235+00 112' RT. 77

4 1236+50 106' RT. 69

5 1237+00 106' RT. 72

6 1238+97 106' RT. 88

7 1241+00 99' RT. 60

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.D.I.D.I.D.I.D.I.D.I.

D.I. D.I. D.I. D.I. D.I. D.I.

D.I. D.I. D.I. D.I. D.I.

D.I.

D.I.

D.I.D.I.

D.I. D.I. D.I.

D.I.

D.I. D.I. D.I.D.I.

D.I.

D.I.

18" RCP 18" RCP

1
8
"
 

C
M

P

8
"
 

C
M

P
8
"
 

C
M

P

1
8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P
1
8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P

1
8
"
 

C
M

P

8
"
 

C
M

P
8
"
 

C
M

P

1
8
"
 

C
M

P

EXISTING R/W
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EXISTING R/W
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N

I-95 NORTHBOUND

I-95 SOUTHBOUND

SCALE
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WRA
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CS-2A13

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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PHASE 2A
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E BA
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3
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A EB
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SEQUENCE OF CONSTRUCTION - PHASE 2A

RECONSTRUCT SHOULDER.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 2A PLANS.1

2

3-135

SF

120'

SF

119'SF

245'SF

145'

SF

227'

3-420

SBD

1

SBD

2
SBD

3 SBD

4

SBD

5

SBD

6
SBD

7

SBD

8

SBD

9

SBD

10

SBD

11

NO. L.F.STATION

SANDBAG DIVERSION (SBD)

OFFSET

1 1241+50 100' RT. 65

2 1243+00 98' RT. 65

3 1243+52 100' RT. 73

4 1245+00 105' RT. 78

6 1246+04 104' RT. 77

7 1246+50 106' RT. 79

8 1247+00 106' RT. 84

9 1248+01 102' RT. 71

10 1249+00 101' RT. 67

11 1249+52 100' RT. 66

5 1245+50 105' RT. 76

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.
D.I.D.I.D.I.

D.I. D.I. D.I.

D.I. D.I. D.I. D.I.
D.I.

D.I.

D.I. D.I. D.I.
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EXISTING R/W

EXISTING R/W EXISTING R/W EXISTING R/W

EXISTING R/W

 

 

  

   

1251+00 1252+00 1253+00 1254+00 1255+00 1256+00 1257+00 1258+00 1259+00

N

I-95 NORTHBOUND

I-95 SOUTHBOUND

SCALE
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M.O.T., AND EROSION

WRA

WRA

CS-2A14

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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PHASE 2A

PHASE 2A

PHASE 2A

PHASE 2A

(9.5'x2.5')

(26.5'x12')&

TEMP-8

(9.5'x2.5')

(21'x11')&

TEMP-9

E B A

11
' 1.5'

11
'

12
'

11
.
5
'

1.5'

3
'

1.5'

ABE

STA.  1261+10 TO REMAIN.

STA. 1257+33 AND 

SAFETY BARRIER BETWEEN 

STAGE 1B TEMPORARY 

(9.5'x4.5')

(19'x16')&

TEMP-4

2

2

SEQUENCE OF CONSTRUCTION - PHASE 2A

RECONSTRUCT SHOULDER.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 2A PLANS.1

3-136

SF

85'

SF

48'

SF

71'

SF

107'

SF

38'

SF

77'
SF

94'

SF

70'

SF

381'

3-420

SBD

1

SBD

2 SBD

3
SBD

4

SBD

5

SBD

6

NO. L.F.STATION

SANDBAG DIVERSION (SBD)

OFFSET

1 1251+00 103' RT. 71

2 1252+00 100' RT. 68

3 1253+00 95' RT. 57

4 1254+52 108' RT. 75

5 1255+00 105' RT. 65

6 1257+03 119' RT. 82

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.
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I-95 NORTHBOUND

I-95 SOUTHBOUND

SCALE
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CS-2A15

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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PHASE 2A

PHASE 2A

PHASE 2A

PHASE 2A

A

RM
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B
D

TAPER (17:1)
36' BARRIER

1.5'

1.5'

11'
11'

11'
11'

0.5'

0.5' 3
.
5
'0.5'

11'
11'

12
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11.
5
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B
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1.75'

1.5'12
'

E

11
.
5
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1.5'

3
'

STA.  1261+10 TO REMAIN.

STA. 1257+33 AND 

SAFETY BARRIER BETWEEN 

STAGE 1B TEMPORARY 

2

1

SEQUENCE OF CONSTRUCTION - PHASE 2A

3

RECONSTRUCT SHOULDER.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 2A PLANS.

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

3
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3-137

SF

27' SF
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SF

33'

SF
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SF

76'

SF

41'

SF

38'

SF

36'

SF
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195' SHIFTING TAPER (W=3')

3-420

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.D.I. D.I.

D.I.

D.I.
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D.I.D.I.
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I-95 SOUTHBOUND

I-95 NORTHBOUND
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CS-2A16

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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SEQUENCE OF CONSTRUCTION - PHASE 2A

RECONSTRUCT SHOULDER.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 2A PLANS.

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.
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NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,
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SEQUENCE OF CONSTRUCTION - PHASE 2A

3
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3-139

3-420

REMOVE EXISTING CANTILEVER SIGN STRUCTURE. 

RECONSTRUCT SHOULDER.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 2A PLANS.

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.
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NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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CHECKED BY:
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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SEQUENCE OF CONSTRUCTION - PHASE 2A

3

1

3-140

3-420

REMOVE EXISTING OVERHEAD SIGN STRUCTURE. 

RECONSTRUCT SHOULDER.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 2A PLANS.

CLOSE RAMP A AND DETOUR TRAFFIC.  COMPLETE BRIDGE REPAIR CONSTRUCTION, DECK OVERLAY, AND RECONSTRUCT ROADWAY.
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
12

8
0
+

5
0
 
-
 
S

E
E
 

D
W

G
. 
C

S
-
2

A
17

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 12

8
7
+

5
0
 
-
 
S

E
E
 

D
W

G
. C

S
-
2

A
19

PHASE 2A

PHASE 2A

PHASE 2A

PHASE 2A

(9.5'x2.5')

(26.5'x12')&

TEMP-10(9.5'x2.5')

(21'x11')&

TEMP-11

RM

C

E BA
D C

11
'

11
'

11
'

11
'

0.5'

3
.
5
'

0.5'

0.5'

11'
11'

11'
11'

0.5'

0.5'

0.5'

2
'

D
B EAD

RM

C

2

1

3

SEQUENCE OF CONSTRUCTION - PHASE 2A
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REMOVE EXISTING OVERHEAD SIGN STRUCTURE. 

RECONSTRUCT SHOULDER.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 2A PLANS.

CLOSE RAMP A AND DETOUR TRAFFIC.  COMPLETE BRIDGE REPAIR CONSTRUCTION, DECK OVERLAY, AND RECONSTRUCT ROADWAY.
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DEPARTMENT OF TRANSPORTATION
DELAWARE
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.
I.

RAILROAD-3 TRACKS

RAILROAD-3 TRACKS

RAILROAD-3 TRACKS

RAILROAD-3 TRACKS

RAILROAD-3 TRACKS

RAILROAD-1 TRACK

RAILROAD-1 TRACK

D.I.

8
"
 

C
IP

8
"
 

C
IP

18" RCP

24" RCP

24" RCP

24" RCP

8
' x
 
1
0
'

C
L

E
M

E
N

T
 

R
U

N
 

B
O

X
 

C
U

L
V

E
R

T

8
"
 

C
IP

1
0
"
 

C
IP

1
0
"
 

C
IP

24" VCP

8
"
 

C
IP

D.I.

24" VCP

12" RCP

1
5
"
 

R
C

P

15
"
 
V

C
P

10
"
 
T
C

8
" C

IP

24" RCP

15" RCP

8" CIP

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W & DA

EXISTING R/W & DA

EXISTING R/W

   

 

721+
00

722+0
0

723+00

724+00

725+00

726+00

727+00

1288+00

1289+00

1290+00
1291+00

1292+00

1293+0
0

1294
+00

104+00

105+00

106+00

107+00 108+00

109+00

110+0
0

111+
00

N

I-95 SOUTHBOUND

I-95 NORTHBOUND

RAMP F

RAMP A

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-2A19

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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SEQUENCE OF CONSTRUCTION - PHASE 2A

1
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3-420

REMOVE EXISTING OVERHEAD SIGN STRUCTURE. 

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 2A PLANS.

COMPLETE BRIDGE REPAIR CONSTRUCTION, DECK OVERLAY, AND RECONSTRUCT ROADWAY.

CLOSE RAMP A AND DETOUR TRAFFIC.  COMPLETE BRIDGE REPAIR CONSTRUCTION, DECK OVERLAY, AND RECONSTRUCT ROADWAY.
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND
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4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP
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4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SEQUENCE OF CONSTRUCTION - PHASE 2A

1

2

180' SHIFTING TAPER (W=3')

180' SHIFTING TAPER (W=3')

CONSTRUCT PROPOSED CANTILEVER SIGN STRUCTURE C-1. 

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 2A PLANS.

COMPLETE BRIDGE REPAIR CONSTRUCTION, DECK OVERLAY, AND RECONSTRUCT ROADWAY.

CLOSE RAMP A AND DETOUR TRAFFIC.  COMPLETE BRIDGE REPAIR CONSTRUCTION, DECK OVERLAY, AND RECONSTRUCT ROADWAY.
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TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED
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TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

FP

WV

WV

WV

WVWV

D
.I.

D
.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.D.I.

D.I.

D.I.

D
.I.

D
.I
.

D.
I.

D.I.

D.I.D.I.

D.I.

D.I.

D.I.

D.I.

D.I
.

D.I.

D.I.

WV

WV

EM

WV

WV

D
.I.

D
.I.

D.I.

WV

D.I.

WV

WV

WV

U

U

U

U

U

E
X
IS

T
IN

G
 

R
/

W

EXISTING R/W

EXISTING R/W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

EXISTING R/W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

EXISTING R/W

EXISTING R/W

E
X
IS

T
IN

G
 

R
/

W

EXISTING R/W

EXISTING R/W

1500 FT

SHIFT

LANE

7
0
7
+
0
0

7
0
8
+
0
0

709+00

710+00

711+00

712+00
713+00

1302+00 1303+00

1304+00

1305+00

1306+00

1307+00

1308+00

N

SCALE

FEET

0 30 60 90

I-95 NORTHBOUND

I-95 SOUTHBOUND
RAMP D

S. JACKSON ST.

S. ADAMS ST.

R
A

M
P
 
F

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
13

0
1+

5
0
 
-
 
S

E
E
 

D
W

G
. 
C

S
-
2

A
2
0

SE
E D

WG. 
CS
-2A

40

MATC
H 

LIN
E S

TA. 7
06+

50 
- 

PHASE 2A

PHASE 2A

PHASE 2A

B ARM

C

RM

C

S
E
E
 

D
W

G
. 
C
S
-
2
A
2
2

M
A

T
C

H
 

L
IN

E
 
S
T

A
. 
13

0
8
+

5
0
 
-
 

3
'

13
'2

0
.
5
'

12
'

12
'

1'

1'

(48"x48")

W1-4 DEL

B
A

B

A

12
'

12
'

2
0
.
5
'

1'

1'

13
'

3'

5
.
2
5
'

1

SEQUENCE OF CONSTRUCTION - PHASE 2A
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95

3-143

T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A

PLAN AND STAGE 2A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

CLOSE RAMP E AND DETOUR TRAFFIC. SHIFT I-95 NB TRAFFIC TO MLK JR BLVD TO RAMP F.

B A

PAVEMENT MARKINGS

TIE INTO EXISTING
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165' SHIFTING TAPER (W=5')
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND
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L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP
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4" BROKEN WHITE PAINT, 10' LINE & 30' GAP
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SEQUENCE OF CONSTRUCTION - PHASE 2A

1

M.O.T., AND EROSION
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WRA

CS-2A22

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95

3-144

T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

AND STAGE 2A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN 

CLOSE RAMP E AND DETOUR TRAFFIC. COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY ON RAMP E.
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A
M

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND
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E

D
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J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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CONTROL PLAN - PHASE 2A
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TAPER (W=16')

395' SHIFTING

TAPER (W=93')

790' SHIFTING

3-420
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CONSTRUCT PROPOSED CANTILEVER SIGN STRUCTURE C-2.

REMOVE EXISTING OVERHEAD SIGN STRUCTURE. 

RECONSTRUCT SHOULDER.

RECONSTRUCT SHOULDER AND ROADWAY. 

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

PLAN AND STAGE 2A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

6

6

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

C
S

2
A
2

4
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

4
:4

8
 

A
M

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SEQUENCE OF CONSTRUCTION - PHASE 2A
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NOTES:

SEE NOTE 1

395' SHIFTING TAPER (W=16')

790' SHIFTING TAPER (W=93')

3-420

4 CONSTRUCT PROPOSED CANTILEVER SIGN STRUCTURE C-3.

RECONSTRUCT ROADWAY. 

RECONSTRUCT SHOULDER AND ROADWAY. 

2A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

4

SEE CS-2A43 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

STA. 1326+00 AND STA. 1329+75.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 
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SEQUENCE OF CONSTRUCTION - PHASE 2A

1

2 RECONSTRUCT SHOULDER AND ROADWAY. 

2A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2

3-147
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C-4

NOTES:

SEE NOTE 1

790' SHIFTING TAPER (W=93')

3-420

SEE CS-2A43 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

STA. 1326+00 AND STA. 1329+75.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 
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4 CONSTRUCT PROPOSED CANTILEVER SIGN STRUCTURE C-6.

CONSTRUCT PROPOSED CANTILEVER SIGN STRUCTURE C-5.

RECONSTRUCT SHOULDER AND ROADWAY. 

2A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3

4

MARKINGS

PAVEMENT

PERMANENT 

PROPOSED

TIE INTO 

(24"x30")

W4-5P

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

C
S

2
A
2

7
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

4
:5

2
 

A
M

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

WV

WV

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D
.I
.

D.I.

D
.I
.

D
.I
.

D.I.

D.I.

D.I. D.I.

D.I.

D.I.
D.I.

D.I.D.I.

WV

WV

D.I.D.I.

D
.I.

D
.I.

W
V

U

U

D.I.WV

D.I.

D
.I.
D
.I.

D
.I
.

D
.I
.

W
V

WV

W
V

WV

D.I.D.I.

D.I.D.I.

D.I.D.I.D.I.

U

WV

WV

WV
WV

WV

?

U
W

V

D.I.

D.I.

D.I.D.I.D.I. D.I. D.I.D.I. D.I.

D.I.

48" DRAIN

2
'-

6
"
 
x
 
3
'-

9
"
 

D
R

A
IN

1
5
"
 

D
R

A
IN

15" DR.

15
"
 
D
R

A
IN

15" DRAIN

15" DRAIN

15
"
 

D
R

8'
 x
 6
'-
10
" 

DRAI
N

12
"
 
D
R

A
IN

10
"
 

D
R

1
5
"
 

R
C

P

20" DRAIN 20" DRAIN

15
"
 
D

R
A
IN

R
U

N
 
S

E
W

E
R
 
(3
' 

D
IA
 
+
/
-
)

A
B

A
N

D
O

N
E

D
 
S

H
IP

L
E

Y
S
 

D.I.

33" DRAIN 15" DR

6" U.D.6" U.D.

1
5
"
 

R
C

P

1
5
"
 

R
C

P

15" RCP

15" RCP

1
5
"
 

R
C

P

30" RCP

1
5
"
 

R
C

P
1
5
"
 

R
C

P

15" DRAIN

D.I.

BOX

JUNCTION

24" DRAIN

15" RCP

15" RCP

15
"
 
R

C
P

1
5
"
 

R
C

P

15" DRAIN

1
2
"
 

D
R

15
"
 
R
C
P

15
" 

R
C
P

15
"
 

R
C

P

24" S

18" S

15
"
 
R
C
P8" G 4" G

30" W

30" W

30" W

24" W

2
4
"
 

W
3
0
"
 

W

3
0
"
 

W
6
"
 

G
6
"
 

G

12" W

8" W

24" W

30" W

WV

4
"
 

W

6
"
 

G

3
0
"
 

W

2
4
"
 

W

12" W

6" G

P
u

Pu

Pu

P
u

Po

Pu

U

20" DRAIN

30" S

Tu-5 DUCTS

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W EXISTING R/W

EXISTING R/W

1500 FT

SHIFT

LANE

1103+0
0

1104+0
0

1105+00

1106+0
0

1107+0
0

1108+00

1109+0
0

120
0+0

0

120
1+0

0

1202
+00

1203+0
0

1204+00

13
0
9
+
0
0

13
10

+
0
0

1340+00 1341+00 1342+00 1343+00

1343+00
1344+00

1345+00

2343+00 2344+00

2345+00

N

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-2A27

RAMP L

RAMP M

I-95 NORTHBOUND

I-95 SOUTHBOUND

N. ADAMS ST.

N. JACKSON ST.

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
13

3
9
+

5
0
 
-
 
S

E
E
 

D
W

G
. 
C

S
-
2

A
2
6

PHASE 2A

PHASE 2A

PHASE 2A

PHASE 2A

M
A

T
C

H
 

L
IN

E
 
S

T
A
. S

B
 
13

4
5
+

5
0
 
-
 
S

E
E
 

D
W

G
. C

S
-
2

A
2
8

C AB

RM

C

RM

C

D AB

11
'

11
'

1'

1'11
'

15
'

50' (TYP.)

1'11
'

11
'11
'

1'

(48"x48")

W1-4 DE

(24"x30")

W4-5P

(48"x48")

W3-2

B

2
'

A DB

6
.
5
'

W
. 10

T
H
 

S
T
.

AND STA. 1359+80 TO REMAIN

BARRIER BETWEEN STA. 1342+61 

STAGE 1B TEMPORARY SAFETY

1

SEQUENCE OF CONSTRUCTION - PHASE 2A

1

2 RECONSTRUCT SHOULDER AND ROADWAY. 

2A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2

3-149

3-420

NOTES:

1. SEE CS-2A43 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

MARKING

PAVEMENT

PERMANENT 

PROPOSED

TIE INTO 
(48"x48")

W4-1(R)

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

C
S

2
A
2

8
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

4
:5

4
 

A
M

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D
.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.D.I.

D.I.

D
.I
.

D
.I
.

D
.I
.

D.I.

D.I.

D.I.

D.I. D.I.

WV

WV

D
.I.

WV

W
V

WV

W
V

D
.I
.

W
V

U

U

U

U

D.I.

D.I.

18" D
RAIN

15
" 

DRAI
N

15
"
 

D
R

15" DRAIN

1
5
"
 

D
R

A
IN15
"
 

D
R

A
IN

15" DRAIN

12
"
 

R
C

P

1
0
"
 

D
R
 
(
A
b
)

8" DR(Ab)

12" DRAIN

30" RCP

27" RCP

D.I.

15
" R

C
P

15
"
 
R

C
P

1
5
"
 

R
C

P
1
5
"

1
5
"
 

R
C

P

12
"
 

R
C

P

27" DRAIN

24" RCP
24" RCP

15
"
 

R
C

P

10
" 

S

12" S

12" S

3
"
 

G

4" G

8" G

8" W

8" W

12" W

4
"
 

G

T
u

Tu

P
u

6" G

Pu

Pu

Pu

Pu

Pu

15
"
 

R
C

P

T
u
-
16
 

D
U

C
T

S

8" G

U

U

SCE

SCE

SCE

S
C
E

SCE

EXISTING R/W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 
R
/

W

EXISTING R/W

EXISTING R/W

E
X
IS

T
IN

G
 

R
/

W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

   

 

1100+
00

1101+
00

1102
+00

1205+00

1206+0
0

1207+00 1208+00

1400+00

1303+00

1304+00

1305+00

1306+00

1307+00

13
08

+0
0

1346+00 1347+00
1348+00

1349+00
1350+00

1351+00

2346+00 2347+00
2348+00

2349+00
2350+00

2351+00

TEMPORARY FULL DEPTH CONSTRUCTION THIS PHASE

TEMPORARY MILL AND/OR WEDGE/LEVEL CONSTRUCTION THIS PHASE

TEMPORARY WEDGE/LEVEL ON PERMANENT ASPHALT PAVEMENT

MILL EXISTING PAVEMENT THIS PHASE

TEMPORARY PAVING LEGEND

N

I-95 NORTHBOUND

I-95 SOUTHBOUND

RAMP N

RAMP M

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-2A28

N. JACKSON ST
.

N. ADAMS ST.

D
E
L

A
W

A
R

E
 

A
V

E
.

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A

PHASE 2A

PHASE 2A

PHASE 2A

PHASE 2A

RAMP L

PHASE 2A

M
A

T
C

H
 

L
IN

E
 
S

T
A
. S

B
 
13

5
1+

5
0
 
-
 
S

E
E
 

D
W

G
. C

S
-
2

A
2
9M

A
T

C
H
 

L
IN

E
 
S

T
A
. 
S

B
 
13

4
5
+

5
0
 
-
 
S

E
E
 

D
W

G
. 
C

S
-
2

A
2
7

(20'x2')

TEMP-109

RM

C
RM

C

RM

C

RM

C

RM

C

D B

B

A

A

R=500'

1'

25' (T
YP.)

50' (TYP.)

8
'

4
'

2
'

11
'

11
'

11
'

1'

1'

10
'

3
'

9
'

+49.5

1348+91

+86

8
'

4
'

2
1'

TAPER (11:1
)24' BARRIER

1348+53

PAVEMENT MARKING

TIE INTO EXISTING

12
'

3
.
7
5
'

11
'

11
'

11
'

1'

1'

3
.
7
5
'

11
'

5
'

6
'

11
'

11
'

11
'

1'

1'

1'

B A

D

1

SEQUENCE OF CONSTRUCTION - PHASE 2A

1

2

3 CLOSE RAMP N AND DETOUR TRAFFIC.  RECONSTRUCT ROADWAY.

RECONSTRUCT SHOULDER AND ROADWAY.

2A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2

2

3

(16.5'x9')

C-7

(11'x2.5')

TEMP-116

3-150

4
0
0
'

(11'x2.5')

TEMP-116

(12.9'x12')

TEMP-117

3-420

NOTES:

1.

DETAILS

SEE CS-2A43 AND CS-2A44 FOR ADDITIONAL ROADWAY CONSTRUCTION 

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

C
S

2
A
2

9
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

4
:5

5
 

A
M

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

WVWV

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D
.I
.

D.I.

D.I.

D.I.

D.I.
D.I.

D.I.

D.I.D.I.

D.I.

WV

WV

D.I.D.I.

D.I
.

WV

D
.I.

WVWV

WV

WV

WV

U

21" RCP

24" RCP

15" RCP

1
5
"
 

R
C

P

1
5
"
 

R
C

P

15
"
 

R
C

P

12
"
 

D
R

A
IN

10
"
 

D
R

A
IN

12
"
 

D
R

12" DR

12" DR

18" 
RCP

15
"
 

R
C

P

15
"
 

R
C

P

6" U.D.

15"
 RCP

15
"
 

R
C

P

15" RCP 12
" 

RCP

18" RCP

15
"
 

R
C

P

12" DRAIN

8
"
 

D
R

A
IN

D.I.

8" W

WV

4" W

8
"
 

W

12" DRAIN

Pu

Tu

P
u

T
u

1-1/2" W

Pu

Pu

12" TC

12
"
 

T
C

18" S

12
"
 
S

10" S

12
"
 
S

12" S

W
V

WV

4
"
 

G

SCE

S
C
E

SCE

E
X
IS

T
IN

G
 

R
/

W

EXISTING R/W

EXISTING R/W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

EXISTING R/W

EXISTING R/W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

1401+00 1402+0
0

1403
+00

140
4+0

0

140
5+0

0

14
06

+0
0

1504+00

1505+00

1506+00

1507+00

1300+00
1301+00

1302+00

1352+00
1353+00

1354+
00

1355
+00

135
6+0

0

135
7+

00

2352+00
2353+00

2354+0
0

2355
+00

235
6+0

0

235
7+0

0

TEMPORARY FULL DEPTH CONSTRUCTION THIS PHASE

TEMPORARY MILL AND/OR WEDGE/LEVEL CONSTRUCTION THIS PHASE

TEMPORARY WEDGE/LEVEL ON PERMANENT ASPHALT PAVEMENT

MILL EXISTING PAVEMENT THIS PHASE

TEMPORARY PAVING LEGEND

N

RAMP 
O

RAMP P

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-2A29

I-95 NORTHBOUND

I-95 SOUTHBOUND

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A

PHASE 2A

PHASE 2A

PHASE 2A

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
S

B
 
13

5
1+

5
0
 
-
 
S

E
E
 

D
W

G
. 
C

S
-
2

A
2
8

M
A

T
C

H
 

L
IN

E
 
S
T

A
. S

B
 
13

5
7
+

5
0
 
-
 
S
E
E
 

D
W

G
. C

S
-
2
A
3
0

PHASE 2A

RM

C

D

C

50' (TYP.)

RM

C

RM

C

C

A

A

B

B

E

12
'

1'

(TYP.)

10'

(TYP.)
10'

8
'

4
'

(48"x30")

R11-2 MOD

(48"x30")

R11-2 MOD

A

C

D

+00

+84

R=1035'

+72

E

8
'
4
'

12
'

1'

3
.
3
3
'

7
.
6
7
'

11'
11'

11'

1'

1'

1'

+07

R=1450'

4
'

11'
11'

11'

TAPER (11:1)
48' BARRIER

1'

1'

R=6820'

+30

R=1460'

12
'

11'
11'

11'

1'

1'

1'

12
'

1'

N. ADAMS ST

CLOSURE 
TAPER

150
' S

HOULDER

50' 
(TYP.)

25' (TYP.)

PAVEMENT MARKING

TIE INTO EXISTING

+62

RM

CB

(48"x48")

W4-3

RM

C

1

SEQUENCE OF CONSTRUCTION - PHASE 2A

1

2

3

3

1

RECONSTRUCT SHOULDER AND ROADWAY.

2A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

CLOSE RAMP O AND DETOUR TRAFFIC.  RECONSTRUCT ROADWAY.

3-151

3-420

NOTES:

1. SEE CS-2A44 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

SF

190'

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

C
S

2
A
3

0
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

4
:5

6
 

A
M

RM

C

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.

D.I.D.I.
D.I.

D.I.

D.I.

D.I.
D.I.

D.I.

D.I
.

D
.I
.

WV

D
.I
.

D
.I
.

WV

D
.I.

U

D.I
.

D.I
.

15" RCP

15" RCP

12" RCP

18
"
 

R
C

P

18" RCP

D.I.

15
"
 

R
C

P

15
"
 

R
C

P

10
"
 
V

C
P

D
.I.

15
"
 
R

C
P

2
'-
4
"
 
x
 
3
'-
6
"
 
D

R
A
IN

D
.I.

15
"
 
D
R

18
" V

C
P

15
"
 
R
C
P

D.I.

18" RCP

18" RCP

4
"
 

W

4
"
 

W

W
V

3
"
 
G

6
" G

T
o

T
o

Po

P
o

P
o

Po

UKN DRAIN

W
V

Pu

Pu

Pu

Po

D.I.

18
" S

S

W
V

4
8
4

9
9

2
"
 
G

6
" G

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 
R
/

W

E
X
IS

T
IN

G
 
R
/

W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 
R
/

W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 
R
/

W

   

 

 

1407+00
1408+00

1409+00

1500+00

1501+00

1502+00

1503+00

1358+00

1359+00
1360+00 1361+00

2358+00

2359+00
2360+00 2361+00

1433+00 1434+00 1435+00

TEMPORARY FULL DEPTH CONSTRUCTION THIS PHASE

TEMPORARY MILL AND/OR WEDGE/LEVEL CONSTRUCTION THIS PHASE

TEMPORARY WEDGE/LEVEL ON PERMANENT ASPHALT PAVEMENT
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 
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T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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BARRIER BETWEEN STA. 1342+61 
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SEQUENCE OF CONSTRUCTION - PHASE 2A

2

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

RECONSTRUCT SHOULDER AND ROADWAY.

2A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

CLOSE RAMP O AND DETOUR TRAFFIC.  RECONSTRUCT ROADWAY.

4

4

1

3-152

142' SHIFTING TAPER (W=2')

150' SHOULDER CLOSURE TAPER

3-420

NOTES:

1. SEE CS-2A44 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS
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72'
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224'

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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I-95 NORTHBOUND

I-95 SOUTHBOUND

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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SEQUENCE OF CONSTRUCTION - PHASE 2A

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

2A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-153

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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CS-2A32

I-95 NORTHBOUND

I-95 SOUTHBOUND

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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SEQUENCE OF CONSTRUCTION - PHASE 2A

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

2A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-154

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
14

4
9
+

5
0
 
-
 
S

E
E
 

D
W

G
. 
C

S
-
2
3
2

M
A

T
C

H
 

L
IN

E
 
S

T
A
. S

B
 
2
4
5
6
+

5
0
 
-
 
S

E
E
 

D
W

G
. C

S
-
2
3
4

PHASE 2A

PHASE 2A

PHASE 2A

PHASE 2A

PHASE 2A

PHASE 2A

PHASE 2A
R=1000'

R=1580'

R=1800'

D

(16.5'x3')

TEMP-111

A

A

D

B

E

RM

C

RM

C

PHASE 2A

E

R=1625'

1'

1'

11'
11'

11'

11'

3
'

12
'

11' 11'
11'

11'
11'

11
'

11
'

12
'

11
'

1'

50' (TYP.)

+82

+98

+51

+58

50' (TYP.)

50' (TYP.)
1'

11
'

11
'

E
AB

1'
1'

18
.
2
5
'

11

2

SEQUENCE OF CONSTRUCTION - PHASE 2A

RECONSTRUCT SHOULDER. 

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

2A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3

3

2

3-155

973' SHIFTING TAPER (W=10')

783' SHIFTING TAPER (W=48')

3-420

(17'x3')

TEMP-119

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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CHECKED BY:
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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STABILIZE ALL DISTURBED AREAS.

LOCATION PLAN. 

PLACE ALL PERTINENT TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THIS PLAN AND THE PERMANENT WARNING SIGN 
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SEQUENCE OF CONSTRUCTION - PHASE 2A

2A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-156

973' SHIFTING TAPER (W=10')

783' SHIFTING TAPER (W=48')

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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CHECKED BY:
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A
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G

F
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D
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K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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SEQUENCE OF CONSTRUCTION - PHASE 2A

PLAN AND STAGE 2A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

SHOWN ON PLAN.

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A ON I-95 SB, NORTH OF STA. 1470+23, AS 1

2
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DEPARTMENT OF TRANSPORTATION
DELAWARE
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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SEQUENCE OF CONSTRUCTION - PHASE 2A

PLAN AND STAGE 2A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A ON I-95 SB, AS SHOWN ON PLAN.1

2

3-158

780' MERGING TAPER (W=12')
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NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A
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F
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D
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K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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SEQUENCE OF CONSTRUCTION - PHASE 2A

PLAN AND STAGE 2A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 1A ON I-95 SB, AS SHOWN ON PLAN.1

2
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DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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SEQUENCE OF CONSTRUCTION - PHASE 2A

2A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 1
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DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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CONTROL PLAN - PHASE 2A
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SEQUENCE OF CONSTRUCTION - PHASE 2A

2A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 1

3-161

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SEQUENCE OF CONSTRUCTION - PHASE 2A

1

2

3

3

1

3-162

(W=7')

100' LANE SHIFT

3-420

REMOVE EXISTING OVERHEAD SIGN STRUCTURE. 

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY ON RAMP E.

2A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

CLOSE RAMP E AND RAMP F AND DETOUR TRAFFIC.  SHIFT I-95 NB TRAFFIC TO MLK JR BLVD TO RAMP F.  
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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SHIFT (W=7')

100' LANE
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SEQUENCE OF CONSTRUCTION - PHASE 2A

1

2

REMOVE EXISTING OVERHEAD SIGN STRUCTURE. 

2A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

CLOSE RAMP E AND RAMP F AND DETOUR TRAFFIC.  SHIFT I-95 NB TRAFFIC TO MLK JR BLVD TO RAMP F.  
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

W
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806+00807+00
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2A
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SEQUENCE OF CONSTRUCTION - PHASE 2A

1

2A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 
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WRANOT TO SCALE

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404
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PHASE 1B CONSTRUCTION

VARIES

PHASE 1A

VARIES
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M.O.T. TYPICAL SECTIONS

1328+07.00

AT STATION

START LANE

2.0% OR e

NOTES:

7.

6.

5.

4.

3.

2.

 

1.

 GRADED AGGREGATE BASE COURSE, TYPE B - 8"

 CONCRETE BASE COURSE - 4"

 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B - 3"

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C - 2"

 FOLLOWS:

THE MAXIMUM LIFTS FOR INDIVIDUAL PAVEMENT MATERIALS ARE AS

BITUMINOUS CONCRETE, SUPERPACE TYPE C, 160 GYRATIONS PG 64-22 WEDGE (2" LIFTS MAX.)

PROPOSED TEMPORARY WEDGE PAVEMENT:

8" GRADED AGGREGATE BASE COURSE, TYPE B

PG 64-22 (4" LIFTS MAX.)

8" BITUMINOUS CONCRETE, SUPERPAVE BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, 

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 64-22

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 70-22

2" BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE) 

PROPOSED TEMPORARY FULL-DEPTH PAVEMENT SECTION:

CONSTRUCTED ELEMENTS ARE SHOWN BUT NOT SHADED.

SHADING DENOTES CONSTRUCTION FOR THIS PHASE. PREVIOUSLY

ROADWAY SECTIONS

REFER TO TYPICAL SECTIONS TS-01 THROUGH TS-15 FOR FINAL 

LANE CROSS SLOPES AND SUPERELEVATION RATES/TRANSITIONS

REFER TO THE GRADES AND GEOMETRICS SHEETS FOR FINAL TRAVEL

e - SUPERELEVATION CROSS SLOPE

BARRIER LOCATIONS, LANE TRANSITIONS, TAPER LENGTHS, ETC.

PLAN SHEET FOR TEMPORARY PAVEMENT MARKINGS, TEMPORARY 

REFER TO THE CONSTRUCTION PHASING, M.O.T., AND EROSION CONTROL 

A

B

ITEM 401034 - BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS PG 64-22 WEDGE

C ITEM 760011 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, TAPER CUT

D ITEM 760012 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, VARIABLE DEPTH

ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

LEGEND

2.0% OR e4% OR e 6.0% OR e

TO 1347+02 IN PHASE 2A

FROM STATION 1331+38

BUILD NB MEDIAN BARRIER 

3-165

CS-2A43

3-420

NOT FOR CONSTRUCTION
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404
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TO STATION 2351+33

SB STATION 2350+31

RAMP N

20' +/-

GORE

VARIES

TO EXISTING GROUND

AS NEEDED TO TRANSITION

TEMP. WEDGE AND LEVEL 

SB STATION 2350+11 TO STATION 2356+32

NB STATION 1350+01 TO STATION 1356+31

I-95 PHASE 2A

VARIES

I-95 SOUTHBOUND
BASELINE

CONSTRUCTION

I-95 NORTHBOUND
BASELINE

CONSTRUCTION

I-95 NORTHBOUND

36'

LANE
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LANE

12'

SHOULDER

10'

e
e e

VARIES3.75'

10:1 MAX.

18'+/-
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SB STATION 2356+32 TO STATION 2360+88

NB STATION 1356+31 TO STATION 1360+92

I-95 PHASE 2A

M.O.T. TYPICAL SECTIONS

NOTES:

7.

6.

5.

4.

3.

2.

 

1.

 GRADED AGGREGATE BASE COURSE, TYPE B - 8"

 CONCRETE BASE COURSE - 4"

 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B - 3"

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C - 2"

 FOLLOWS:

THE MAXIMUM LIFTS FOR INDIVIDUAL PAVEMENT MATERIALS ARE AS

BITUMINOUS CONCRETE, SUPERPACE TYPE C, 160 GYRATIONS PG 64-22 WEDGE (2" LIFTS MAX.)

PROPOSED TEMPORARY WEDGE PAVEMENT:

8" GRADED AGGREGATE BASE COURSE, TYPE B

PG 64-22 (4" LIFTS MAX.)

8" BITUMINOUS CONCRETE, SUPERPAVE BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, 

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 64-22

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 70-22

2" BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE) 

PROPOSED TEMPORARY FULL-DEPTH PAVEMENT SECTION:

CONSTRUCTED ELEMENTS ARE SHOWN BUT NOT SHADED.

SHADING DENOTES CONSTRUCTION FOR THIS PHASE. PREVIOUSLY

ROADWAY SECTIONS

REFER TO TYPICAL SECTIONS TS-01 THROUGH TS-15 FOR FINAL 

LANE CROSS SLOPES AND SUPERELEVATION RATES/TRANSITIONS

REFER TO THE GRADES AND GEOMETRICS SHEETS FOR FINAL TRAVEL

e - SUPERELEVATION CROSS SLOPE

BARRIER LOCATIONS, LANE TRANSITIONS, TAPER LENGTHS, ETC.

PLAN SHEET FOR TEMPORARY PAVEMENT MARKINGS, TEMPORARY 

REFER TO THE CONSTRUCTION PHASING, M.O.T., AND EROSION CONTROL 

A

B

ITEM 401034 - BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS PG 64-22 WEDGE

C ITEM 760011 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, TAPER CUT

D ITEM 760012 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, VARIABLE DEPTH

ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

LEGEND

9% TO 4%
VARIES 

10' TO 12'

FULL-DEPTH PAVEMENT BUILT IN PHASE 1A

TIE PHASE 2A WEDGE INTO TEMPORARY

FROM STATION 1359+51 TO 1360+92,

PHASE 2A TEMP. WEDGE

TIE INTO EXISTING GROUND

A

3-166

CS-2A44

3-420

NOT FOR CONSTRUCTION
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A
M

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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M.O.T., AND EROSION
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CS-2B01

N. ADAMS ST.

N. JACKSON ST.

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2B
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SEQUENCE OF CONSTRUCTION - PHASE 2B

1

2

3

4

5

4

3

5

3-167

3-420

CONSTRUCT RAMP J TIE-IN.

DURING ALLOWABE WORK HOURS INSTALL LANE CLOSURES ON CITY STREET AS SHOWN ON CS-2B13 AND 

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY. 

RECONSTRUCT SHOULDER AND ROADWAY.

PLAN AND STAGE 2B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

PLAN.

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 2A FOR I-95 NB AND I-95 SB, AS SHOWN ON 

NOT FOR CONSTRUCTION
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A
M

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2B
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25' (TYP.)
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SEQUENCE OF CONSTRUCTION - PHASE 2B
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4 4

3-168

NOTES:

SEE NOTE 1

(9.5'x2.5')

(25.0'x9')&

TEMP-12

3-420

5

6

5
6

SEE CS-2B14 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

STA. 1326+00 AND STA. 1328+10.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 

2.

 

1.

REMOVE EXISTING OVERHEAD SIGN STRUCTURE. 

CONSTRUCT PROPOSED CANTILEVER SIGN STRUCTURE OH-6.

RECONSTRUCT SHOULDER AND ROADWAY.

CLOSE RAMP J AND DETOUR TRAFFIC.  RECONSTRUCT ROADWAY.

PLAN AND STAGE 2B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

SHOWN ON PLAN.

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 2A FOR I-95 NB, I-95 SB AND RAMP K, AS 

2

NOT FOR CONSTRUCTION
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A
M

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SEE CS-2B14 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

STA. 1326+00 AND STA. 1329+75.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 
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CLOSE RAMP J AND DETOUR TRAFFIC.  RECONSTRUCT ROADWAY.
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SEQUENCE OF CONSTRUCTION - PHASE 2B

3

RECONSTRUCT SHOULDER AND ROADWAY.

PLAN AND STAGE 2B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

PLAN.

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 2A FOR I-95 NB AND I-95 SB, AS SHOWN ON 
(11'x2.5')

TEMP-116

3-172

(12.9'x12')

TEMP-117

(11'x2.5')

TEMP-116

4
0
0
'

3-420

NOTES:

1. SEE CS-2B15 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

1

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN
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SKID MOUNTED PROPOSED TEMPORARY SIGN

WVWV

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D
.I
.

D.I.

D.I.

D.I.

D.I.
D.I.

D.I.

D.I.D.I.

D.I.

WV

WV

D.I.D.I.

D.I
.

WV

D
.I.

WVWV

WV

WV

WV

1021 GILPIN MEDIACAL

COMMERCIAL

2 STORY

COMMERCIAL

2 STORY

U

21" RCP

24" RCP

15" RCP

1
5
"
 

R
C

P

1
5
"
 

R
C

P

15
"
 

R
C

P

12
"
 

D
R

A
IN

10
"
 

D
R

A
IN

12
"
 

D
R

12" DR

12" DR

18" 
RCP

15
"
 

R
C

P

15
"
 

R
C

P

6" U.D.

15"
 RCP

15
"
 

R
C

P

15" RCP 12
" 

RCP

18" RCP

15
"
 

R
C

P

12" DRAIN

8
"
 

D
R

A
IN

D.I.

8" W

WV

4" W

8
"
 

W

12" DRAIN

Pu

Tu

P
u

6
"
 

G

T
u

1-1/2" W

Pu

Pu

12" TC

12
"
 

T
C

18" S

12
"
 
S

10" S

12
"
 
S

12" S

T
u
-
9
 

D
U

C
T

S

W
V

WV

4
"
 

G

SCE

SCE

SCE

S
C
E

E
X
IS

T
IN

G
 

R
/

W

EXISTING R/W

EXISTING R/W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

EXISTING R/W

EXISTING R/W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

 

   

1401+00 1402+0
0

1403
+00

140
4+0

0

140
5+0

0

14
06

+0
0

1504+00

1505+00

1506+00

1507+00

1300+00
1301+00

1302+00

1352+00
1353+00

1354+
00

1355
+00

135
6+0

0

135
7+

00

2352+00
2353+00

2354+0
0

2355
+00

235
6+0

0

235
7+0

0

N

RAMP 
O

RAMP P

RAMP N

SCALE

FEET

0 30 60 90
M.O.T., AND EROSION

WRA

WRA

CS-2B07

I-95 NORTHBOUND

I-95 S
OUTHBOUND

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2B
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SEQUENCE OF CONSTRUCTION - PHASE 2B

3

(16.5'x2.5')

TEMP-114

3-173

NOTES:

SEE NOTE 1

3-420

SEE CS-2B15 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

STA. 1356+45 AND STA. 1358+05.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 

2.

 

1.

RECONSTRUCT SHOULDER AND ROADWAY.

PLAN AND STAGE 2B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

MAINTAIN CLOSURE OF RAMP O AND DETOUR TRAFFIC.

PLAN.

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 2A FOR I-95 NB AND I-95 SB, AS SHOWN ON 

4

4

2
2

(48"x48")

W4-3(R)

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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REHABILITATION OF I-95
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CONTROL PLAN - PHASE 2B
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STAGE 2A TEMPORARY
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SEQUENCE OF CONSTRUCTION - PHASE 2B

1

3

4

4

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

RECONSTRUCT SHOULDER AND ROADWAY.

PLAN AND STAGE 2B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

PLAN.

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 2A FOR I-95 NB AND I-95 SB, AS SHOWN ON 

3-174

(17'x3.25')

TEMP-110

3-420

(12.5'x3')

TEMP-120

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A
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G

F

E

D
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K
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J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

N
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T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 2B
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SEQUENCE OF CONSTRUCTION - PHASE 2B

1

3

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

PLAN AND STAGE 2B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

PLAN.

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 2A FOR I-95 NB AND I-95 SB, AS SHOWN ON 

3-175

3-420

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SEQUENCE OF CONSTRUCTION - PHASE 2B

1

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

PLAN AND STAGE 2B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

PLAN.

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 2A FOR I-95 NB AND I-95 SB, AS SHOWN ON 

3-176

3-420

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN
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WHITE PAINT PAVEMENT SYMBOL
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,
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TEMP-17
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D

PAVEMENT MARKING

TIE INTO STAGE 2A

2

3

SEQUENCE OF CONSTRUCTION - PHASE 2B

1

3

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

PLAN AND STAGE 2B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

PLAN.

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 2A FOR I-95 NB AND I-95 SB, AS SHOWN ON 

3-177

(16.5'x3')

TEMP-111
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(17'x3')

TEMP-119

50' (TYP.)

50' (TYP.)

50' (TYP.)
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,
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SEQUENCE OF CONSTRUCTION - PHASE 2B

1

PLAN AND STAGE 2B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN 

PLAN.

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 2A FOR I-95 NB AND I-95 SB, AS SHOWN ON 

3-178

3-420

120' BARRIER TAPER (14:1)
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50' (TYP.)
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
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CONTROL PLAN - PHASE 2B
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SEQUENCE OF CONSTRUCTION - PHASE 2B
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WRANOT TO SCALE

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

STATION 1324+75 TO STATION 1328+05

I-95 PHASE 2B

STATION 1328+05 TO STATION 1330+55

I-95 PHASE 2B

10:1 MAX.

2.5%
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MEDIAN
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PHASE 2A CONSTR.

24'

PHASE 1A

VARIES

PHASE 1A

12'PHASE 1A

12'

PHASE 1A

12'

PHASE 1C

12'

P
H

A
S

E
 
2

B

P
H

A
S
E
 
2
B

EDGE OF EX. TRAVEL LANE

PAVEMENT

FULL-DEPTH

TEMPORARY 

PHASE 1A

WEDGE/LEVEL

PHASE 1C TEMPORARY 

L
A

N
E
 

E
D

G
E

P
H

A
S

E
 
2

B
 
-
 

M.O.T. TYPICAL SECTIONS

A

B

ITEM 401034 - BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS PG 64-22 WEDGE

C ITEM 760011 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, TAPER CUT

D ITEM 760012 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, VARIABLE DEPTH

ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

LEGEND

NOTES:

7.

6.

5.

4.

3.

2.

 

1.

 GRADED AGGREGATE BASE COURSE, TYPE B - 8"

 CONCRETE BASE COURSE - 4"

 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B - 3"

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C - 2"

 FOLLOWS:

THE MAXIMUM LIFTS FOR INDIVIDUAL PAVEMENT MATERIALS ARE AS

BITUMINOUS CONCRETE, SUPERPACE TYPE C, 160 GYRATIONS PG 64-22 WEDGE (2" LIFTS MAX.)

PROPOSED TEMPORARY WEDGE PAVEMENT:

8" GRADED AGGREGATE BASE COURSE, TYPE B

PG 64-22 (4" LIFTS MAX.)

8" BITUMINOUS CONCRETE, SUPERPAVE BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, 

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 64-22

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 70-22

2" BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE) 

PROPOSED TEMPORARY FULL-DEPTH PAVEMENT SECTION:

CONSTRUCTED ELEMENTS ARE SHOWN BUT NOT SHADED.

SHADING DENOTES CONSTRUCTION FOR THIS PHASE. PREVIOUSLY

ROADWAY SECTIONS

REFER TO TYPICAL SECTIONS TS-01 THROUGH TS-15 FOR FINAL 

LANE CROSS SLOPES AND SUPERELEVATION RATES/TRANSITIONS

REFER TO THE GRADES AND GEOMETRICS SHEETS FOR FINAL TRAVEL

e - SUPERELEVATION CROSS SLOPE

BARRIER LOCATIONS, LANE TRANSITIONS, TAPER LENGTHS, ETC.

PLAN SHEET FOR TEMPORARY PAVEMENT MARKINGS, TEMPORARY 

REFER TO THE CONSTRUCTION PHASING, M.O.T., AND EROSION CONTROL 

3-180

CS-2B14

3-420

NOT FOR CONSTRUCTION
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(BUILT IN PHASE 1A)

OVER PROPOSED SHOULDER

TEMP. WEDGE AND LEVEL 

W/L

TO STATION 1350+02

NB STATION 1347+02

M.O.T. TYPICAL SECTIONS

NOTES:

7.

6.

5.

4.

3.

2.

 

1.

 GRADED AGGREGATE BASE COURSE, TYPE B - 8"

 CONCRETE BASE COURSE - 4"

 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B - 3"

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C - 2"

THE MAXIMUM LIFTS FOR INDIVIDUAL PAVEMENT MATERIALS ARE AS FOLLOWS:

BITUMINOUS CONCRETE, SUPERPACE TYPE C, 160 GYRATIONS PG 64-22 WEDGE (2" LIFTS MAX.)

PROPOSED TEMPORARY WEDGE PAVEMENT:

8" GRADED AGGREGATE BASE COURSE, TYPE B

PG 64-22 (4" LIFTS MAX.)

8" BITUMINOUS CONCRETE, SUPERPAVE BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, 

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 64-22

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 70-22

2" BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE) 

PROPOSED TEMPORARY FULL-DEPTH PAVEMENT SECTION:

CONSTRUCTED ELEMENTS ARE SHOWN BUT NOT SHADED.

SHADING DENOTES CONSTRUCTION FOR THIS PHASE. PREVIOUSLY

ROADWAY SECTIONS

REFER TO TYPICAL SECTIONS TS-01 THROUGH TS-15 FOR FINAL 

LANE CROSS SLOPES AND SUPERELEVATION RATES/TRANSITIONS

REFER TO THE GRADES AND GEOMETRICS SHEETS FOR FINAL TRAVEL

e - SUPERELEVATION CROSS SLOPE

BARRIER LOCATIONS, LANE TRANSITIONS, TAPER LENGTHS, ETC.

PLAN SHEET FOR TEMPORARY PAVEMENT MARKINGS, TEMPORARY 

REFER TO THE CONSTRUCTION PHASING, M.O.T., AND EROSION CONTROL 

ITEM 401034 - BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS PG 64-22 WEDGE

ITEM 760011 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, TAPER CUT

ITEM 760012 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, VARIABLE DEPTH

ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

LEGEND

A

B

C

D

STATION 1347+02 TO 1354+77

BUILD MEDIAN BARRIER FROM

AT STATION 1354+77

END NEW MEDIAN BARRIER
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6' & VARIES

SHLD.

9' TO 7'

(BUILD IN PHASE 2B)

OVER EXISTING PAVEMENT

TEMP. WEDGE AND LEVEL 

TO STATION 2356+32

SB STATION 2354+97

TO STATION 1356+32

NB STATION 1354+95

SB STATION 2347+10 TO SB STATION 2356+32

NB STATION 1347+02 TO NB STATION 1356+32

I-95 PHASE 2B
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AT PROPOSED EDGE OF PAVE

ESTABLISHED IN PHASE 1A

TIE INTO ELEVATIONS

8% MAX.
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CS-2B15

3-420

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

SIGN

SIGN

BRUSH

C.B.   9048

   20.37

  9049
   20.53

   

N

SCALE

FEET
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M.O.T., AND EROSION
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WRA

CS-3A01

1532'500'

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A

I-95 NORTHBOUND

I-95 NORTHBOUND

I-295 NORTHBOUND

I-295 NORTHBOUND
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PHASE 3A

PHASE 3A

PHASE 3A

PHASE 3A

PHASE 3A

PHASE 3A

PHASE 3A

PHASE 3A

1

SEQUENCE OF CONSTRUCTION - PHASE 3A

1

PLAN.

MAINTAIN TEMPORARY TRAFFIC CONTROL DEVICES FROM STAGE 2A FOR I-95 NB AND I-95 SB, AS SHOWN ON 

3-182

3-420

(24'x3')

TEMP-100 (24'x3')

TEMP-101
(24'x3')

TEMP-100

(24'x3')

TEMP-101

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

I-495  NBL
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BRUSH
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SHIFT
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M.O.T., AND EROSION
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CS-3A02

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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(48"x48")

W1-4 DE

(36"x30")

W7-3aP

(48"x48")

W21-5a(L)

1

SEQUENCE OF CONSTRUCTION - PHASE 3A

1

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-183

3-420

(24'x3')

TEMP-100

(24'x3')

TEMP-101

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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I-95 NORTHBOUND

I-495 NORTHBOUND

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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PHASE 3A
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PHASE 3A

RM

C
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C

(36"x30")

W7-3aP

(48"x48")

W21-5a(L)

1

SEQUENCE OF CONSTRUCTION - PHASE 3A

1

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-184

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-185

3-420

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SCALE

FEET

0 30 60 90

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,
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PERMANENT PAVEMENT

TIE INTO PROPOSED

PAVEMENT MARKING

TIE INTO STAGE 1A

MARKING

PERMANENT PAVEMENT

TIE INTO PROPOSED

1

SEQUENCE OF CONSTRUCTION - PHASE 3A

1

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-186

3-420

780' MERGING TAPER (W=12')

50' (TYP.)

260' SHOULDER CLOSURE TAPER

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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TIE INTO PROPOSED

1

SEQUENCE OF CONSTRUCTION - PHASE 3A

1

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-187

3-420

780' MERGING TAPER (W=12')
766' SHIFTING TAPER (W=11')

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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DESIGNED BY:

CHECKED BY:

BRIDGE NO.
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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PERMANENT PAVEMENT

TIE INTO PROPOSED

1

SEQUENCE OF CONSTRUCTION - PHASE 3A

1

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-188

NOTES:

1.

3041+10.

LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN STA. 3038+10 AND STA. 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN THE RUN-OUT 

SEE NOTE 1

3-420

1026' SHIFTING TAPER (W=38')

766
' SHIFTING TAPER (W

=11')

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY. 

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2

2

3-189

3-420

1026' SHIFTING TAPER (W=38')

(23.5'x13')

OH-1a

(9.5'x4.5')

(22'x13')&

TEMP-1

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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CHECKED BY:
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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I-95 NORTHBOUND

I-95 SOUTHBOUND

STABILIZE ALL DISTURBED AREAS.

CONSTRUCT FULL DEPTH PAVEMENT AND CONCRETE BARRIER ALONG LEFT SIDE OF I-95 NORTHBOUND AND SOUTHBOUND.

LOCATION PLAN. 

PLACE ALL PERTINENT TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THIS PLAN AND THE PERMANENT WARNING SIGN 

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY. 

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2

2

3-190

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
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SHEET NO.CONTRACT
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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I-95 SOUTHBOUND

I-95 NORTHBOUND

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY. 

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2

2

3-191

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
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SHEET NO.CONTRACT
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I. D.I.

D.I. D.I.
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY. 

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2

2

3-192

3-420

165' LANE SHIFT (W=2.75')

(9.5'x4.5')

(19'x16')&

TEMP-3

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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:\
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.D.I.D.I.D.I.

D.I. D.I. D.I. D.I.

D.I. D.I. D.I. D.I. D.I.
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N

I-95 NORTHBOUND

I-95 SOUTHBOUND

SCALE
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M.O.T., AND EROSION

WRA

WRA

CS-3A12

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-193

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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:\
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.D.I.D.I.D.I.D.I.D.I.

D.I. D.I. D.I. D.I. D.I. D.I.
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CS-3A13

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-194

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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:\
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.
D.I.D.I.D.I.

D.I. D.I. D.I.

D.I. D.I. D.I. D.I.
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CS-3A14

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-195

NOTES:

1.

SEE NOTE 1

1257+60.

LENGTH OF THE CONCRETE MEDIAN BARRIER BETWEEN STA. 1254+60 AND STA. 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN THE RUN-OUT 

3-420

755' SHIFTING TAPER (W=53')

(9.5'x4.5')

(19'x16')&

TEMP-4

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.
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WRA
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CS-3A15

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY. 

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2

2

3-196

3-420

755' SHIFTING TAPER (W=53')

(48"x48")

W4-3(R)

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.D.I. D.I.

D.I.

D.I.

D.I.

D.I.D.I.
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SCALE
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M.O.T., AND EROSION
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CS-3A16

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY. 

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2

2

3-197

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

C
S

3
A
1
7
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

6
:0

9
 

A
M

RM

C

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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1

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY. 

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY. 

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT
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WHITE PAINT PAVEMENT SYMBOL
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FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,
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SEQUENCE OF CONSTRUCTION - PHASE 3A
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INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

MAINTAIN CLOSURE OF RAMP F AND DETOUR TRAFFIC.  COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK

OVERLAY.
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP
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4" BROKEN WHITE PAINT, 10' LINE & 30' GAP
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SEQUENCE OF CONSTRUCTION - PHASE 3A
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2 INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

MAINTAIN CLOSURE OF RAMP F AND DETOUR TRAFFIC.  COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK

OVERLAY.
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED
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TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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12" SOLID WHITE PAINT

16" SOLID WHITE PAINT
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4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
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T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 3A 

OVERLAY.

MAINTAIN CLOSURE OF RAMP F AND DETOUR TRAFFIC.  COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK 
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN
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TEMPORARY PAVEMENT MARKINGS LEGEND
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WHITE PAINT PAVEMENT SYMBOL
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

2

3

2

M.O.T., AND EROSION

WRA

WRA

WRA

CS-3A22

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95

3-203

T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

OVERLAY.

MAINTAIN CLOSURE OF RAMP E AND DETOUR TRAFFIC.  COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK 

1

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND
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F

E

D

C

K
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J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL
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SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

2

3 COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

RECONSTRUCT ROADWAY. 

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3

2

3-204

3-420

(9.5'x2.5')

(21'x12') &

C-2

400' SHIFTING TAPER (W=4')

NOTES:

1. SEE CS-3A41 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

NOT FOR CONSTRUCTION
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A
M

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP
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FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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TIE INTO PROPOSED
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

2 RECONSTRUCT ROADWAY. 

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2

OH-6c (13'x9')OH-6a (12.5'x9') OH-6b (17.5'x9')

3-205

(6.5'x5')

GM-8

3-420

150' LANE SHIFT (W=2.5')

(9.5'x2.5')

(21'x12') &

C-3

400' SHIFTING TAPER (W=4')

NOTES:

1. SEE CS-3A41 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

PAVEMENT MARKINGS

TIE INTO PROPOSED
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

2 RECONSTRUCT ROADWAY. 

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2
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3-420

(9.5'x2.5')
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NOTES:

1. SEE CS-3A41 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

NOT FOR CONSTRUCTION
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

2 RECONSTRUCT ROADWAY. 

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2
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NOTES:

1. SEE CS-3A41 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

2 RECONSTRUCT ROADWAY. 

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2

3-208

NOTES:

 

1.

STA. 1343+35 AND STA. 1344+90.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 

SEE NOTE 1

3-420

325' SHIFTING TAPER (W=13')

NOTES:

1. SEE CS-3A41 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

NOT FOR CONSTRUCTION
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PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 3A 

DURING ALLOWABLE WORK HOURS, CLOSE THE I-95 SB LANE AS SHOWN ON CS-3A40 AND RECONSTRUCT ROADWAY. 
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SEQUENCE OF CONSTRUCTION - PHASE 3A
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4 COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY. 

RECONSTRUCT SHOULDER AND ROADWAY.

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 3A 

CLOSE RAMP P AND DETOUR TRAFFIC. RECONSTRUCT ROADWAY. 

1

3

4

3-211

3-420

NOTES:

1. SEE CS-3A41 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

2 COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY. 

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 3A 

2
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3-420

(48"x48")

W1-4b(R)

(48"x48")

W1-4 DE

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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CS-3A33

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

2 COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY. 

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 3A 

2

3-214

3-420

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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1

SEQUENCE OF CONSTRUCTION - PHASE 3A

1

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 3A 

3-215

NOTES:

 

1.

STA. 2458+75 AND STA. 2461+25.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 

SEE NOTE 1

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 3A 

3-216

3-420

50' (TYP.)

BARRIER TO REMAIN

STAGE 2B TEMPORARY 

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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(48"x48")

(2) W1-4b(L)

50' (TYP.)

1

SEQUENCE OF CONSTRUCTION - PHASE 3A

1

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 3A 
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NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D
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K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 3A 
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

2

1

3-219

3-420

(16.5'x9')

OH-4a

(19'x9')

OH-4b

3

4

CONSTRUCT PROPOSED OVERHEAD SIGN STRUCTURE OH-4.

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

AND DECK OVERLAY.

MAINTAIN CLOSURE OF RAMP E AND RAMP F AND DETOUR TRAFFIC.  COMPLETE BRIDGE REPAIR CONSTRUCTION 
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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D
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L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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SEQUENCE OF CONSTRUCTION - PHASE 3A

1

2
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CONSTRUCT PROPOSED OVERHEAD SIGN STRUCTURE OH-5.

CS-1A42 AND RESTORE MEDIAN AND CONSTRUCT PERMANENT CURB AND GUTTER.

DURING ALLOWABLE WORK HOURS, CLOSE THE LEFT LANES ON MARTIN LUTHER KING JR BLVD AS SHOWN ON 

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

AND DECK OVERLAY.

MAINTAIN CLOSURE OF RAMP E AND RAMP F AND DETOUR TRAFFIC.  COMPLETE BRIDGE REPAIR CONSTRUCTION 

4

4
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP
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FROM I-495 TO NORTH OF 
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T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
8
0
7
+

5
0
 
-
 
S

E
E
 

D
W

G
. 
C

S
-
3

A
3
9

MLK JR BLVD

W
E
S

T
 
S

T
W

E
S

T
 
S

T

W 2ND ST

N
 

T
A

T
N

A
L
L
 
S

T
S
 

T
A

T
N

A
L
L
 
S

T

25' (TYP.)

(48"x48")

W4-2(R) (48"x48")

W4-2(R)

(48"x48")

W20-5(R)

(48"x48")

W20-5(R)

100' 100'

1

SEQUENCE OF CONSTRUCTION - PHASE 3A

1

3A PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE
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TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED
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TEMPORARY PAVEMENT MARKING ARROW
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3A
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SEQUENCE OF CONSTRUCTION - PHASE 2A

1

2

TRAFFIC.       

RELOCATE TEMPORARY SAFETY BARRIER BACK TO STAGE 3A CONFIGUATION AND OPEN I-95 SB CD LANE TO 

RECONSTRUCT PORTION ROADWAY AS SHOWN ON PLAN.

RELOCATE TEMPORARY SAFETY BARRIER AS SHOWN ON PLAN.

DURING ALLOWABLE WORK HOURS, CLOSE THE I-95 SB CD LANE AND DETOUR TRAFFIC.

3

4

1

3

4

2
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TO STATION 2354+75

SB STATION 2350+91

SB STATION 2343+00 TO SB STATION 2355+65

NB STATION 1320+91 TO NB STATION 1355+65

I-95 PHASE 3A

I-95 SOUTHBOUND
BASELINE

CONSTRUCTION

I-95 SOUTHBOUND
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TO STATION 2360+98

SB STATION 2358+81

SB STATION 2356+55 TO SB STATION 2360+98

NB STATION 1356+57 TO NB STATION 1360+58
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RAMP P

28' +/- VARIES

(BUILT IN PHASE 1A)

OVER PROPOSED SHOULDER

TEMP. WEDGE AND LEVEL 

(BUILT IN PHASE 2B)

OVER EXISTING PAVEMENT

TEMP. WEDGE AND LEVEL 

FULL-DEPTH PAVEMENT
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M.O.T. TYPICAL SECTIONS

FROM SB STATION 2353+28 TO 2355+65

TEMPORARY FULL-DEPTH PAVEMENT

FROM SB STATION 2352+20 TO 2355+65

TEMP. WEDGE OVER PROPOSED SHOULDER (BUILT IN PHASE 1A)

NOTES:

7.

6.

5.

4.

3.

2.

 

1.

 GRADED AGGREGATE BASE COURSE, TYPE B - 8"

 CONCRETE BASE COURSE - 4"

 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B - 3"

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C - 2"

THE MAXIMUM LIFTS FOR INDIVIDUAL PAVEMENT MATERIALS ARE AS FOLLOWS:

BITUMINOUS CONCRETE, SUPERPACE TYPE C, 160 GYRATIONS PG 64-22 WEDGE (2" LIFTS MAX.)

PROPOSED TEMPORARY WEDGE PAVEMENT:

8" GRADED AGGREGATE BASE COURSE, TYPE B

PG 64-22 (4" LIFTS MAX.)

8" BITUMINOUS CONCRETE, SUPERPAVE BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, 

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 64-22

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 70-22

2" BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE) 

PROPOSED TEMPORARY FULL-DEPTH PAVEMENT SECTION:

CONSTRUCTED ELEMENTS ARE SHOWN BUT NOT SHADED.

SHADING DENOTES CONSTRUCTION FOR THIS PHASE. PREVIOUSLY

ROADWAY SECTIONS

REFER TO TYPICAL SECTIONS TS-01 THROUGH TS-15 FOR FINAL 

LANE CROSS SLOPES AND SUPERELEVATION RATES/TRANSITIONS

REFER TO THE GRADES AND GEOMETRICS SHEETS FOR FINAL TRAVEL

e - SUPERELEVATION CROSS SLOPE

BARRIER LOCATIONS, LANE TRANSITIONS, TAPER LENGTHS, ETC.

PLAN SHEET FOR TEMPORARY PAVEMENT MARKINGS, TEMPORARY 

REFER TO THE CONSTRUCTION PHASING, M.O.T., AND EROSION CONTROL 

ITEM 401034 - BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS PG 64-22 WEDGE

ITEM 760011 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, TAPER CUT

ITEM 760012 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, VARIABLE DEPTH

ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

LEGEND

A
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D
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NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3B
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SEQUENCE OF CONSTRUCTION - PHASE 3B

1

2 COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

3B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3B
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SEQUENCE OF CONSTRUCTION - PHASE 3B

1

2 COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

3B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

2
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A
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F
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D
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H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3B
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SEQUENCE OF CONSTRUCTION - PHASE 3B

1

2 COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

3B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3B
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2 COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

3B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT
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WHITE PAINT PAVEMENT SYMBOL
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SEQUENCE OF CONSTRUCTION - PHASE 3B

1

2 COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

3B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A
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J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP
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1
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M.O.T., AND EROSION
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95

3-229

T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3B

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

3B PLANS. SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A
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G

F
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D

C

K
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J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP
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FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
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T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3B
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COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

3B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 
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PHASE 3B
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR
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TEMPORARY PAVEMENT MARKINGS LEGEND
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4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP
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4" BROKEN WHITE PAINT, 10' LINE & 30' GAP
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 
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T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3B

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

3B PLANS. SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN
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SEQUENCE OF CONSTRUCTION - PHASE 3B

1

2 COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

3B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND
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L
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4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL
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4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP
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T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3B
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SEQUENCE OF CONSTRUCTION - PHASE 3B

1

3B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 
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A
M

PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND
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L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL
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4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SEQUENCE OF CONSTRUCTION - PHASE 3B
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3B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN
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TEMPORARY PAVEMENT MARKINGS LEGEND
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4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT
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10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SEE CS-3B19 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS.

1343+35 AND STA. 1346+05.

THE RUN-OUT LENGTH OF THE CONCRETE BARRIER BETWEEN STA. 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 
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CONSTRUCT PROPOSED CANTILEVER SIGN STRUCTURE C-13.

REMOVE EXISTING CANTILEVER SIGN STRUCTURE. 

RECONSTRUCT SHOULDER AND ROADWAY.

3B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 
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DURING ALLOWABLE WORK HOURS, CLOSE THE LEFT LANE OF ADAMS STREET USING TA-23 AND RECONSTRUCT 

CLOSE RAMP M AND DETOUR TRAFFIC.  RECONSTRUCT ROADWAY.
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3B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.
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MAINTAIN CLOSURE OF RAMP P AND DETOUR TRAFFIC.  
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SEQUENCE OF CONSTRUCTION - PHASE 3B

3 RECONSTRUCT SHOULDER. 

3B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 
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SEQUENCE OF CONSTRUCTION - PHASE 3B

3B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 1
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OH-4b

NOT FOR CONSTRUCTION
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SEQUENCE OF CONSTRUCTION - PHASE 3B

3B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 1
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RAMP N

PHASE 2A CONSTRUCTION

TO STATION 2350+91

SB STATION 2350+61

RAMP N

VARIES

GORE

VARIES

LANE

12'

AUX. LANE

12'

SHOULDER

12'2'

PHASE 3A

12'

TO STATION 2351+75

SB STATION 2351+33

TO STATION 2355+65

SB STATION 2354+75

P/R

NB PGA

PHASE 2B

12'

SB STATION 2351+33 TO SB STATION 2355+65

NB STATION 1351+26 TO NB STATION 1355+65

I-95 PHASE 3B

PHASE 2A

36'

ACCESS TO RAMP N

IN ORDER TO KEEP

PHASE 3B SUB-PHASE

BUILD THIS SLAB IN 

M.O.T. TYPICAL SECTIONS

SB PGA

PHASE 2B ENDS AT STATION 1354+77

NB MEDIAN BARRIER BUILT IN

PHASE 1A ENDS AT STATION 2352+20

SB MEDIAN BARRIER BUILT IN

SHOULDER FROM SB STATION 2351+33 TO 2352+20

THERE IS NO TEMPORARY WEDGE ON PROPOSED

SB STA. 2352+20 (TO BE MILLED OFF IN PHASE 4)

TEMPORARY WEDGE ON SHOULDER STARTING AT 

NOTES:

7.

6.

5.

4.

3.

2.

 

1.

 GRADED AGGREGATE BASE COURSE, TYPE B - 8"

 CONCRETE BASE COURSE - 4"

 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B - 3"

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C - 2"

THE MAXIMUM LIFTS FOR INDIVIDUAL PAVEMENT MATERIALS ARE AS FOLLOWS:

BITUMINOUS CONCRETE, SUPERPACE TYPE C, 160 GYRATIONS PG 64-22 WEDGE (2" LIFTS MAX.)

PROPOSED TEMPORARY WEDGE PAVEMENT:

8" GRADED AGGREGATE BASE COURSE, TYPE B

PG 64-22 (4" LIFTS MAX.)

8" BITUMINOUS CONCRETE, SUPERPAVE BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, 

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 64-22

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 70-22

2" BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE) 

PROPOSED TEMPORARY FULL-DEPTH PAVEMENT SECTION:

CONSTRUCTED ELEMENTS ARE SHOWN BUT NOT SHADED.

SHADING DENOTES CONSTRUCTION FOR THIS PHASE. PREVIOUSLY

ROADWAY SECTIONS

REFER TO TYPICAL SECTIONS TS-01 THROUGH TS-15 FOR FINAL 

LANE CROSS SLOPES AND SUPERELEVATION RATES/TRANSITIONS

REFER TO THE GRADES AND GEOMETRICS SHEETS FOR FINAL TRAVEL

e - SUPERELEVATION CROSS SLOPE

BARRIER LOCATIONS, LANE TRANSITIONS, TAPER LENGTHS, ETC.

PLAN SHEET FOR TEMPORARY PAVEMENT MARKINGS, TEMPORARY 

REFER TO THE CONSTRUCTION PHASING, M.O.T., AND EROSION CONTROL 

ITEM 401034 - BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS PG 64-22 WEDGE

ITEM 760011 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, TAPER CUT

ITEM 760012 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, VARIABLE DEPTH

ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

LEGEND

A

B

C

D

WEEKEND RAMP CLOSURE

BUILD THIS SLAB IN 

3-242

CS-3B19

3-420

NOT FOR CONSTRUCTION
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

SB STATION 2355+65 TO SB STATION 2359+26

NB STATION 1355+65 TO NB STATION 1359+29

I-95 PHASE 3B
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PHASE 3A
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26'

PHASE 3A CONSTRUCTION

36'

TO STATION 2359+26

SB STATION 2357+45

TO STATION 2357+45

SB STATION 2356+55

12'

PHASE 2B

36'

PHASE 2A

M.O.T. TYPICAL SECTIONS

TO BE MILLED OFF IN PHASE 4

TEMPORARY WEDGE ON PROPOSED SHOULDER

NOTES:

7.

6.

5.

4.

3.

2.

 

1.

 GRADED AGGREGATE BASE COURSE, TYPE B - 8"

 CONCRETE BASE COURSE - 4"

 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B - 3"

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C - 2"

THE MAXIMUM LIFTS FOR INDIVIDUAL PAVEMENT MATERIALS ARE AS FOLLOWS:

BITUMINOUS CONCRETE, SUPERPACE TYPE C, 160 GYRATIONS PG 64-22 WEDGE (2" LIFTS MAX.)

PROPOSED TEMPORARY WEDGE PAVEMENT:

8" GRADED AGGREGATE BASE COURSE, TYPE B

PG 64-22 (4" LIFTS MAX.)

8" BITUMINOUS CONCRETE, SUPERPAVE BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, 

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 64-22

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 70-22

2" BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE) 

PROPOSED TEMPORARY FULL-DEPTH PAVEMENT SECTION:

CONSTRUCTED ELEMENTS ARE SHOWN BUT NOT SHADED.

SHADING DENOTES CONSTRUCTION FOR THIS PHASE. PREVIOUSLY

ROADWAY SECTIONS

REFER TO TYPICAL SECTIONS TS-01 THROUGH TS-15 FOR FINAL 

LANE CROSS SLOPES AND SUPERELEVATION RATES/TRANSITIONS

REFER TO THE GRADES AND GEOMETRICS SHEETS FOR FINAL TRAVEL

e - SUPERELEVATION CROSS SLOPE

BARRIER LOCATIONS, LANE TRANSITIONS, TAPER LENGTHS, ETC.

PLAN SHEET FOR TEMPORARY PAVEMENT MARKINGS, TEMPORARY 

REFER TO THE CONSTRUCTION PHASING, M.O.T., AND EROSION CONTROL 

ITEM 401034 - BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS PG 64-22 WEDGE

ITEM 760011 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, TAPER CUT

ITEM 760012 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, VARIABLE DEPTH

ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

LEGEND

A

B

C

D

3-243

CS-3B20

3-420

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SEQUENCE OF CONSTRUCTION - PHASE 3B

1

2

2

(9.5'x2.5')

(21'x11') &

C-1

M.O.T., AND EROSION

WRA

WRA

WRA

CS-3C01

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3C

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

3B PLANS. SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

300' MERGING TAPER (W=11') 300' SHIFTING TAPER (W=25')

3-243A

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

FP
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SEQUENCE OF CONSTRUCTION - PHASE 3B
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2

2

M.O.T., AND EROSION

WRA

WRA

WRA

CS-3C02

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 3C

A
B

COMPLETE BRIDGE REPAIR CONSTRUCTION AND DECK OVERLAY.

3B PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

PHASE 3B

PHASE 3B

PAVEMENT MARKINGS

TIE INTO EXISTING

294' SHIFTING TAPER (W=9')

3-243B

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

SIGN

SIGN

BRUSH
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 
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SEQUENCE OF CONSTRUCTION - PHASE 4

4 PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-244

3-420

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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F

E

D
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K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SEQUENCE OF CONSTRUCTION - PHASE 4

4 PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-245

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE
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SHEET NO.CONTRACT
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 4
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SEQUENCE OF CONSTRUCTION - PHASE 4

4 PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-246

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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REHABILITATION OF I-95
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M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
3
0
2
7
+

0
0
 
-
 
S

E
E
 

D
W

G
. 
C

S
-
4
0
3

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 3

0
3
6
+

0
0
 
-
 
S

E
E
 

D
W

G
. C

S
-
4
0
5

PHASE 4

PHASE 4

PHASE 4

11

SEQUENCE OF CONSTRUCTION - PHASE 4

4 PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-247

3-420

130' SHOULDER CLOSURE TAPER

50' (TYP.)

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A
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G

F

E

D
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K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SEQUENCE OF CONSTRUCTION - PHASE 4

4 PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

REMOVE TEMPORARY PAVING AND CONSTRUCT PROPOSED PERMANENT CONCRETE MEDIAN BARRIER.

1

3-248

NOTES:

3041+90.

LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN STA. 3039+80 AND STA. 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN THE RUN-OUT 1.

SEE NOTE 1
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NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE
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SHEET NO.CONTRACT
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A
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G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,
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SEQUENCE OF CONSTRUCTION - PHASE 4

4 PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

REMOVE TEMPORARY PAVING AND CONSTRUCT PROPOSED PERMANENT CONCRETE MEDIAN BARRIER.
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NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE
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SHEET NO.CONTRACT
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,
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SEQUENCE OF CONSTRUCTION - PHASE 4

4 PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 
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DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I. D.I.

D.I. D.I.
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 4
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SEQUENCE OF CONSTRUCTION - PHASE 4

4 PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-251

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
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CHECKED BY:
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I. D.I.

D.I. D.I.

D.I. D.I. D.I. D.I. D.I.
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 4
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SEQUENCE OF CONSTRUCTION - PHASE 4

4 PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-252

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE
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SHEET NO.CONTRACT
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.D.I.D.I.D.I.

D.I. D.I. D.I. D.I.
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WRA

CS-410

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 4
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SEQUENCE OF CONSTRUCTION - PHASE 4

4 PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-253

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
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SHEET NO.CONTRACT
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.D.I.D.I.D.I.D.I.D.I.

D.I. D.I. D.I. D.I. D.I. D.I.
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 4

4 PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-254

3-420

870' SHIFTING TAPER (W=14.5')

A
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MARKINGS

PERMANENT PAVEMENT

TIE INTO PROPOSED

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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CHECKED BY:
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 4
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PAVEMENT MARKINGS

TIE INTO PROPOSED
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PHASE 4
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SEQUENCE OF CONSTRUCTION - PHASE 4

2

4 PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

CONSTRUCT PROPOSED PERMANENT CONCRETE MEDIAN BARRIER.

1

3-255

3-420

870' SHIFTING TAPER (W=14.5')

270' SHIFTING TAPER (W=4.5')
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90' SHOULDER CLOSURE TAPER

50' (TYP.)

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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TIE INTO PROPOSED
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SEQUENCE OF CONSTRUCTION - PHASE 4

2

4 PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

CONSTRUCT PROPOSED PERMANENT CONCRETE MEDIAN BARRIER.

1

3-256

3-420

NOTES:

1.

+15.

LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN STA. 1261+10 AND STA. 1262

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN THE RUN-OUT 

SEE NOTE 1

870' SHIFTING TAPER (W=14.5')

A
E

B

DAEB

270' SHIFTING TAPER (W=4.5')

+80

50' (TYP.)

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.

D.I.D.I. D.I.
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CS-414

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 4
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SEQUENCE OF CONSTRUCTION - PHASE 4

4 PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-257

3-420

870' SHIFTING TAPER (W=14.5')

EB A

+87

MARKINGS

PERMANENT PAVEMENT

TIE INTO PROPOSED

+47

291' SHOULDER CLOSURE TAPER

50' (TYP.)

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 4
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SEQUENCE OF CONSTRUCTION - PHASE 4

4 PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-258

3-420

(9.5'x2.5')

(21'x11') &

OH-3a

(9.5'x2.5')

(26.5'x15') &

OH-3b

(9.5'x4.5')

(48'x25') &

OH-3c

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 1A
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SEQUENCE OF CONSTRUCTION - PHASE 4

4 PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 

3-259

3-420

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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E

D
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K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SEQUENCE OF CONSTRUCTION - PHASE 4

(9.5'x2.5')

(21'x11') &

C-1

M.O.T., AND EROSION

WRA

WRA

WRA

CS-417

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95

3-260

T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 4

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 4 

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SEQUENCE OF CONSTRUCTION - PHASE 4
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95

3-261

T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 4

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 4 

NOT FOR CONSTRUCTION
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SEQUENCE OF CONSTRUCTION - PHASE 4

M.O.T., AND EROSION
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CS-419

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95

3-262

T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 4

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 4 

NOT FOR CONSTRUCTION
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EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND
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TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED
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TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN
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SEQUENCE OF CONSTRUCTION - PHASE 4

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 4 

RECONSTRUCT ROADWAY. 

1

(9.5'x2.5')

(21'x12') &

C-2

NOTES:

1. SEE CS-435 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

180' SHIFTING TAPER (W=3')

180' SHIFTING TAPER (W=3')

B EA

+29

+20

B ED

TAPER (W=3')

180' SHIFTING

MARKINGS

PERMANENT PAVEMENT

TIE INTO PROPOSED

MARKINGS

PERMANENT PAVEMENT

TIE INTO PROPOSED

50' (TYP.)

M.O.T., AND EROSION

WRA

WRA

WRA

CS-420

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95

3-263

T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 4
NOT FOR CONSTRUCTION
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TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND
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FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 4

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
13

2
1+

5
0
 
-
 
S

E
E
 

D
W

G
. 
C

S
-
4
2
0

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 13

2
7
+

5
0
 
-
 
S

E
E
 

D
W

G
. C

S
-
4
2
2

B

EB

E

A

PHASE 4

PHASE 4

PHASE 4

PHASE 4

PHASE 4

G(TYP.)

C

D

PHASE 4

PHASE 4

PHASE 4

PHASE 4

PHASE 4

PHASE 4

PHASE 4

PHASE 4

RAMP J

11
'

11
'

19
.
7
5
'

TAPER (11:1)
60' BARRIER

1'

2'

10
.
5
'

11

2

SEQUENCE OF CONSTRUCTION - PHASE 4

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 4 

RECONSTRUCT ROADWAY. 

1

3-264

3-420

NOTES:

 

1.

SEE NOTE 1

STA. 1323+55 AND STA. 1325+85.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 

OH-6a (12.5'x9') OH-6b (17.5'x9') OH-6c (13'x9')

(9.5'x2.5')

(21'x12') &

C-3

NOTES:

1. SEE CS-435 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

TAPER (W=3')

180' SHIFTING

MARKINGS (TYP.)

PERMANENT PAVEMENT

TIE INTO PROPOSED
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+74

MARKINGS

PERMANENT PAVEMENT

TIE INTO PROPOSED

315' SHIFTING TAPER (W=5.25')

50' (TYP.)

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM
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TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND
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10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL
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TAPER (13:1)

48' BARRIER
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SEQUENCE OF CONSTRUCTION - PHASE 4

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 4 

RECONSTRUCT ROADWAY. 

2

1

3-268

4
0
0
'

3-420

NOTES:

2.

1.

SEE NOTE 1

(16.5'x9')

C-7

SEE CS-435 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

STA. 1350+70 AND STA. 1353+70.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 

MARKINGS

PERMANENT PAVEMENT

TIE INTO PROPOSED
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NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

TYPE III BARRICADE

PLASTIC DRUM

CONSTRUCTION PHASING LEGEND

PHASE X

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

RM

C

TEMPORARY PAVEMENT MARKING ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

ARROW PANEL

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND
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10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL
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16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SEQUENCE OF CONSTRUCTION - PHASE 4

2

1

3-269

3-420

STA. 1350+70 AND STA. 1353+70.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 

NOTES:

 

1.

SEE NOTE 1

(19'x9')

C-8

(9.5'x2.5')

(26.5'x14')&

OH-7a

(11.5'x2.5')

(21'x12')&

OH-7b

NOTES:

1.

DETAILS

SEE CS-435 AND CS-436 FOR ADDITIONAL ROADWAY CONSTRUCTION 

CONSTRUCT PROPOSED OVERHEAD SIGN STRUCTURE OH-7.

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 4 

RECONSTRUCT ROADWAY. 

3

3

+02

MARKINGS

PERMANENT PAVEMENT

TIE INTO PROPOSED

500' SHIFTING TAPER (W=16.5')

R=1680'
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11'0.5'

R=1700'
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NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 4

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 14

3
5
+

5
0
 
-
 
S

E
E
 

D
W

G
. C

S
-
4
2
8M

A
T

C
H
 

L
IN

E
 
S

T
A
. 
S

B
 
13

5
7
+

5
0
 
-
 
S

E
E
 

D
W

G
. 
C

S
-
4
2
6

PHASE 4

PHASE 4

PHASE 4

BE

B E A

PHASE 4

PHASE 4

PHASE 4

PHASE 4

PHASE 4

A

PHASE 4

5
.
5
'

11
'

11
'

12
'

0.5'

TAPER (17:1)
72' BARRIER

17
'

11
'

11
'

0.5'

11'
11'

2
5
.
5
'

2
5
.
5
'

11'

(48"x48")

W1-4 DE

1

SEQUENCE OF CONSTRUCTION - PHASE 4

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 4 

RECONSTRUCT ROADWAY. 

2

1

3-270

3-420

(14.5'x9')

OH-8b

(25'x14')

(2) (12'x2.5'),

OH-8c

NOTES:

1. SEE CS-436 FOR ADDITIONAL ROADWAY CONSTRUCTION DETAILS

(12.5'x3')

TEMP-120

MARKINGS

PERMANENT PAVEMENT

TIE INTO PROPOSED

152' SHIFTING TAPER (W=2.33')
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TIE INTO PROPOSED
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NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 4
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SEQUENCE OF CONSTRUCTION - PHASE 4

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 4 
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50' (TYP.)

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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SEQUENCE OF CONSTRUCTION - PHASE 4

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 4 
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553' SHIFTING TAPER (W=8.5')
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A
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G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 4
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SEQUENCE OF CONSTRUCTION - PHASE 4

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 4 

RECONSTRUCT ROADWAY. 

2

1

3-273

3-420

NOTES:

 

1.

STA. 1432+40 AND STA. 1436+95.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 

NOTES:

 

1.

STA. 1450+30 AND STA. 1451+45.

THE RUN-OUT LENGTH OF THE TEMPORARY SAFETY BARRIER BETWEEN 

NO STORAGE OF EQUIPMENT OR MATERIAL SHALL BE ALLOWED WITHIN 

SEE NOTE 1

(9.5'x2.5')
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723' SHIFTING TAPER (W=19.5')

R=1795'

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 4
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SEQUENCE OF CONSTRUCTION - PHASE 4

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 4 

RECONSTRUCT ROADWAY. 

2

1

1

3-274

3-420

F A

723' S
HIFTING TAPER (W=19.5'

)

R=1795'

+71

+31

MARKING

PERMANENT PAVEMENT

TIE INTO PROPOSED

MARKINGS

PERMANENT PAVEMENT

TIE INTO PROPOSED

+71

553' SHIFTING TAPER (W=8.5')

E A B

B

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.D.I.
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WRA

WRA

CS-432

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 4
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PAVEMENT MARKINGS

TIE INTO STAGE 2A
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SEQUENCE OF CONSTRUCTION - PHASE 4

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 4 
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553' SHIFTING TAPER (W=8.5')

MARKINGS

PERMANENT PAVEMENT

TIE INTO PROPOSED

50' (TYP.)
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN

D.I.
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 4
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50' (TYP.)
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SEQUENCE OF CONSTRUCTION - PHASE 4

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 4 
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3-420

NOT FOR CONSTRUCTION
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PROPOSED CONSTRUCTION THIS PHASE

EXISTING SIGN/PROPOSED TEMPORARY SIGN

TRAFFIC FLOW ARROW

REMOVE EXISTING STRIPING BY CONTRACTOR

TYPE III BARRICADE

PLASTIC DRUM

ARROW PANEL

CONSTRUCTION PHASING LEGEND

PHASE X

ITEMSYMBOL

TEMPORARY PAVEMENT MARKINGS LEGEND

TEMPORARY PAVEMENT MARKING ARROW

TEMPORARY P.C.C. SAFETY BARRIER, UNPINNED

TEMPORARY IMPACT ATTENUATOR

PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY P.C.C. SAFETY BARRIER, PINNED

A

B

G

F

E

D

C

K

H

J

L

4" SOLID WHITE PAINT

4" SOLID YELLOW PAINT

10" SOLID WHITE PAINT

10" DOTTED WHITE PAINT, 3' LINE & 9' GAP

WHITE PAINT PAVEMENT SYMBOL

12" SOLID WHITE PAINT

16" SOLID WHITE PAINT

4" DOTTED WHITE PAINT, 2' LINE & 6' GAP

4" DOTTED YELLOW PAINT, 2' LINE & 6' GAP

4" DOTTED WHITE PAINT, 3' LINE & 9' GAP

4" BROKEN WHITE PAINT, 10' LINE & 30' GAP

SKID MOUNTED PROPOSED TEMPORARY SIGN
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404 CONSTRUCTION PHASING,

CONTROL PLAN - PHASE 4
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SEQUENCE OF CONSTRUCTION - PHASE 4

PLANS.  SHIFT TRAFFIC TO DESIGNATED TRAVEL LANES.

INSTALL TEMPORARY TRAFFIC CONTROL DEVICES AS SHOWN ON THE PERMANENT WARNING SIGN PLAN AND STAGE 4 
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

M.O.T. TYPICAL SECTIONS

SB STATION 1324+77 TO SB STATION 2352+20

NB STATION 1324+77 TO NB STATION 1352+13
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PHASE 2A

36'12'

BASELINE
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*11'

TO 11'-0" AT STATION 1323+59

*29'-8" AT STATION 1320+93 

PHASE 1A
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FROM STATION 1320+93 TO 1324+13

PLACE SB MEDIAN BARRIER FROM STATION 1320+93 TO 1324+77

PLACE NB MEDIAN BARRIER

REMOVE TEMPORARY CROSSOVER PAVEMENT

STATION 1320+93 TO STATION 1324+77

I-95 PHASE 4
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4.0%

P/R

SB PGA

BASELINE
CONSTRUCTION

SB INSIDE SHOULDER

MILL 2" AND RESURFACE

SB INSIDE SHOULDER

MILL 2" AND RESURFACE

NB INSIDE SHOULDER

MILL 2" AND RESURFACE

MILL 2" AND RESURFACE NB INSIDE SHOULDER

AND STATION 1340+46 TO STATION 1352+13,

FROM STATION 1324+77 TO STATION 1329+93

NOTES:

7.

6.

5.

4.

3.

2.

 

1.

 GRADED AGGREGATE BASE COURSE, TYPE B - 8"

 CONCRETE BASE COURSE - 4"

 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B - 3"

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C - 2"

THE MAXIMUM LIFTS FOR INDIVIDUAL PAVEMENT MATERIALS ARE AS FOLLOWS:

BITUMINOUS CONCRETE, SUPERPACE TYPE C, 160 GYRATIONS PG 64-22 WEDGE (2" LIFTS MAX.)

PROPOSED TEMPORARY WEDGE PAVEMENT:

8" GRADED AGGREGATE BASE COURSE, TYPE B

PG 64-22 (4" LIFTS MAX.)

8" BITUMINOUS CONCRETE, SUPERPAVE BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, 

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 64-22

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 70-22

2" BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE) 

PROPOSED TEMPORARY FULL-DEPTH PAVEMENT SECTION:

CONSTRUCTED ELEMENTS ARE SHOWN BUT NOT SHADED.

SHADING DENOTES CONSTRUCTION FOR THIS PHASE. PREVIOUSLY

ROADWAY SECTIONS

REFER TO TYPICAL SECTIONS TS-01 THROUGH TS-15 FOR FINAL 

LANE CROSS SLOPES AND SUPERELEVATION RATES/TRANSITIONS

REFER TO THE GRADES AND GEOMETRICS SHEETS FOR FINAL TRAVEL

e - SUPERELEVATION CROSS SLOPE

BARRIER LOCATIONS, LANE TRANSITIONS, TAPER LENGTHS, ETC.

PLAN SHEET FOR TEMPORARY PAVEMENT MARKINGS, TEMPORARY 

REFER TO THE CONSTRUCTION PHASING, M.O.T., AND EROSION CONTROL 

ITEM 760011 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, TAPER CUT

ITEM 760012 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, VARIABLE DEPTH

ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

LEGEND

A

B

C

D

ITEM 401042 - BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS PG 70-22

A A

A AB B

B B

3-278

CS-435

3-420

NOT FOR CONSTRUCTION
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WRANOT TO SCALE

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

M.O.T. TYPICAL SECTIONS

I-95 SOUTHBOUND
BASELINE

CONSTRUCTION

I-95 NORTHBOUND
BASELINE

CONSTRUCTION

PHASE 2A

36'12'

PHASE 2B

P/R

SB PGA

PHASE 3A

24'

VARIES

P
H

A
S
E
 
4

P
H

A
S
E
 
4

L
A

N
E
 

E
D

G
E

P
H

A
S

E
 
4
 
-
 

L
A

N
E
 

E
D

G
E

P
H

A
S

E
 
4
 
-
 

L
A

N
E
 

E
D

G
E

P
H

A
S

E
 
4
 
-
 

P
H

A
S

E
 
4

P
H

A
S

E
 
4

P
H

A
S

E
 
4

L
A

N
E
 

E
D

G
E

P
H

A
S

E
 
4
 
-
 

L
A

N
E
 

E
D

G
E

P
H

A
S

E
 
4
 
-
 

L
A

N
E
 

E
D

G
E

P
H

A
S

E
 
4
 
-
 

L
A

N
E
 

E
D

G
E

P
H

A
S

E
 
4
 
-
 

RIPRAP IN MEDIAN

BARRIER AND PLACE

BUILD NB MEDIAN 

PROPOSED ELEVATION AND PLACE FINAL SURFACE COURSE

PRIOR TO BARRIER PLACEMENT, MILL ASPHALT TO 2" BELOW 

PRIOR TO BARRIER PLACEMENT

REMOVE TEMPORARY PAVEMENT

RIPRAP IN MEDIAN

BARRIER AND PLACE

BUILD NB AND SB MEDIAN 

VARIES

PHASE 3B

SB STATION 2352+20 TO SB STATION 2356+32

NB STATION 1352+13 TO NB STATION 1356+32

I-95 PHASE 4

TO STATION 1356+32

NB STATION 1354+77

SB STATION 2356+32 TO SB STATION 2360+92

NB STATION 1356+32 TO NB STATION 1360+96

I-95 PHASE 4

ee
P/R

NB PGA

I-95 SOUTHBOUND
BASELINE

CONSTRUCTION

I-95 NORTHBOUND
BASELINE

CONSTRUCTION

VARIES

VAR.

SHLD.

VAR.

MEDIAN

3'

TO STATION 1360+96

STATION 1358+69
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SB PGA
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PHASE 3B

24'VARIES

PHASE 3A

RIPRAP IN MEDIAN

BARRIER AND PLACE

BUILD NB AND SB MEDIAN 

SHLD.

VAR.

6' & VARIES

SHLD.

12'

LANE

PROPOSED ELEVATION AND PLACE FINAL SURFACE COURSE

PRIOR TO BARRIER PLACEMENT, MILL ASPHALT TO 2" BELOW 
PRIOR TO BARRIER PLACEMENT

REMOVE TEMPORARY PAVEMENT

36'

PHASE 2A

VAR.

NB INSIDE SHOULDER

MILL 2" AND RESURFACE

NOTES:

7.

6.

5.

4.

3.

2.

 

1.

 GRADED AGGREGATE BASE COURSE, TYPE B - 8"

 CONCRETE BASE COURSE - 4"

 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B - 3"

 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C - 2"

THE MAXIMUM LIFTS FOR INDIVIDUAL PAVEMENT MATERIALS ARE AS FOLLOWS:

BITUMINOUS CONCRETE, SUPERPACE TYPE C, 160 GYRATIONS PG 64-22 WEDGE (2" LIFTS MAX.)

PROPOSED TEMPORARY WEDGE PAVEMENT:

8" GRADED AGGREGATE BASE COURSE, TYPE B

PG 64-22 (4" LIFTS MAX.)

8" BITUMINOUS CONCRETE, SUPERPAVE BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, 

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 64-22

3" BITUMINOUS CONCRETE, SUPERPAVE TYPE B, 160 GYRATIONS, PG 70-22

2" BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS, PG 70-22 (NON-CARBONATE STONE) 

PROPOSED TEMPORARY FULL-DEPTH PAVEMENT SECTION:

CONSTRUCTED ELEMENTS ARE SHOWN BUT NOT SHADED.

SHADING DENOTES CONSTRUCTION FOR THIS PHASE. PREVIOUSLY

ROADWAY SECTIONS

REFER TO TYPICAL SECTIONS TS-01 THROUGH TS-15 FOR FINAL 

LANE CROSS SLOPES AND SUPERELEVATION RATES/TRANSITIONS

REFER TO THE GRADES AND GEOMETRICS SHEETS FOR FINAL TRAVEL

e - SUPERELEVATION CROSS SLOPE

BARRIER LOCATIONS, LANE TRANSITIONS, TAPER LENGTHS, ETC.

PLAN SHEET FOR TEMPORARY PAVEMENT MARKINGS, TEMPORARY 

REFER TO THE CONSTRUCTION PHASING, M.O.T., AND EROSION CONTROL 

ITEM 760011 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, TAPER CUT

ITEM 760012 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, VARIABLE DEPTH

ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

LEGEND

A

B

C

D

ITEM 401042 - BITUMINOUS CONCRETE, SUPERPAVE TYPE C, 160 GYRATIONS PG 70-22

A D

A D

A

B

3-279

CS-436

3-420

NOT FOR CONSTRUCTION
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

NOT TO SCALE
GUIDE SIGN

DIMENSIONS & DETAILS

CS-501

9'-6" 4'-6" W G 2"42.75 3"

22'-0" 13'-0" W G 2"286.00

19'-0" 16'-0" W G 2"304.00

14'-6" 12'-0" FO 2"174.0

9'-6" 4'-6" W G 2"42.75 3"

9'-6" 4'-6" W G 2"42.75 3"

19'-0" 16'-0" W G 2"304.00

14'-6" 12'-0" FO 2"174.00

15'-0" 16'-0" FO 2"240.00

11'-6" 2'-6" FO 2"28.75 3"

12"

COLORS: BLK=BLACK, BLU=BLUE, BRO=BROWN, G=GREEN, R=RED, W=WHITE, Y=YELLOW, FY=FLUORESCENT YELLOW, FYG=FLUORESCENT YELLOW GREEN, PUR=PURPLE, O=ORANGE, FO=FLUORESCENT ORANGE.
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NOT FOR CONSTRUCTION
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

NOT TO SCALE
GUIDE SIGN

DIMENSIONS & DETAILS

CS-502

9'-6" 2'-6" W G 2"23.75 3"

26'-6" 12'-0" W G 2"318.00

26'-6" 3'-0" FO79.50

9'-6" 2'-6" W G 2"23.75 3"

26'-6" 9'-0" W G 2"238.50

26'-6" 3'-0" FO79.50

21'-0" 11'-0" W G 2"231.00

9'-6" 2'-6" W G 2"23.75 3"

9'-6" 2'-6" W G 2"23.75 3"

26'-6" 9'-0" W G 2"238.50

26'-6" 3'-0" FO79.50
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COLORS: BLK=BLACK, BLU=BLUE, BRO=BROWN, G=GREEN, R=RED, W=WHITE, Y=YELLOW, FY=FLUORESCENT YELLOW, FYG=FLUORESCENT YELLOW GREEN, PUR=PURPLE, O=ORANGE, FO= FLUORESCENT ORANGE.
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

NOT TO SCALE
GUIDE SIGN

DIMENSIONS & DETAILS

CS-503

9'-6" 2'-6" FO 2"23.75 3"

26'-6" 14'-0" FO 2"371.00

13'-6" 12'-0" FO 2"162.00

11'-6" 2'-6" W G 2"28.75 3"

25'-0" 9'-0" W G 2"225.00

9'-6" 2'-6" FO 2"23.75 3"

21'-0" 15'-0" FO 2"315.00

COLORS: BLK=BLACK, BLU=BLUE, BRO=BROWN, G=GREEN, R=RED, W=WHITE, Y=YELLOW, FY=FLUORESCENT YELLOW, FYG=FLUORESCENT YELLOW GREEN, PUR=PURPLE, O=ORANGE, FO=FLUORESCENT ORANGE.
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

NOT TO SCALE
GUIDE SIGN

DIMENSIONS & DETAILS

CS-504

14'-0" 2'-6" W G 2"35.00 3"

31'-6" 14'-0" W G 2"441.00

31'-6" 3'-0" FO94.50

14'-0" 2'-6" W G 2"35.00 3"

31'-6" 14'-0" W G 2"441.00

31'-6" 3'-0" FO

14'-6" 12'-0" FO 2"174.00

14'-0" 2'-6" FO 2"35.00

31'-6" 16'-0" FO 2"504.00

COLORS: BLK=BLACK, BLU=BLUE, BRO=BROWN, G=GREEN, R=RED, W=WHITE, Y=YELLOW, FY=FLUORESCENT YELLOW, FYG=FLUORESCENT YELLOW GREEN, PUR=PURPLE, O=ORANGE, FO=FLUORESCENT ORANGE.
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

NOT TO SCALE
GUIDE SIGN

DIMENSIONS & DETAILS

CS-505

21'-0" 2'-0" FO42.00

16'-6" 2'-6" FO41.25

20'-0" 3'-6"70.00

20'-0" 3'-6"

17'-0" 2'-6"

20'-0" 3'-6"70.00

COLORS: BLK=BLACK, BLU=BLUE, BRO=BROWN, G=GREEN, R=RED, W=WHITE, Y=YELLOW, FY=FLUORESCENT YELLOW, FYG=FLUORESCENT YELLOW GREEN, PUR=PURPLE, O=ORANGE, FO=FLUORESCENT ORANGE.

BLK 1.5" 12"

FOBLK 1.5" 12"

FOBLK 1.5" 12"

FOBLK 1.5" 12"

FOBLK 1.5" 12"BLK

42.50

70.00

--- SHEET ALUMINUM

--- --- SHEET ALUMINUM

--- --- SHEET ALUMINUM

--- SHEET ALUMINUM

--- SHEET ALUMINUM

--- --- SHEET ALUMINUM

@ 45°

ARROW

UP

STD.

@ 45°

ARROW

UP

STD.

@ 45°

ARROW

UP

STD.

CS-1A08 1
-102
TEMP

CS-1A29 1
-103
TEMP

CS-1B25 1
-104
TEMP

CS-1B26 1
-105
TEMP

CS-1B34 1
-106
TEMP

CS-1C02 1
-107
TEMP

--- ---

3-284

3-420

CS-1C03 1
-108
TEMP

20'-0" 3'-6" FO70.00 --- --- SHEET ALUMINUMBLK 12"1.5"

CS-2A28 1
-109
TEMP

20'-0" 2'-0" FO40.00 --- SHEET ALUMINUM--- ---BLK

@ 0°

ARROW

DOWN

STD.

17'-0" 3'-3" W G 2"55.25 --- --- SHEET ALUMINUM12"

CS-2A33 1
-111

TEMP
16'-6" 3'-0" FO49.50 --- SHEET ALUMINUM---BLK 12"1.5"

CS-2A30 1
-110

TEMP

NOT FOR CONSTRUCTION



CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDA / REVISIONS SECTION

SHEET NO.

N
:\

3
1
9
8

7
-
0
0
4
\

C
o
n
t
r
a
c
t
_
I-

9
5
\

C
A

D
D
\

T
r
a
f
f
ic
\

C
S

5
0
6
.d

g
n

5
/
2

1
/
2

0
1
9

9
:5

0
:2

6
 

A
M

58.35" 58.35"

17'-0"

6"

18"E

6"

9"

12"E

9"2
'
-
6
"

BORDER

R=12"

TH=1.5"

IN=0.5"

3'-0"

3
'
-
0
"

16'-6"

10"

10"E

10"2
'
-
6
"

BORDER

R=12"

TH=1.5"

IN=0.5"

8.2" 8.2"

14.1" 103.9" 14"

11'-0"

6"

18"E

6"2
'
-
6
"

12.95" 129.1" 12.95"

12'-11"

12"

36"

12"

13.3"EM

10"

13.3"EM

10.1"

25.3"

12"

1
2
'
-

0
"

BORDER

R=12"

TH=2"

16'-6"

13"

10"E

13"3
'
-
0
"

BORDER

R=12"

TH=1.5"

IN=0.5"

8.2" 8.2"

48" 48"

17'-0"

12"

12"E

12"3
'
-
0
"

BORDER

R=12"

TH=1.5"

IN=0.5"

61" 28" 61"

12'-6"

4"

28"

4"

3
'
-
0
"

BORDER

R=12"

TH=1.5"

IN=0.5"

D
E

S
IG

N
A

T
IO

N

P
A

N
E

L

D
W

G
.
 
N

O
.

Q
U

A
N

T
IT

Y

SIZE

W
ID

T
H

H
E
IG

H
T

L
E

G
E

N
D

COLOR BORDER

A
R

R
O

W

S
H

E
IL

D

LEGEND REMARKS

B
C

K
G

R
N

D

R
A

D
IU

S

T
H
IC

K
N

E
S

S

(
S

F
)

A
R

E
A

NOT TO SCALE

17'-0" 2'-6" FO42.50

COLORS: BLK=BLACK, BLU=BLUE, BRO=BROWN, G=GREEN, R=RED, W=WHITE, Y=YELLOW, FY=FLUORESCENT YELLOW, FYG=FLUORESCENT YELLOW GREEN, PUR=PURPLE, O=ORANGE, FO=FLUORESCENT ORANGE.

--- --- SHEET ALUMINUMBLK 12"1.5"CS-2A34 1
-112

TEMP

D
E

S
IG

N
A

T
IO

N

P
A

N
E

L

D
W

G
.
 
N

O
.

Q
U

A
N

T
IT

Y

SIZE

W
ID

T
H

H
E
IG

H
T

L
E

G
E

N
D

COLOR BORDER

A
R

R
O

W

S
H

E
IL

D

LEGEND REMARKS

B
C

K
G

R
N

D

R
A

D
IU

S

T
H
IC

K
N

E
S

S

(
S

F
)

A
R

E
A

3'-0" 3'-0" FY --- --- SHEET ALUMINUMCS-1A39 1
-113

TEMP
9.00 ---------

CS-2B07 1
-114

TEMP
16'-6" 2'-6" FOBLK 1.5" 12"41.25 --- --- SHEET ALUMINUM

11'-0" 2'-6" FOBLK27.50 --- --- SHEET ALUMINUM------CS-2A28 2
-116

TEMP

CS-2A28 1
-117

TEMP
FOBLK 12" EXTRUDED ALUMINUM

(36"x36")

M1-1
2"155.00 12'-10"12'-11"

@ 0°

ARROW

UP

TYPE B

CS-1B33 1
-118

TEMP
16'-6" 3'-0" FOBLK 1.5" 12"49.50 --- --- SHEET ALUMINUM

CS-2A33 1
-119

TEMP
17'-0" 3'-0" FO51.00 --- --- SHEET ALUMINUMBLK 12"1.5"

CS-2B08 1
-120
TEMP

12'-6" 3'-0"37.50 FOBLK 1.5" 12" --- SHEET ALUMINUM

@ 45°

ARROW

UP

STD.

WRA

WRA

WRA

CS-506

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
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T201407404
GUIDE SIGN

DIMENSIONS & DETAILS
NOT FOR CONSTRUCTION
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BRANDWINE RIVER BRIDGE
FROM I-495 TO NORTH OF

REHABILITATION OF I-95

3-420

NOTE:

1.

TO BE DETERMINED IN SUBSEQUENT SUBMISSION.

AUTOMATED TRAFFIC MANAGEMENT SYSTEM, WHETHER DELDOT OR THE PROJECT CONTRACTOR, IS 

DETERMINATION OF RESPONSIBILITY OF OPERATIONS AND MAINTENANCE OF THE EQUIPMENT FOR THE 

PCMS-7

CMS-8

PCMS-1 PCMS-2

PCMS-3

PCMS-4

CMS-5

PCMS-6 NVMS006

PERMIT #

NVMS008

PERMIT #

CS-601

ATMS PLAN
NB I-95 DIVERSIONS
PCMS/CMS LAYOUT

3-286

NO. LOCATION

PCMS/CMS SCHEDULE

PCMS-1

PCMS-2

PCMS-3

PCMS-4

CMS-5

PCMS-6

PCMS-7

CMS-8

EB SR 273 (FRENCHTOWN ROAD), WEST OF SR 1

NB SR 7 (STANTON CHRISTINA ROAD), SOUTH OF SR 4 (MITCH ROAD)

NB I-95, SOUTH OF SR 273 (EXIT 3A)

NB I-95, SOUTH OF SR 1 (EXIT 4B)

NB I-95, SOUTH OF SR 141 (EXIT 5B)

NB SR 141 (BASIN ROAD), SOUTH OF SR 4 (E MARKET STREET)

NB I-95, SOUTH OF I-95/I-295 SPLIT

NB I-495, SOUTH OF US 13 (N DUPONT PARKWAY)

NOT FOR CONSTRUCTION
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BRANDWINE RIVER BRIDGE
FROM I-495 TO NORTH OF

REHABILITATION OF I-95

3-420

NOTE:

1.

TO BE DETERMINED IN SUBSEQUENT SUBMISSION.

AUTOMATED TRAFFIC MANAGEMENT SYSTEM, WHETHER DELDOT OR THE PROJECT CONTRACTOR, IS 

DETERMINATION OF RESPONSIBILITY OF OPERATIONS AND MAINTENANCE OF THE EQUIPMENT FOR THE 

SR 273 E

MESSAGE SET 1

SR 273 E

SR 7 N 

95 NORTH

MAJOR

DELAYS

95 NORTH

MAJOR

DELAYS

95 NORTH

DELAYS

AHEAD

95 NORTH

BYPASS SR 4 E

SR 2 E 

EXIT 4B

EXIT 3A

TO US 13

PCMS-1

PCMS-2

PCMS-3

PCMS-4

CMS-5

95 NORTH

DELAYS

AHEAD EXIT 5B

SR 141 N 

SR 4 E

SR 2 E 

PCMS-6

95 NORTH

BYPASS

95 NORTH

BYPASS

SR 48 E 

95 NORTH

BYPASS

SR 52 S 

95 NORTH

BYPASS

95 NORTH

PCMS-7

I-495 NDELAYS

AHEAD

US 13 N

TRAFFIC

CMS-8

TO

WILM EXIT 1

TERM AVE

12TH ST

TRAFFIC

TO

WILM

TRAFFIC

TO

WILM EXIT 3

95 NORTH

BYPASS

USE

FOLLOW

USE

MESSAGE SET 1

MESSAGE SET 1

MESSAGE SET 1

MESSAGE SET 2

MESSAGE SET 1

MESSAGE SET 1

MESSAGE SET 2

MESSAGE SET 3

MESSAGE SET 4

MESSAGE SET 1

MESSAGE SET 1

MESSAGE SET 2

MESSAGE SET 3

TRAFFIC

TRAFFIC

USE

USE

TRAFFIC

TRAFFIC

TRAFFIC

TRAFFIC

USE

USE

USE

USE

MESSAGE SET 2

95 NORTH

DELAYS

AHEAD

I-295 N
EXIT 2

USE

USE

USE

USE

USE

USE

PERMIT #NVMS008

PERMIT #NVMS006SR 4 E REACHES CAPACITY.

SR 141 N REACHES CAPACITY.

CS-602

ATMS PLAN
NB I-95 DIVERSIONS
PCMS/CMS DETAILS

3-287

PCMS-1 WILL ACTIVATE WHEN THE I-95 

BACKUP REACHES SR 1 AND SR 7 N

PCMS-2 WILL ACTIVATE WHEN PCMS-1

HAS BEEN ACTIVATED.

PCMS-3 WILL ACTIVATE WHEN THE I-95 

BACKUP REACHES I-295 AND SR 141 &

US 13 REACH CAPACITY.

 

WHEN PCMS-3 HAS BEEN ACTIVATED.

PCMS-4 (MESSAGE SET 1) WILL ACTIVATE

PCMS-4 (MESSAGE SET 2) WILL ACTIVATE

WHEN PCMS-3 HAS BEEN ACTIVATED AND

CMS-5 (MESSAGE SET 1) WILL ACTIVATE

WHEN I-495 N REACHES CAPACITY.

CMS-5 (MESSAGE SET 2) WILL ACTIVATE

REACHES CAPACITY.

 

WHEN I-495 N REACHES CAPACITY AND

PCMS-6 (MESSAGE SET 1) WILL ACTIVATE

WHEN CMS-5 HAS BEEN ACTIVATED.

PCMS-6 (MESSAGE SET 2) WILL ACTIVATE

WHEN CMS-5 HAS BEEN ACTIVATED AND

SR 4 E REACHES CAPACITY.

PCMS-6 (MESSAGE SET 3) WILL ACTIVATE

WHEN CMS-5 HAS BEEN ACTIVATED AND

SR 4 E & SR 2 E REACH CAPACITY.

PCMS-6 (MESSAGE SET 4) WILL ACTIVATE

WHEN CMS-5 HAS BEEN ACTIVATED AND

CAPACITY.

SR 4 E,SR 2 E, & SR 48 E REACH

PCMS-7 WILL ACTIVATE WHEN I-95

REACHES CAPACITY IN WORK ZONE.

CMS-8 (MESSAGE SET 1) WILL ACTIVATE

PCMS-7 HAS BEEN ACTIVATED.

CMS-8 (MESSAGE SET 2) WILL ACTIVATE

PCMS-7 HAS BEEN ACTIVATED AND

US 13 REACHES CAPACITY.

CMS-8 (MESSAGE SET 3) WILL ACTIVATE

PCMS-7 HAS BEEN ACTIVATED AND

US 13 & TERMINAL AVE REACH CAPACITY.

NOT FOR CONSTRUCTION
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BRANDWINE RIVER BRIDGE
FROM I-495 TO NORTH OF

REHABILITATION OF I-95

3-420

NOTE:

1.

TO BE DETERMINED IN SUBSEQUENT SUBMISSION.

AUTOMATED TRAFFIC MANAGEMENT SYSTEM, WHETHER DELDOT OR THE PROJECT CONTRACTOR, IS 

DETERMINATION OF RESPONSIBILITY OF OPERATIONS AND MAINTENANCE OF THE EQUIPMENT FOR THE 

CMS-1

PCMS-3

CMS-5

CMS-4

CMS-2

NVMS007

PERMIT #

CS-603

ATMS PLAN
SB I-95 DIVERSIONS
PCMS/CMS LAYOUT

3-288

NO. LOCATION

PCMS/CMS SCHEDULE

CMS-1

CMS-2

PCMS-3

CMS-4

CMS-5

SB I-95, SOUTH OF CHICHESTER AVENUE (EXIT 1)

SB I-95, NORTH OF SR 3 (MARSH ROAD, EXIT 9)

SB I-95, NORTH OF US 202 (CONCORD PIKE, EXIT 8)

SB I-495, NORTH OF US 13 (GOV PRINTZ BOULEVARD, EXIT 4A)

SB I-495, NORTH OF E 12TH STREET (EXIT 3)

NOT FOR CONSTRUCTION
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A
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BRANDWINE RIVER BRIDGE
FROM I-495 TO NORTH OF

REHABILITATION OF I-95

3-420

NOTE:

1.

TO BE DETERMINED IN SUBSEQUENT SUBMISSION.

AUTOMATED TRAFFIC MANAGEMENT SYSTEM, WHETHER DELDOT OR THE PROJECT CONTRACTOR, IS 

DETERMINATION OF RESPONSIBILITY OF OPERATIONS AND MAINTENANCE OF THE EQUIPMENT FOR THE 

I-495 S

MESSAGE SET 1

95 SOUTH

DELAYS

AHEAD

CMS-1

MESSAGE SET 2

SR 92 W

95 SOUTH

MAJOR

DELAYS

MESSAGE SET 1

CMS-2

95 SOUTH

DELAYS

AHEAD

MESSAGE SET 1

95 SOUTH

DELAYS

AHEAD

MESSAGE SET 1

CMS-4

TRAFFIC

TO

WILM

PCMS-3

MESSAGE SET 1

CMS-5

TRAFFIC

12TH STTO

WILM EXIT 3

USE

*PROPOSED FY19 INSTALL

USE

USE

EXIT 4

USE

USE

USE

MARSH RD

EXIT 6

EXIT 9

EXIT 8

MESSAGE SET 2

TRAFFIC

TERM AVETO

WILM EXIT 2

USE

MESSAGE SET 3

TRAFFIC

US 13 NTO

WILM EXIT 1

USE

*PROPOSED FY19 INSTALL

PERMIT #NVMS007

CS-604

ATMS PLAN
SB I-95 DIVERSIONS
PCMS/CMS DETAILS

3-289

REACHES CAPACITY IN WORK ZONE.

CMS-1 (MESSAGE SET 1) WILL ACTIVATE WHEN I-95

CMS-1 (MESSAGE SET 2) WILL ACTIVATE WHEN I-95

BACKUP REACHES MARSH ROAD AND MARSH ROAD,

CMS-2 WILL ACTIVATE WHEN I-95 BACKUP REACHES

US 202 AND EXIT 8 REACHES CAPACITY.

ACTIVATED.

PCMS-3 WILL ACTIVATE WHEN CMS-1 HAS BEEN

CMS-1 HAS BEEN ACTIVATED.

CMS-4 WILL ACTIVATE WHEN US 13 N & 12TH

CAPACITY.

12TH STREET, & GOV. PRINTZ BOULEVARD REACH

STREET REACH CAPACITY.

CMS-5 (MESSAGE SET 1) WILL ACTIVATE WHEN

CMS-5 (MESSAGE SET 2) WILL ACTIVATE WHEN

CMS-1 HAS BEEN ACTIVATED AND 12TH STREET

REACHES CAPACITY.

CMS-5 (MESSAGE SET 2) WILL ACTIVATE WHEN

CMS-1 HAS BEEN ACTIVATED AND 12TH STREET

& TERMINAL AVENUE REACH CAPACITY.

NOT FOR CONSTRUCTION
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BRANDWINE RIVER BRIDGE
FROM I-495 TO NORTH OF

REHABILITATION OF I-95

3-420

NOTE:

TO BE DETERMINED IN SUBSEQUENT SUBMISSION.

AUTOMATED TRAFFIC MANAGEMENT SYSTEM, WHETHER DELDOT OR THE PROJECT CONTRACTOR, IS 

DETERMINATION OF RESPONSIBILITY OF OPERATIONS AND MAINTENANCE OF THE EQUIPMENT FOR THE 

CS-605

3-290ALTERNATE ROUTE
TO WILMINGTON

STATIC SIGNING LAYOUT

12

11

10

9 8 7

1
2

3

5

6

4

NO.

1

2

3

4

5

6

7

8

9

10

11

12

SIGN SCHEDULE

SB US 202 (CONCORD PIKE), NORTH OF I-95

WB SR 92 (NAAMANS ROAD), WEST OF I-95

SB SR 3 (MARSH ROAD), SOUTH OF I-95

NB SR 1 (DUPONT PARKWAY), SOUTH OF SR 1/US 13 SPLIT

EB US 40 (PULASKI HIGHWAY), WEST OF SR 1

WB HAMBURG ROAD, EAST US US 13

EB SR 273 (FRENCHTOWN ROAD), WEST OF US 13

NB US 13 (N DUPONT HIGHWAY), SOUTH OF SR 141 

NB SR 141 (E BASIN ROAD), SOUTH OF US 13

WB SR 92 (NAAMANS ROAD), EAST OF US 202 

EB SR 273 (FRENCHTOWN ROAD), WEST OF SR 1

EB SR 4 (OGLETOWN STANTON ROAD), WEST OF SR 7

LOCATION

NOT FOR CONSTRUCTION
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BRANDWINE RIVER BRIDGE
FROM I-495 TO NORTH OF

REHABILITATION OF I-95

3-420

TO BE DETERMINED IN SUBSEQUENT SUBMISSION.

AUTOMATED TRAFFIC MANAGEMENT SYSTEM, WHETHER DELDOT OR THE PROJECT CONTRACTOR, IS 

DETERMINATION OF RESPONSIBILITY OF OPERATIONS AND MAINTENANCE OF THE EQUIPMENT FOR THE 

4

1

2

3

5

6

8

9

10

11

DETOUR PLAN SHEET INDEX

7

A
d
a

m
s
 
S
t

N
 
J
a
c
k
s
o
n
 
S
t

Lancaster Ave

W 4th St

D
ela

w
a
r
e A

ve

DP-00-INDEX SHEET

1A 1B 2A 2B 3A 3B

2

3

4

5

6

7

RAMP
CONSTRUCTION PHASE

1C

8

9

10

11

12

DETOUR PLAN SCHEDULE

DRAWING NO.
4

NO.

DP-01

DP-02

DP-03

DP-04

DP-05

DP-06

DP-07

DP-08

DP-09

DP-10

DP-11

DP-12

NB I-95 ON-RAMP FROM ADAMS STREET/10TH STREET

NB I-95 ON-RAMP FROM ADAMS STREET/DELAWARE AVENUE

NB AND SB I-95 ON-RAMP FROM MLK JR BOULEVARD

NB I-95 OFF-RAMP TO MARYLAND AVENUE/MLK JR BOULEVARD (EXIT 6)

NB I-95 OFF-RAMP TO DELAWARE AVENUE (EXIT 7)

SB I-95 ON-RAMP FROM 2ND STREET

SB I-95 ON-RAMP FROM JACKSON STREET

SB I-95 ON-RAMP FROM JACKSON STREET/DELAWARE AVENUE

SB I-95 OFF-RAMP TO DELAWARE AVENUE SOUTH (EXIT 7A)

SB I-95 OFF-RAMP TO DELAWARE AVENUE NORTH (EXIT 7B)

SB I-95 OFF-RAMP TO MLK JR BOULEVARD/4TH STREET (EXIT 6)12

N/A
3-291

NOTE:

1.

AND CONSTRUCTION, WITH APPROVAL OF THE ENGINEER.

ROAD CLOSURE PERMITTED DURING ALLOWABLE WORK HOURS ONLY AS REQUIRED FOR BRIDGE DEMOLITION 

MLK JR BOULEVARD (SEE NOTE 1)

NOT FOR CONSTRUCTION



NEW CASTLE

N/A

NOT TO SCALE
T201407404

B.M.W. (WRA)

M.J.B. (WRA)

LEGEND

= CLOSURE AREA

= RECOMMENDED DETOUR ROUTE
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A
M

N

PORTABLE CHANGEABLE MESSAGE SIGNS

SPECIAL SIGNS

6. FIELD CONDITIONS MAY DICTATE CHANGES AT SOME TIME DURING THE LIFE 

3. DESIGN OF ALL SIGNS SHALL BE IN ACCORDANCE WITH THE FHWA

STANDARD HIGHWAY SIGNS BOOK.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)  SIZE OF

1.  ALL DETOUR SIGNING,  INCLUDING TRAILBLAZERS,  ARE TO BE SUPPLIED AND

10. BARRICADES SHALL BE A MINIMUM OF 6 FEET WIDE UNLESS DIRECTED BY

5. SIGNS NO LONGER IN USE SHALL BE COMPLETELY COVERED WITH NO 

RETROREFLECTIVE MATERIAL SHOWING, OR SHALL BE REMOVED, AS DIRECTED

BY THE ENGINEER.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD PART 6)

FOR BARRICADES AND SIGNS (AS PER LATEST REVISION.)

2. THE CONTRACTOR SHALL COMPLY WITH GUIDELINES IN "THE DELAWARE

OF THE CONTRACT.   IN THE EVENT OF OMISSIONS OR CORRECTIONS, THE

SHEETING.

BREAKAWAY POSTS AND HAVE RETROREFLECTIVE FLUORESCENT ORANGE

8.  WARNING SIGNS AND DETOUR TRAILBLAZERS SHALL BE MOUNTED ON

ROADWAY.

9.  "W" BARRICADES SHALL COMPLETELY RUN THE FULL WIDTH OF THE

THE ENGINEER.

MAINTAINED BY THE GENERAL CONTRACTOR IN COMPLIANCE WITH "THE

DELAWARE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)

INSTALLED.

4. SIZES OF ALL SIGNS SHALL BE IN ACCORDANCE WITH "THE DELAWARE

SIGN SHALL BE BASED ON TYPE OF ROADWAY ON WHICH THE SIGN IS

SIGNING PROVISIONS OF "THE DELAWARE MANUAL ON UNIFORM TRAFFIC

CONTROL DEVICES" (DE MUTCD) WILL PREVAIL.

7. SIGNS "N" THROUGH "Q" AND "T" AND "V", THE WORD "ROAD" SHOULD BE

CHANGED TO "RAMP", "RR XING", OR "BRIDGE" WHERE APPLICABLE.

BRANDWINE RIVER BRIDGE
FROM I-495 TO NORTH OF

REHABILITATION OF I-95

NOTE:

 

12.

DETAILS OF MODIFICATIONS TO GUIDE SIGN MESSAGES DURING DETOUR. 

REFER TO CONSTRUCTION PHASING, MOT, AND EROSION CONTROL PLANS FOR ADDITIONAL 

    

M4-8

M1-1

M6-3

BRIDGE OUT

F G H

I
J

K L

M N O P

R S

T U V

W X

M4-8

M1-1

M4-8

M1-1

M4-8

M1-1

M4-8

M1-1

M4-8

M1-1 M1-1

M4-8

M1-1

M4-8

M1-1

M1-1

M6-1(L) M6-1(R) M6-2(L)

M6-2(R) M5-1(L) M5-1(R) M5-2(L)

M5-2(R)

W20-2 W20-2
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PERMIT NO.

(DISPLAY FOR 5 DAYS AFTER IMPLEMENTATION OF DETOUR)

PRIOR TO DETOUR

DURING DETOUR

(10 DAYS PRIOR TO BEGINNING OF DETOUR)

PCMS-1

PCMS-1

11. DETOUR SIGNS SHALL BE DOUBLE POSTED ON THE LEFT AND RIGHT SIDE 

OF THE ROADWAY ALONG ROADWAYS WITH 3 OR MORE LANES OR ON 

DIVIDED ROADWAYS.

3-420

Q W A

C

PCMS-1

M

H

J

I-95 NB

ON OR

P

A

B

B

A

E

RAMP TO

TO CLOSE

ABOUT

DP-01-NB I-95 ON-RAMP 
FROM ADAMS STREET/

10TH STREET

I-95 NB

RAMP TO FOLLOW

DETOUR

CLOSED

MM/DD

3-292NOT FOR CONSTRUCTION



NEW CASTLE

N/A

NOT TO SCALE
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M.J.B. (WRA)

LEGEND

= CLOSURE AREA

= RECOMMENDED DETOUR ROUTE
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PORTABLE CHANGEABLE MESSAGE SIGNS

SPECIAL SIGNS

6. FIELD CONDITIONS MAY DICTATE CHANGES AT SOME TIME DURING THE LIFE 

3. DESIGN OF ALL SIGNS SHALL BE IN ACCORDANCE WITH THE FHWA

STANDARD HIGHWAY SIGNS BOOK.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)  SIZE OF

1.  ALL DETOUR SIGNING,  INCLUDING TRAILBLAZERS,  ARE TO BE SUPPLIED AND

10. BARRICADES SHALL BE A MINIMUM OF 6 FEET WIDE UNLESS DIRECTED BY

5. SIGNS NO LONGER IN USE SHALL BE COMPLETELY COVERED WITH NO 

RETROREFLECTIVE MATERIAL SHOWING, OR SHALL BE REMOVED, AS DIRECTED

BY THE ENGINEER.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD PART 6)

FOR BARRICADES AND SIGNS (AS PER LATEST REVISION.)

2. THE CONTRACTOR SHALL COMPLY WITH GUIDELINES IN "THE DELAWARE

OF THE CONTRACT.   IN THE EVENT OF OMISSIONS OR CORRECTIONS, THE

SHEETING.

BREAKAWAY POSTS AND HAVE RETROREFLECTIVE FLUORESCENT ORANGE

8.  WARNING SIGNS AND DETOUR TRAILBLAZERS SHALL BE MOUNTED ON

ROADWAY.

9.  "W" BARRICADES SHALL COMPLETELY RUN THE FULL WIDTH OF THE

THE ENGINEER.

MAINTAINED BY THE GENERAL CONTRACTOR IN COMPLIANCE WITH "THE

DELAWARE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)

INSTALLED.

4. SIZES OF ALL SIGNS SHALL BE IN ACCORDANCE WITH "THE DELAWARE

SIGN SHALL BE BASED ON TYPE OF ROADWAY ON WHICH THE SIGN IS

SIGNING PROVISIONS OF "THE DELAWARE MANUAL ON UNIFORM TRAFFIC

CONTROL DEVICES" (DE MUTCD) WILL PREVAIL.

7. SIGNS "N" THROUGH "Q" AND "T" AND "V", THE WORD "ROAD" SHOULD BE

CHANGED TO "RAMP", "RR XING", OR "BRIDGE" WHERE APPLICABLE.

BRANDWINE RIVER BRIDGE
FROM I-495 TO NORTH OF

REHABILITATION OF I-95

NOTE:

 

12.

DETAILS OF MODIFICATIONS TO GUIDE SIGN MESSAGES DURING DETOUR. 

REFER TO CONSTRUCTION PHASING, MOT, AND EROSION CONTROL PLANS FOR ADDITIONAL 
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R11-3a R11-3b R11-4

INTERSTATE
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DETOUR

END

CLOSED

ROAD

XX MILES AHEAD

ROAD CLOSED

LOCAL TRAFFIC ONLY
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ROAD CLOSED

THRU TRAFFIC

DETOURDETOUR
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DETOUR
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ROAD

500 FT

CLOSED

ROAD

1000 FT

CLOSED

ROAD

500 FT

DETOUR

1000 FT

DETOUR

BA C

E

D

Q

XX MILES AHEAD

LOCAL TRAFFIC ONLY

INTERSTATE

DETOUR
NORTH

95
INTERSTATE
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INTERSTATE
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DETOUR
NORTH

95

INTERSTATE
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95

INTERSTATE

DETOUR
NORTH

95
NORTH

95

PERMIT NO.

(DISPLAY FOR 5 DAYS AFTER IMPLEMENTATION OF DETOUR)

PRIOR TO DETOUR

DURING DETOUR

(10 DAYS PRIOR TO BEGINNING OF DETOUR)

PCMS-1

PCMS-1

11. DETOUR SIGNS SHALL BE DOUBLE POSTED ON THE LEFT AND RIGHT SIDE 

OF THE ROADWAY ALONG ROADWAYS WITH 3 OR MORE LANES OR ON 

DIVIDED ROADWAYS.

3-420

C

A

A

A

B

B

D

J

V

WQ

N

ABOUT 

PCMS-1

P

O

PCMS-1

I-95 NB

ON OR 

A

C

C

C

B

B

A

RAMP TO

TO CLOSE

DP-02-NB I-95 ON-RAMP
FROM ADAMS STREET/

DELAWARE AVENUE

I-95 NB

RAMP TO FOLLOW 

DETOUR

CLOSED

MM/DD

3-293

WQ

X

TO BE BAGGED

EXISTING SIGN 

NOT FOR CONSTRUCTION



6. FIELD CONDITIONS MAY DICTATE CHANGES AT SOME TIME DURING THE LIFE 

3. DESIGN OF ALL SIGNS SHALL BE IN ACCORDANCE WITH THE FHWA

STANDARD HIGHWAY SIGNS BOOK.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)  SIZE OF

1.  ALL DETOUR SIGNING,  INCLUDING TRAILBLAZERS,  ARE TO BE SUPPLIED AND

10. BARRICADES SHALL BE A MINIMUM OF 6 FEET WIDE UNLESS DIRECTED BY

5. SIGNS NO LONGER IN USE SHALL BE COMPLETELY COVERED WITH NO 

RETROREFLECTIVE MATERIAL SHOWING, OR SHALL BE REMOVED, AS DIRECTED

BY THE ENGINEER.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD PART 6)

FOR BARRICADES AND SIGNS (AS PER LATEST REVISION.)

2. THE CONTRACTOR SHALL COMPLY WITH GUIDELINES IN "THE DELAWARE

OF THE CONTRACT.   IN THE EVENT OF OMISSIONS OR CORRECTIONS, THE

SHEETING.

BREAKAWAY POSTS AND HAVE RETROREFLECTIVE FLUORESCENT ORANGE

8.  WARNING SIGNS AND DETOUR TRAILBLAZERS SHALL BE MOUNTED ON

ROADWAY.

9.  "W" BARRICADES SHALL COMPLETELY RUN THE FULL WIDTH OF THE

THE ENGINEER.

MAINTAINED BY THE GENERAL CONTRACTOR IN COMPLIANCE WITH "THE

DELAWARE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)

INSTALLED.

4. SIZES OF ALL SIGNS SHALL BE IN ACCORDANCE WITH "THE DELAWARE

SIGN SHALL BE BASED ON TYPE OF ROADWAY ON WHICH THE SIGN IS

SIGNING PROVISIONS OF "THE DELAWARE MANUAL ON UNIFORM TRAFFIC

CONTROL DEVICES" (DE MUTCD) WILL PREVAIL.

7. SIGNS "N" THROUGH "Q" AND "T" AND "V", THE WORD "ROAD" SHOULD BE

CHANGED TO "RAMP", "RR XING", OR "BRIDGE" WHERE APPLICABLE.

11. DETOUR SIGNS SHALL BE DOUBLE POSTED ON THE LEFT AND RIGHT SIDE 

OF THE ROADWAY ALONG ROADWAYS WITH 3 OR MORE LANES OR ON 

DIVIDED ROADWAYS.

N
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(DISPLAY FOR 5 DAYS AFTER IMPLEMENTATION OF DETOUR)
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ADDENDA / REVISIONS

SHEET NO.

SECTION

DESIGNED BY:

PERMIT NO.
CONTRACT

COUNTY

CHECKED BY:

LEGEND

GENERAL NOTES

B.M.W. (WRA)

M.J.B. (WRA)

REHABILITATION OF I-95
FROM I-495 TO NORTH OF
BRANDYWINE RIVER BRIDGE NEW CASTLE

Whitman, Requardt and Associates, LLP
Engineers   Architects   Environmental Planners        Est. 1915

SEAL

DATE

BEARING THE "WRA" SECTION DESIGNATION.

THIS SEAL APPLIES TO ALL SHEETS

PREPARED BY
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A

Y

PCMS-1

ON OR

A

C

B

B
C

C

C

A

A

C

C

A

    

M4-8

M1-1

M6-3
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END
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XX MILES AHEAD

ROAD CLOSED
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DETOUR DETOUR

DETOUR

AHEAD
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1000 FT
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END
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TO CLOSE

Y

I-95

I-95

RAMPS TO

CLOSED

FOLLOW

DETOURS

MM/DD

DP-03

WRADP-03-NB AND SB I-95
N/A

ON-RAMP FROM
MLK JR BOULEVARD

3-294

TO BE BAGGED

EXISTING SIGN

TO BE BAGGED

EXISTING SIGN

TO BE BAGGED

EXISTING SIGN
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EXISTING SIGN

TO BE BAGGED

EXISTING SIGN
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PORTABLE CHANGEABLE MESSAGE SIGNS

SPECIAL SIGNS

6. FIELD CONDITIONS MAY DICTATE CHANGES AT SOME TIME DURING THE LIFE 

3. DESIGN OF ALL SIGNS SHALL BE IN ACCORDANCE WITH THE FHWA

STANDARD HIGHWAY SIGNS BOOK.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)  SIZE OF

1.  ALL DETOUR SIGNING,  INCLUDING TRAILBLAZERS,  ARE TO BE SUPPLIED AND

10. BARRICADES SHALL BE A MINIMUM OF 6 FEET WIDE UNLESS DIRECTED BY

5. SIGNS NO LONGER IN USE SHALL BE COMPLETELY COVERED WITH NO 

RETROREFLECTIVE MATERIAL SHOWING, OR SHALL BE REMOVED, AS DIRECTED

BY THE ENGINEER.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD PART 6)

FOR BARRICADES AND SIGNS (AS PER LATEST REVISION.)

2. THE CONTRACTOR SHALL COMPLY WITH GUIDELINES IN "THE DELAWARE

OF THE CONTRACT.   IN THE EVENT OF OMISSIONS OR CORRECTIONS, THE

SHEETING.

BREAKAWAY POSTS AND HAVE RETROREFLECTIVE FLUORESCENT ORANGE

8.  WARNING SIGNS AND DETOUR TRAILBLAZERS SHALL BE MOUNTED ON

ROADWAY.

9.  "W" BARRICADES SHALL COMPLETELY RUN THE FULL WIDTH OF THE

THE ENGINEER.

MAINTAINED BY THE GENERAL CONTRACTOR IN COMPLIANCE WITH "THE

DELAWARE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)

INSTALLED.

4. SIZES OF ALL SIGNS SHALL BE IN ACCORDANCE WITH "THE DELAWARE

SIGN SHALL BE BASED ON TYPE OF ROADWAY ON WHICH THE SIGN IS

SIGNING PROVISIONS OF "THE DELAWARE MANUAL ON UNIFORM TRAFFIC

CONTROL DEVICES" (DE MUTCD) WILL PREVAIL.

7. SIGNS "N" THROUGH "Q" AND "T" AND "V", THE WORD "ROAD" SHOULD BE

CHANGED TO "RAMP", "RR XING", OR "BRIDGE" WHERE APPLICABLE.

BRANDWINE RIVER BRIDGE
FROM I-495 TO NORTH OF

REHABILITATION OF I-95

NOTE:

 

12.

DETAILS OF MODIFICATIONS TO GUIDE SIGN MESSAGES DURING DETOUR. 

REFER TO CONSTRUCTION PHASING, MOT, AND EROSION CONTROL PLANS FOR ADDITIONAL 

PERMIT NO.

(DISPLAY FOR 5 DAYS AFTER IMPLEMENTATION OF DETOUR)

PRIOR TO DETOUR

DURING DETOUR

(10 DAYS PRIOR TO BEGINNING OF DETOUR)

PCMS-1

PCMS-1

11. DETOUR SIGNS SHALL BE DOUBLE POSTED ON THE LEFT AND RIGHT SIDE 

OF THE ROADWAY ALONG ROADWAYS WITH 3 OR MORE LANES OR ON 

DIVIDED ROADWAYS.

3-420

Y

H

EXIT 6

Q W

M

L

PCMS-1

EXIT 6

MM/DD
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F G H I J

K L M
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Q
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T U V

W X

M4-9-DE M4-9 M4-9 M4-9 M4-9
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R
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XX MILES AHEAD

ROAD CLOSED

LOCAL TRAFFIC ONLY

TO

ROAD CLOSED
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AHEAD

DETOUR

AHEAD
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ROAD

500 FT

CLOSED

ROAD

1000 FT

CLOSED

ROAD

500 FT

DETOUR

1000 FT

DETOUR

EDA B C

DETOURDETOURDETOURDETOUR

XX MILES AHEAD

LOCAL TRAFFIC ONLY

J

ON OR

ABOUT

DP-04-NB I-95 OFF-RAMP 
TO MARYLAND AVENUE/

MLK JR BOULEVARD (EXIT 6)

TO BE

CLOSED

3-295

EXIT 6

CLOSED

AHEAD

FOLLOW

DETOUR

NOT FOR CONSTRUCTION
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PORTABLE CHANGEABLE MESSAGE SIGNS

SPECIAL SIGNS

6. FIELD CONDITIONS MAY DICTATE CHANGES AT SOME TIME DURING THE LIFE 

3. DESIGN OF ALL SIGNS SHALL BE IN ACCORDANCE WITH THE FHWA

STANDARD HIGHWAY SIGNS BOOK.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)  SIZE OF

1.  ALL DETOUR SIGNING,  INCLUDING TRAILBLAZERS,  ARE TO BE SUPPLIED AND

10. BARRICADES SHALL BE A MINIMUM OF 6 FEET WIDE UNLESS DIRECTED BY

5. SIGNS NO LONGER IN USE SHALL BE COMPLETELY COVERED WITH NO 

RETROREFLECTIVE MATERIAL SHOWING, OR SHALL BE REMOVED, AS DIRECTED

BY THE ENGINEER.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD PART 6)

FOR BARRICADES AND SIGNS (AS PER LATEST REVISION.)

2. THE CONTRACTOR SHALL COMPLY WITH GUIDELINES IN "THE DELAWARE

OF THE CONTRACT.   IN THE EVENT OF OMISSIONS OR CORRECTIONS, THE

SHEETING.

BREAKAWAY POSTS AND HAVE RETROREFLECTIVE FLUORESCENT ORANGE

8.  WARNING SIGNS AND DETOUR TRAILBLAZERS SHALL BE MOUNTED ON

ROADWAY.

9.  "W" BARRICADES SHALL COMPLETELY RUN THE FULL WIDTH OF THE

THE ENGINEER.

MAINTAINED BY THE GENERAL CONTRACTOR IN COMPLIANCE WITH "THE

DELAWARE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)

INSTALLED.

4. SIZES OF ALL SIGNS SHALL BE IN ACCORDANCE WITH "THE DELAWARE

SIGN SHALL BE BASED ON TYPE OF ROADWAY ON WHICH THE SIGN IS

SIGNING PROVISIONS OF "THE DELAWARE MANUAL ON UNIFORM TRAFFIC

CONTROL DEVICES" (DE MUTCD) WILL PREVAIL.

7. SIGNS "N" THROUGH "Q" AND "T" AND "V", THE WORD "ROAD" SHOULD BE

CHANGED TO "RAMP", "RR XING", OR "BRIDGE" WHERE APPLICABLE.

BRANDWINE RIVER BRIDGE
FROM I-495 TO NORTH OF

REHABILITATION OF I-95

NOTE:

 

12.

DETAILS OF MODIFICATIONS TO GUIDE SIGN MESSAGES DURING DETOUR. 

REFER TO CONSTRUCTION PHASING, MOT, AND EROSION CONTROL PLANS FOR ADDITIONAL 

PERMIT NO.

(DISPLAY FOR 5 DAYS AFTER IMPLEMENTATION OF DETOUR)

PRIOR TO DETOUR

DURING DETOUR

(10 DAYS PRIOR TO BEGINNING OF DETOUR)

PCMS-1

PCMS-1

11. DETOUR SIGNS SHALL BE DOUBLE POSTED ON THE LEFT AND RIGHT SIDE 

OF THE ROADWAY ALONG ROADWAYS WITH 3 OR MORE LANES OR ON 

DIVIDED ROADWAYS.

3-420

Y

Y

Y

Q W

Y

E

P

O

N

M

L

K

J

PCMS-1

A

A

A

Z

DELAWARE AVE

Z

Z

Z

Z

    

BRIDGE OUT

F G H I J

K L M

N O P

Q
S

T U V

W X

M4-9-DE M4-9 M4-9 M4-9 M4-9
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M4-10(L) M4-10(R)R11-2
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R

DETOURDETOURDETOUR

DETOUR

END

CLOSED

ROAD

XX MILES AHEAD

ROAD CLOSED

LOCAL TRAFFIC ONLY

TO

ROAD CLOSED

THRU TRAFFIC

DETOURDETOUR

DETOUR DETOUR
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DETOUR

AHEAD

CLOSED

ROAD

500 FT

CLOSED

ROAD

1000 FT

CLOSED

ROAD

500 FT

DETOUR

1000 FT

DETOUR

EDA B C

DETOURDETOURDETOURDETOUR

XX MILES AHEAD

LOCAL TRAFFIC ONLY

ON OR

ABOUT

MM/DD

TO DELAWARE AVENUE
(EXIT 7)

DP-05-NB I-95 OFF-RAMP

EXIT 7

TO BE

CLOSED

EXIT 7

CLOSED

AHEAD

FOLLOW

DETOUR

3-296NOT FOR CONSTRUCTION



6. FIELD CONDITIONS MAY DICTATE CHANGES AT SOME TIME DURING THE LIFE 

3. DESIGN OF ALL SIGNS SHALL BE IN ACCORDANCE WITH THE FHWA

STANDARD HIGHWAY SIGNS BOOK.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)  SIZE OF

1.  ALL DETOUR SIGNING,  INCLUDING TRAILBLAZERS,  ARE TO BE SUPPLIED AND

10. BARRICADES SHALL BE A MINIMUM OF 6 FEET WIDE UNLESS DIRECTED BY

5. SIGNS NO LONGER IN USE SHALL BE COMPLETELY COVERED WITH NO 

RETROREFLECTIVE MATERIAL SHOWING, OR SHALL BE REMOVED, AS DIRECTED

BY THE ENGINEER.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD PART 6)

FOR BARRICADES AND SIGNS (AS PER LATEST REVISION.)

2. THE CONTRACTOR SHALL COMPLY WITH GUIDELINES IN "THE DELAWARE

OF THE CONTRACT.   IN THE EVENT OF OMISSIONS OR CORRECTIONS, THE

SHEETING.

BREAKAWAY POSTS AND HAVE RETROREFLECTIVE FLUORESCENT ORANGE

8.  WARNING SIGNS AND DETOUR TRAILBLAZERS SHALL BE MOUNTED ON

ROADWAY.

9.  "W" BARRICADES SHALL COMPLETELY RUN THE FULL WIDTH OF THE

THE ENGINEER.

MAINTAINED BY THE GENERAL CONTRACTOR IN COMPLIANCE WITH "THE

DELAWARE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)

INSTALLED.

4. SIZES OF ALL SIGNS SHALL BE IN ACCORDANCE WITH "THE DELAWARE

SIGN SHALL BE BASED ON TYPE OF ROADWAY ON WHICH THE SIGN IS

SIGNING PROVISIONS OF "THE DELAWARE MANUAL ON UNIFORM TRAFFIC

CONTROL DEVICES" (DE MUTCD) WILL PREVAIL.

7. SIGNS "N" THROUGH "Q" AND "T" AND "V", THE WORD "ROAD" SHOULD BE

CHANGED TO "RAMP", "RR XING", OR "BRIDGE" WHERE APPLICABLE.

11. DETOUR SIGNS SHALL BE DOUBLE POSTED ON THE LEFT AND RIGHT SIDE 

OF THE ROADWAY ALONG ROADWAYS WITH 3 OR MORE LANES OR ON 

DIVIDED ROADWAYS.
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SHEET NO.

SECTION

DESIGNED BY:

PERMIT NO.
CONTRACT
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CHECKED BY:
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GENERAL NOTES
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B.M.W. (WRA)

M.J.B. (WRA)

REHABILITATION OF I-95
FROM I-495 TO NORTH OF
BRANDYWINE RIVER BRIDGE NEW CASTLE

Whitman, Requardt and Associates, LLP
Engineers   Architects   Environmental Planners        Est. 1915

SEAL

DATE

BEARING THE "WRA" SECTION DESIGNATION.

THIS SEAL APPLIES TO ALL SHEETS
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FROM JACKSON STREET

3-298
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PORTABLE CHANGEABLE MESSAGE SIGNS

SPECIAL SIGNS

6. FIELD CONDITIONS MAY DICTATE CHANGES AT SOME TIME DURING THE LIFE 

3. DESIGN OF ALL SIGNS SHALL BE IN ACCORDANCE WITH THE FHWA

STANDARD HIGHWAY SIGNS BOOK.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)  SIZE OF

1.  ALL DETOUR SIGNING,  INCLUDING TRAILBLAZERS,  ARE TO BE SUPPLIED AND

10. BARRICADES SHALL BE A MINIMUM OF 6 FEET WIDE UNLESS DIRECTED BY

5. SIGNS NO LONGER IN USE SHALL BE COMPLETELY COVERED WITH NO 

RETROREFLECTIVE MATERIAL SHOWING, OR SHALL BE REMOVED, AS DIRECTED

BY THE ENGINEER.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD PART 6)

FOR BARRICADES AND SIGNS (AS PER LATEST REVISION.)

2. THE CONTRACTOR SHALL COMPLY WITH GUIDELINES IN "THE DELAWARE

OF THE CONTRACT.   IN THE EVENT OF OMISSIONS OR CORRECTIONS, THE

SHEETING.

BREAKAWAY POSTS AND HAVE RETROREFLECTIVE FLUORESCENT ORANGE

8.  WARNING SIGNS AND DETOUR TRAILBLAZERS SHALL BE MOUNTED ON

ROADWAY.

9.  "W" BARRICADES SHALL COMPLETELY RUN THE FULL WIDTH OF THE

THE ENGINEER.

MAINTAINED BY THE GENERAL CONTRACTOR IN COMPLIANCE WITH "THE

DELAWARE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)

INSTALLED.

4. SIZES OF ALL SIGNS SHALL BE IN ACCORDANCE WITH "THE DELAWARE

SIGN SHALL BE BASED ON TYPE OF ROADWAY ON WHICH THE SIGN IS

SIGNING PROVISIONS OF "THE DELAWARE MANUAL ON UNIFORM TRAFFIC

CONTROL DEVICES" (DE MUTCD) WILL PREVAIL.

7. SIGNS "N" THROUGH "Q" AND "T" AND "V", THE WORD "ROAD" SHOULD BE

CHANGED TO "RAMP", "RR XING", OR "BRIDGE" WHERE APPLICABLE.

BRANDWINE RIVER BRIDGE
FROM I-495 TO NORTH OF

REHABILITATION OF I-95

NOTE:

 

12.

DETAILS OF MODIFICATIONS TO GUIDE SIGN MESSAGES DURING DETOUR. 

REFER TO CONSTRUCTION PHASING, MOT, AND EROSION CONTROL PLANS FOR ADDITIONAL 
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PERMIT NO.

(DISPLAY FOR 5 DAYS AFTER IMPLEMENTATION OF DETOUR)

PRIOR TO DETOUR

DURING DETOUR

(10 DAYS PRIOR TO BEGINNING OF DETOUR)

PCMS-1

PCMS-1

11. DETOUR SIGNS SHALL BE DOUBLE POSTED ON THE LEFT AND RIGHT SIDE 

OF THE ROADWAY ALONG ROADWAYS WITH 3 OR MORE LANES OR ON 

DIVIDED ROADWAYS.
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A
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PORTABLE CHANGEABLE MESSAGE SIGNS

SPECIAL SIGNS

6. FIELD CONDITIONS MAY DICTATE CHANGES AT SOME TIME DURING THE LIFE 

3. DESIGN OF ALL SIGNS SHALL BE IN ACCORDANCE WITH THE FHWA

STANDARD HIGHWAY SIGNS BOOK.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)  SIZE OF

1.  ALL DETOUR SIGNING,  INCLUDING TRAILBLAZERS,  ARE TO BE SUPPLIED AND

10. BARRICADES SHALL BE A MINIMUM OF 6 FEET WIDE UNLESS DIRECTED BY

5. SIGNS NO LONGER IN USE SHALL BE COMPLETELY COVERED WITH NO 

RETROREFLECTIVE MATERIAL SHOWING, OR SHALL BE REMOVED, AS DIRECTED

BY THE ENGINEER.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD PART 6)

FOR BARRICADES AND SIGNS (AS PER LATEST REVISION.)

2. THE CONTRACTOR SHALL COMPLY WITH GUIDELINES IN "THE DELAWARE

OF THE CONTRACT.   IN THE EVENT OF OMISSIONS OR CORRECTIONS, THE

SHEETING.

BREAKAWAY POSTS AND HAVE RETROREFLECTIVE FLUORESCENT ORANGE

8.  WARNING SIGNS AND DETOUR TRAILBLAZERS SHALL BE MOUNTED ON

ROADWAY.

9.  "W" BARRICADES SHALL COMPLETELY RUN THE FULL WIDTH OF THE

THE ENGINEER.

MAINTAINED BY THE GENERAL CONTRACTOR IN COMPLIANCE WITH "THE

DELAWARE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)

INSTALLED.

4. SIZES OF ALL SIGNS SHALL BE IN ACCORDANCE WITH "THE DELAWARE

SIGN SHALL BE BASED ON TYPE OF ROADWAY ON WHICH THE SIGN IS

SIGNING PROVISIONS OF "THE DELAWARE MANUAL ON UNIFORM TRAFFIC

CONTROL DEVICES" (DE MUTCD) WILL PREVAIL.

7. SIGNS "N" THROUGH "Q" AND "T" AND "V", THE WORD "ROAD" SHOULD BE

CHANGED TO "RAMP", "RR XING", OR "BRIDGE" WHERE APPLICABLE.

BRANDWINE RIVER BRIDGE
FROM I-495 TO NORTH OF

REHABILITATION OF I-95

NOTE:

 

12.

DETAILS OF MODIFICATIONS TO GUIDE SIGN MESSAGES DURING DETOUR. 

REFER TO CONSTRUCTION PHASING, MOT, AND EROSION CONTROL PLANS FOR ADDITIONAL 

PERMIT NO.

(DISPLAY FOR 5 DAYS AFTER IMPLEMENTATION OF DETOUR)

PRIOR TO DETOUR

DURING DETOUR

(10 DAYS PRIOR TO BEGINNING OF DETOUR)

PCMS-1

PCMS-1

11. DETOUR SIGNS SHALL BE DOUBLE POSTED ON THE LEFT AND RIGHT SIDE 

OF THE ROADWAY ALONG ROADWAYS WITH 3 OR MORE LANES OR ON 

DIVIDED ROADWAYS.
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A
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PORTABLE CHANGEABLE MESSAGE SIGNS

SPECIAL SIGNS

6. FIELD CONDITIONS MAY DICTATE CHANGES AT SOME TIME DURING THE LIFE 

3. DESIGN OF ALL SIGNS SHALL BE IN ACCORDANCE WITH THE FHWA

STANDARD HIGHWAY SIGNS BOOK.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)  SIZE OF

1.  ALL DETOUR SIGNING,  INCLUDING TRAILBLAZERS,  ARE TO BE SUPPLIED AND

10. BARRICADES SHALL BE A MINIMUM OF 6 FEET WIDE UNLESS DIRECTED BY

5. SIGNS NO LONGER IN USE SHALL BE COMPLETELY COVERED WITH NO 

RETROREFLECTIVE MATERIAL SHOWING, OR SHALL BE REMOVED, AS DIRECTED

BY THE ENGINEER.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD PART 6)

FOR BARRICADES AND SIGNS (AS PER LATEST REVISION.)

2. THE CONTRACTOR SHALL COMPLY WITH GUIDELINES IN "THE DELAWARE

OF THE CONTRACT.   IN THE EVENT OF OMISSIONS OR CORRECTIONS, THE

SHEETING.

BREAKAWAY POSTS AND HAVE RETROREFLECTIVE FLUORESCENT ORANGE

8.  WARNING SIGNS AND DETOUR TRAILBLAZERS SHALL BE MOUNTED ON

ROADWAY.

9.  "W" BARRICADES SHALL COMPLETELY RUN THE FULL WIDTH OF THE

THE ENGINEER.

MAINTAINED BY THE GENERAL CONTRACTOR IN COMPLIANCE WITH "THE

DELAWARE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)

INSTALLED.

4. SIZES OF ALL SIGNS SHALL BE IN ACCORDANCE WITH "THE DELAWARE

SIGN SHALL BE BASED ON TYPE OF ROADWAY ON WHICH THE SIGN IS

SIGNING PROVISIONS OF "THE DELAWARE MANUAL ON UNIFORM TRAFFIC

CONTROL DEVICES" (DE MUTCD) WILL PREVAIL.

7. SIGNS "N" THROUGH "Q" AND "T" AND "V", THE WORD "ROAD" SHOULD BE

CHANGED TO "RAMP", "RR XING", OR "BRIDGE" WHERE APPLICABLE.

BRANDWINE RIVER BRIDGE
FROM I-495 TO NORTH OF

REHABILITATION OF I-95

NOTE:

 

12.

DETAILS OF MODIFICATIONS TO GUIDE SIGN MESSAGES DURING DETOUR. 

REFER TO CONSTRUCTION PHASING, MOT, AND EROSION CONTROL PLANS FOR ADDITIONAL 

PERMIT NO.

(DISPLAY FOR 5 DAYS AFTER IMPLEMENTATION OF DETOUR)

PRIOR TO DETOUR

DURING DETOUR

(10 DAYS PRIOR TO BEGINNING OF DETOUR)

PCMS-1

PCMS-1

11. DETOUR SIGNS SHALL BE DOUBLE POSTED ON THE LEFT AND RIGHT SIDE 

OF THE ROADWAY ALONG ROADWAYS WITH 3 OR MORE LANES OR ON 

DIVIDED ROADWAYS.
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PORTABLE CHANGEABLE MESSAGE SIGNS

SPECIAL SIGNS

6. FIELD CONDITIONS MAY DICTATE CHANGES AT SOME TIME DURING THE LIFE 

3. DESIGN OF ALL SIGNS SHALL BE IN ACCORDANCE WITH THE FHWA

STANDARD HIGHWAY SIGNS BOOK.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)  SIZE OF

1.  ALL DETOUR SIGNING,  INCLUDING TRAILBLAZERS,  ARE TO BE SUPPLIED AND

10. BARRICADES SHALL BE A MINIMUM OF 6 FEET WIDE UNLESS DIRECTED BY

5. SIGNS NO LONGER IN USE SHALL BE COMPLETELY COVERED WITH NO 

RETROREFLECTIVE MATERIAL SHOWING, OR SHALL BE REMOVED, AS DIRECTED

BY THE ENGINEER.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD PART 6)

FOR BARRICADES AND SIGNS (AS PER LATEST REVISION.)

2. THE CONTRACTOR SHALL COMPLY WITH GUIDELINES IN "THE DELAWARE

OF THE CONTRACT.   IN THE EVENT OF OMISSIONS OR CORRECTIONS, THE

SHEETING.

BREAKAWAY POSTS AND HAVE RETROREFLECTIVE FLUORESCENT ORANGE

8.  WARNING SIGNS AND DETOUR TRAILBLAZERS SHALL BE MOUNTED ON

ROADWAY.

9.  "W" BARRICADES SHALL COMPLETELY RUN THE FULL WIDTH OF THE

THE ENGINEER.

MAINTAINED BY THE GENERAL CONTRACTOR IN COMPLIANCE WITH "THE

DELAWARE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)

INSTALLED.

4. SIZES OF ALL SIGNS SHALL BE IN ACCORDANCE WITH "THE DELAWARE

SIGN SHALL BE BASED ON TYPE OF ROADWAY ON WHICH THE SIGN IS

SIGNING PROVISIONS OF "THE DELAWARE MANUAL ON UNIFORM TRAFFIC

CONTROL DEVICES" (DE MUTCD) WILL PREVAIL.

7. SIGNS "N" THROUGH "Q" AND "T" AND "V", THE WORD "ROAD" SHOULD BE

CHANGED TO "RAMP", "RR XING", OR "BRIDGE" WHERE APPLICABLE.

BRANDWINE RIVER BRIDGE
FROM I-495 TO NORTH OF

REHABILITATION OF I-95

NOTE:

 

12.

DETAILS OF MODIFICATIONS TO GUIDE SIGN MESSAGES DURING DETOUR. 

REFER TO CONSTRUCTION PHASING, MOT, AND EROSION CONTROL PLANS FOR ADDITIONAL 

PERMIT NO.

(DISPLAY FOR 5 DAYS AFTER IMPLEMENTATION OF DETOUR)

PRIOR TO DETOUR

DURING DETOUR

(10 DAYS PRIOR TO BEGINNING OF DETOUR)

PCMS-1

PCMS-1

11. DETOUR SIGNS SHALL BE DOUBLE POSTED ON THE LEFT AND RIGHT SIDE 

OF THE ROADWAY ALONG ROADWAYS WITH 3 OR MORE LANES OR ON 

DIVIDED ROADWAYS.

3-420

EXIT 6

EXIT 6
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DETOURDETOURDETOUR

DETOUR

END

CLOSED

ROAD

XX MILES AHEAD

ROAD CLOSED

LOCAL TRAFFIC ONLY

TO

ROAD CLOSED

THRU TRAFFIC

DETOURDETOUR

DETOUR DETOUR

AHEAD

DETOUR

AHEAD

CLOSED

ROAD

500 FT

CLOSED

ROAD

1000 FT

CLOSED

ROAD

500 FT

DETOUR

1000 FT

DETOUR

EDA B C

DETOURDETOURDETOURDETOUR

XX MILES AHEAD

LOCAL TRAFFIC ONLY

MM/DD

ON OR

ABOUT

DP-11-SB I-95 OFF-RAMP
TO MLK JR BOULEVARD/

4TH STREET (EXIT 6)

TO BE

CLOSED

EXIT 6

CLOSED

AHEAD

FOLLOW

DETOUR
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PORTABLE CHANGEABLE MESSAGE SIGNS

SPECIAL SIGNS

6. FIELD CONDITIONS MAY DICTATE CHANGES AT SOME TIME DURING THE LIFE 

3. DESIGN OF ALL SIGNS SHALL BE IN ACCORDANCE WITH THE FHWA

STANDARD HIGHWAY SIGNS BOOK.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)  SIZE OF

1.  ALL DETOUR SIGNING,  INCLUDING TRAILBLAZERS,  ARE TO BE SUPPLIED AND

10. BARRICADES SHALL BE A MINIMUM OF 6 FEET WIDE UNLESS DIRECTED BY

5. SIGNS NO LONGER IN USE SHALL BE COMPLETELY COVERED WITH NO 

RETROREFLECTIVE MATERIAL SHOWING, OR SHALL BE REMOVED, AS DIRECTED

BY THE ENGINEER.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD PART 6)

FOR BARRICADES AND SIGNS (AS PER LATEST REVISION.)

2. THE CONTRACTOR SHALL COMPLY WITH GUIDELINES IN "THE DELAWARE

OF THE CONTRACT.   IN THE EVENT OF OMISSIONS OR CORRECTIONS, THE

SHEETING.

BREAKAWAY POSTS AND HAVE RETROREFLECTIVE FLUORESCENT ORANGE

8.  WARNING SIGNS AND DETOUR TRAILBLAZERS SHALL BE MOUNTED ON

ROADWAY.

9.  "W" BARRICADES SHALL COMPLETELY RUN THE FULL WIDTH OF THE

THE ENGINEER.

MAINTAINED BY THE GENERAL CONTRACTOR IN COMPLIANCE WITH "THE

DELAWARE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)

INSTALLED.

4. SIZES OF ALL SIGNS SHALL BE IN ACCORDANCE WITH "THE DELAWARE

SIGN SHALL BE BASED ON TYPE OF ROADWAY ON WHICH THE SIGN IS

SIGNING PROVISIONS OF "THE DELAWARE MANUAL ON UNIFORM TRAFFIC

CONTROL DEVICES" (DE MUTCD) WILL PREVAIL.

7. SIGNS "N" THROUGH "Q" AND "T" AND "V", THE WORD "ROAD" SHOULD BE

CHANGED TO "RAMP", "RR XING", OR "BRIDGE" WHERE APPLICABLE.

BRANDWINE RIVER BRIDGE
FROM I-495 TO NORTH OF

REHABILITATION OF I-95

NOTE:

 

12.

DETAILS OF MODIFICATIONS TO GUIDE SIGN MESSAGES DURING DETOUR. 

REFER TO CONSTRUCTION PHASING, MOT, AND EROSION CONTROL PLANS FOR ADDITIONAL 

PERMIT NO.

11. DETOUR SIGNS SHALL BE DOUBLE POSTED ON THE LEFT AND RIGHT SIDE 

OF THE ROADWAY ALONG ROADWAYS WITH 3 OR MORE LANES OR ON 

DIVIDED ROADWAYS.
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SYMBOL DESCRIPTION

LIGHTING SYMBOL LEGEND

(EXISTING AND PROPOSED)

LIGHTING STANDARD IDENTIFIER

SERVICE RUN IDENTIFIER (EXISTING AND PROPOSED)

AB ABANDON BY CONTRACTOR

REMOVE BY CONTRACTOR / REMOVE BY OTHERS

EX-CON

LI-CON

X

CA

P
(EXISTING AND PROPOSED)

ELECTRIC UTILITY SERVICE EQUIPMENT
P

PROPOSED LIGHTING SERVICE RUN (CONDUIT)

LS

#

#

SR

JW

X

JW

#

RM

C

RM

O

ENCLOSURE AND IDENTIFIER

PROPOSED LIGHTING CONTROL AND DISTRIBUTION

ENCLOSURE AND IDENTIFIER

EXISTING LIGHTING CONTROL AND DISTRIBUTION

EXISTING SERVICE RUN

(EXISTING AND PROPOSED)

JUNCTION WELL IDENTIFIER (TYPE)

JB

X

PROPOSED STRUCTURE MOUNTED LIGHTING STANDARD

EXISTING STRUCTURE MOUNTED LIGHTING STANDARD

X

CA

JB

#
(EXISTING AND PROPOSED)

STRUCTURE MOUNTED JUNCTION BOX IDENTIFIER

EXISTING SERVICE RUN (STRUCTURE MOUNTED)

(STRUCTURE MOUNTED CONDUIT)

PROPOSED LIGHTING SERVICE RUN

LUMINAIRE

UPGRADED WITH PROPOSED POLE, ARM AND LED

EXISTING STRUCTURE MOUNTED LIGHTING STANDARD

PROPOSED POLE, ARM AND LED LUMINARE

EXISTING LIGHTING STANDARD UPGRADED WITH

EXISTING JUNCTION WELL

J

EXISTING LIGHTING STANDARD AND FOUNDATION

PROPOSED LIGHTING STANDARD AND FOUNDATION

LIGHTING STANDARD

EXISTING UTILITY POLE MOUNTED LEASED

LUMINAIRE

EXISTING DECORATIVE LIGHTING STANDARD AND

UNDERPASS LUMINAIRE (EXISTING AND PROPOSED)

PROPOSED JUNCTION WELL

(EXISTING AND PROPOSED)

STRUCTURE MOUNTED JUNCTION BOX

UL

#

X

SR

UL

X

LS

X

(EXISTING AND PROPOSED)

UNDERPASS LUMINAIRE IDENTIFIER

LIGHTING STANDARD AND FOUNDATION

EXISTING DECORATIVE SHOEBOX STYLE LUMINAIRE,

SCALE

FEET

0 30 60 90

PROJECT LIGHTING NOTES:

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

LI-000

& NOTES
LIGHTING LEGEND

21.

20.

19.

18.

17.

16.

15.

14.

13.

12.

11.

10.

9.

8.

7.

6.

5.

4.

3.

2.

 

 

1.

ALL PROPOSED LIGHTING STANDARDS INSTALLED IN GROUND SHALL BE INSTALLED ON TYPE 6 POLE BASES WITH A POLE BASE EXTENSION PROVIDING AN ADDITIONAL 2 FEET IN DEPTH BELOW GRADE FOR THE FOUNDATION (8 FOOT DEPTH TOTAL).

DIMENSIONS.

1-758G AND THE LIGHT POLE SUPPORT PLATES ON BRIDGES 1-758E, 1-758F, AND 1-758H ACCEPTS A VARIABLE BOLT CIRCLE BETWEEN 12 AND 13.5 INCHES.  IT IS THE CONTRACTOR'S RESPONSIBILITY TO FIELD VERIFY ALL EXISTING CONDITIONS AND 

INSTALL A NEW LIGHTING STANDARD, INCLUDING CONNECTION BOLTS, THAT FITS THE EXISTING CONFIGURATION.  FOR INFORMATIONAL USE ONLY, AS BUILT PLAN INFORMATION INDICATES THAT THE EXISTING BOLT CIRCLE DIAMETER IS 11 INCHES ON BRIDGE 

STANDARD THAT FITS THE EXISTING CONFIGURATION.  FOR EXISTING LIGHT POLE SUPPORTS CONSTRUCTED WITH STUCTURAL PLATES, THE CONTRACTOR SHALL FIELD VERIFY THE SLOT SIZE AND VARIABLE BOLT CIRCLE DIAMETER, AND DESIGN, FURNISH, AND 

CONCRETE PARAPET LIGHT POLE SUPPORTS THE CONTRACTOR SHALL FIELD VERIFY THE EXISTING ANCHOR BOLT SIZE, BOLT CIRCLE DIAMETER, AND BOLT PROJECTION OF THE EXISTING ANCHOR BOLTS, AND DESIGN, FURNISH, AND INSTALL A NEW LIGHTING 

LOCATIONS WHERE EXISTING LIGHTING STANDARDS ARE TO BE REMOVED FROM EXISTING STRUCTURES AND REPLACED WITH NEW LIGHTING STANDARDS ARE IDENTIFIED IN THE LIGHTING STANDARD SCHEDULE WITH "POLE REPLACEMENT".  FOR EXISTING 

ALL EXISTING CONDUIT EMBEDDED WITHIN STRUCTURES DESIGNATED TO BE REMOVED SHALL BE REMOVED WITH THE DEMOLITION OF THE STRUCTURE.

MAINTENANCE YARD LOCATED AT 39 REGAL BLVD., NEWARK, DE 19713.

DELDOT SHALL HAVE THE FIRST RIGHT OF REFUSAL FOR ALL EXISTING LIGHTING STANDARDS TO BE PERMANENTLY REMOVED. THE CONTRACTOR SHALL REMOVE AND DELIVER LIGHTING STANDARDS THAT DELDOT WISHES TO SALVAGE TO THE CHAPMAN 

OWNER. UNDER NO CIRCUMSTANCE SHALL THE CONTRACTOR BACKFILL AN EXCAVATION OF AN IMPACTED UTILITY WITHOUT PERMISSION FROM THE UTILITY OWNER.

IF ANY UTILITY IS DAMAGED THE CONTRACTOR SHALL NOTIFY THE ENGINEER AND THE OWNER OF THE UTILITY IMMEDIATELY. ANY DAMAGE TO THE UTILITIES SHALL BE REPAIRED BY THE CONTRACTOR AT HIS EXPENSE UNDER THE DIRECTION OF THE UTLITY 

ALL FOUNDATIONS FOR EXISTING LIGHT POLES DESIGNATED TO BE REMOVED SHALL BE REMOVED TO A DEPTH OF 1'-0" BELOW FINISHED GRADE.

THE EXISTING ELECTRICAL CABLES IN ALL CONDUITS DESIGNATED TO BE ABANDONED SHALL BE REMOVED.

ALL EXISTING CONDUITS BETWEEN LIGHT POLES DESIGNATED TO BE REMOVED SHALL BE ABANDONED.

GROUND RODS SHALL BE SEPARATED BY A MINUMUM OF 6 FEET.

ENCLOSURE SHALL BE BONDED TO THE GROUND ROD IN THE JUNCTION WELL CLOSEST TO THE LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE. (1) 3/4" DIAMETER BY 10' LONG GROUND ROD SHALL BE INSTALLED AT THE ELECTRICAL SERVICE PEDESTAL. 

ENCLOSURE AND THE BARE COPPER GROUNDING CONDUCTORS FOR EACH RUN OF CIRCUITS SHALL BE CONNECTED TO THE GROUND ROD. (1) 3/4" DIAMETER BY 10' LONG GROUND ROD SHALL BE INSTALLED AND THE LIGHTING CONTROL AND DISTRIBUTION 

(1) 3/4" DIAMETER BY 10' LONG GROUND ROD SHALL BE INSTALLED AT EACH LIGHTING STANDARD POLE BASE. (1) 3/4" DIAMETER BY 10' LONG GROUND ROD SHALL BE INSTALLED IN THE JUNCTION WELL CLOSEST TO THE LIGHTING CONTROL AND DISTRIBUTION 

SHALL NOT HAVE BREAKAWAY TRANSFORMER BASES.

ALL PROPOSED LIGHTING STANDARDS ON FOUNDATIONS IN GROUND SHALL BE INSTALLED WITH BREAKAWAY TRANSFORMER BASES WHETHER PROTECTED BY TRAFFIC BARRIER OR UNPROTECTED. PROPOSED LIGHTING STANDARDS MOUNTED TO STRUCTURES 

EMBEDDED WITHIN STRUCTURES SHALL BE RIGID POLYVINYL CHLORIDE, SCHEDULE 80, UNLESS OTHERWISE NOTED. CONDUITS MOUNTED TO STRUCTURES SHALL BE 1" DIAMETER RIGID GALVANIZED CONDUIT, UNLESS OTHERWISE NOTED.

ALL PROPOSED ROADWAY LIGHTING CONDUITS (SERVICE RUNS) SHALL BE RIGID POLYVINYL CHLORIDE SCHEDULE 80 WHEN INSTALLED BY TRENCHING AND SDR-13.5 HDPE WHEN INSTALLED BY BORING, UNLESS OTHERWISE NOTED ON PLANS. ALL CONDUITS 

THE CONTRACTOR SHALL COORDINATE THE INSTALLATION OF LIGHTING CONDUITS WITH ITMS CONDUITS. ITMS AND LIGHTING CONDUITS MAY SHARE A COMMON TRENCH BUT SHALL NOT SHARE COMMON JUNCTION WELLS.

ALL STATION, OFFSET AND DIMENSION INFORMATION SHOWN FOR PROPOSED LIGHTING STANDARDS IS TO THE CENTER OF THE PROPOSED POLE BASE.

NEATLY COILED.

ALL CONDUITS SHALL BE BONDED IN A CONTINOUS RUN FROM THE SOURCE BY A COPPER GROUNDING CONDUCTOR WITH SIZE AS NOTED ON PLANS. 10 FEET OF ADDITIONAL SLACK FOR EACH GROUND WIRE IN EACH JUNCTION WELL SHALL BE PROVIDED AND 

ALL FUSED CONNECTIONS SHALL BE MADE IN THE POLE BASE OR NEAREST ABOVE GRADE JUNCTION BOX FOR UNDERPASS INSTALLATIONS. SPLICES IN INGROUND JUNCTION BOXES OR PULL BOXES SHALL NOT BE FUSED.

THEIR ENTIRE LENGTH.

COLOR CODING SHALL BE PROVIDED THROUGHOUT THE ENTIRE NETWORK FOR SERVICE, FEEDER, BRANCH AND CONTROL CONDUCTORS. EACH PHASE SHALL BE AN INDEPENDENT COLOR. CONDUCTORS SHALL HAVE FACTORY IMPREGNATED COLOR THROUGHOUT 

CONTRACTOR SHALL ARRANGE A MEETING WITH DELMARVA POWER, THE ENGINEER AND THE DELDOT TRAFFIC SECTION TO ENSURE THAT POWER IS AVAILABLE WHEN REQUIRED.

THE CONTRACTOR SHALL CONTACT DELMARVA POWER TO COORDINATE SERVICE DROP LOCATIONS AND TO ENSURE ALL PROPOSED SERVICE FEEDS ARE APPROVED PRIOR TO INSTALLATION OF CABINETS AND ELECTRIC UTLITY SERVICE EQUIPMENT. THE 

STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

EXISTING UTILITY LOCATIONS SHOWN ON THE PLANS ARE APPROXIMATE. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO VERIFY THE EXACT LOCATIONS PRIOR TO COMMENCING WORK. THE CONTRACTOR SHALL PERFORM TEST HOLES PER THE 

THE LOCATION OF ALL CONDUIT, JUNCTION WELLS AND POLE BASES TO ELIMINATE CONSTRUCTION CONFLICTS.

THE LIGHTING CONTRACTOR SHALL COORDINATE HIS WORK WITH ALL THE CONTRACTORS INVOLVED ON THIS CONTRACT AND ADJACENT CONTRACTS. THE LIGHTING CONTRACTOR SHALL COORDINATE WITH THE ENGINEER AND THE GENERAL SUPERINTENDENT ON 

THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND CONDITIONS PRIOR TO WORK.

ENGINEER.

SERVICE RUNS ARE SHOWN IN APPROXIMATE LOCATIONS. THE CONTRACTOR SHALL LOCATE THE SERVICE RUNS IN A MANNER THAT AVOIDS CONFLICTS WITH ALL EXISTING AND PROPOSED FEATURES AS FIELD CONDITIONS DICTATE AND AS APPROVED BY THE 
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DELMARVA L
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I-95 NORTHBOUND

I-95 SOUTHBOUND

CSX TRANSPORTATION

LIGHTING STANDARD SCHEDULE

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARDHEIGHT

LS

1

LS

2

LS-1 1 40' 15' 210 WATT LED, TYPE 3

LS-2 5 40' 15' 210 WATT LED, TYPE 3

9 40' 15' 210 WATT LED, TYPE 3

11 40' 15' 210 WATT LED, TYPE 3

RUN
SERVICE

LIGHTING SERVICE SCHEDULE

INSTALLATIONDESCRIPTION
(L.F.)

DISTANCE
CONDUITS

# OF
SIZE

2.0"

LS

125

LS

126

LS-125

LS-126

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
LIGHTING PLAN

T201407404
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* DISTANCE CONTINUES ON ADJACENT PLAN SHEET
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NOTES:

1. TRANSITION CONDUIT INTO PROPOSED CONCRETE BARRIER CONDUIT SYSTEM. SEE DETAIL ON DT-XX.

SEE NOTE 1

SEE NOTE 1
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J
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1281+00 1282+00 1283+00 1284+00 1285+00 1286+00
1287+00

100+00 101+00 102+00 103+00
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SCALE

FEET

0 30 60 90

L
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E
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E
E

C
H
 

S
T
.

I-95 NORTHBOUND

I-95 SOUTHBOUND

LIGHTING STANDARD SCHEDULE

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARDHEIGHT

LS

3

LS

4

LS

5

LS-3 3 40' 15' 210 WATT LED, TYPE 3

LS-4 1 40' 15' 210 WATT LED, TYPE 3

LS-5 5 40' 15' 210 WATT LED, TYPE 3

9 40' 15' 210 WATT LED, TYPE 3

11 40' 15' 210 WATT LED, TYPE 3

RUN
SERVICE

LIGHTING SERVICE SCHEDULE

INSTALLATIONDESCRIPTION
(L.F.)

DISTANCE
CONDUITS

# OF
SIZE

2.0"

7 40' 15' 210 WATT LED, TYPE 3

LS

122

LS

123

LS

124

LS-122

LS-123

LS-124

RM

C

RM

C

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
LIGHTING PLAN

T201407404

1-748

1 - - 90 WATT LED UNDERPASS LUMINAIRE, TYPE 4

5 - - 90 WATT LED UNDERPASS LUMINAIRE, TYPE 4

9 - - 90 WATT LED UNDERPASS LUMINAIRE, TYPE 4

RM

C

RM

C

LS

EX

LS

EX

EX

SR RM

C

EX

SR RM

C

EX

SR RM

C

JB

EX

RM

C

2

2

2

2

2

2

2

2

LI-002

UL

1

UL

2

UL

3

UL-1

UL-2

UL-3

SR

201

SR

202

SR

203

SR

204

SR

207

SR

206

SR

205

SR

102

SR

104 SR

208

102

104

201

202

203

204

205

206

207

208

1209

1.0"1210

1.0"1211

* DISTANCE CONTINUES ON ADJACENT PLAN SHEET

1.0"

252*

245*

2

2

SR

211

SR

209

SR

210

(3)#6,(1)#6 GROUND

(3)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(3)#6,(1)#6 GROUND

(2)#6,(1)#6 GROUND

(2)#6,(1)#6 GROUND

255

176

15

140

15

69

240*

245

45

179

195*

56.6' RT.

26.7' RT.

26.6' RT.

56.6' LT.

56.6' LT.

56.6' LT.

-

-

-

1281+13.9

100+2.3

102+46.5

1287+26.6

1284+95.1

1282+49.8

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

JB

101

JB

102

JB

103

JB

104

JB

105 JB

106

JB

108

JB

107

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

SEE NOTE 2

SEE NOTE 2

NOTES:

2.

1.

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1
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5
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UL

EX

UL

EX

PROPOSED UNDERPASS LUMINAIRES FOLLOWING THE DETAILS ON LI-103.

INSTALL CONDUIT FROM THE BRIDGE PARAPET MOUNTED JUNCTION BOX, ACROSS THE EXISTING PIERS AND TO THE 

TOP OF THE PIER.

PROPOSED UNDERPASS LUMINAIRES SHALL BE INSTALLED HORIZONTALLY CENTERED ON EXISTING PIERS, 2 FEET BELOW THE 

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1

3-306

3-420

NOT FOR CONSTRUCTION
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D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.
I.

RAILROAD-3 TRACKS

RAILROAD-3 TRACKS

RAILROAD-3 TRACKS

RAILROAD-3 TRACKS

RAILROAD-3 TRACKS

RAILROAD-1 TRACK

RAILROAD-1 TRACK

S
T

A
IR

8
"
 

C
IP

8
"
 

C
IP

18" RCP

24" RCP

24" RCP

24" RCP

8
' x
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24" VCP
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IP

D.I.

24" VCP

12" RCP

1
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"
 

R
C

P

15
"
 
V

C
P

10
"
 
T
C

8
" C

IP

24" RCP

15" RCP

8" CIP

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W & DA

EXISTING R/W & DA

EXISTING R/W

J

J

J

J

J

J

721+
00

722+0
0

723+00

724+00

725+00

726+00

727+00

1288+00

1289+00

1290+00
1291+00

1292+00

1293+0
0

1294
+00

104+00

105+00

106+00

107+00 108+00

109+00

110+0
0

111+
00

N

SCALE

FEET

0 30 60 90

RAMP A 

I-95 NORTHBOUND

I-95 SOUTHBOUND

LIGHTING STANDARD SCHEDULE

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARDHEIGHT

LS-6 3 40' 10' 210 WATT LED, TYPE 3

LS-7 1 40' 210 WATT LED, TYPE 3

LS-8 5 40' 210 WATT LED, TYPE 3

9 40' 15' 210 WATT LED, TYPE 3

7 40' 15' 210 WATT LED, TYPE 3

RUN
SERVICE

LIGHTING SERVICE SCHEDULE

INSTALLATIONDESCRIPTION
(L.F.)

DISTANCE
CONDUITS

# OF
SIZE

2.0"

11 40' 15' 210 WATT LED, TYPE 3

LS-119

LS-120

LS-121

RAMP F

RM

C

RM

C

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
LIGHTING PLAN

T201407404

LS

EX

RM

C

LS

EX

LS

EX

LS

119

LS

8

LS

EX

RM

C

LS

EX

RM

C

LS

120

LS

121

LS

6

LS

7

LS

EX

RM

C

LS

EX

RM

C

RM

C EX

SR

LS

EX

LI-003

23.9' RT.

20.3' RT.

20.9' RT.

59.5' LT.

56.9' LT.

56.5' LT.

104+83.4

107+18.2

109+25.9

1293+52.0

1291+9.1

1289+29.0

204

208

240*

195*

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

* DISTANCE CONTINUES ON ADJACENT PLAN SHEET

2

2

SR

204

SR

208

SR

301

SR

302

SR

303

SR

306

SR

305

SR

304

301

302

303

304

305

306

2

2

2

2

2

2

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

239

212

240*

174

234

225*

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

JB

301

JB

302

JB

303

JB

304

JB

305

JB

306

1-748, 1-749

2.0"

2.0"

2.0"

2.0"
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2.0"

2.0"

-
 
S

E
E
 

D
W

G
. 
L
I-

0
0
2

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
12

8
7
+

5
0

-
 
S

E
E
 

D
W

G
. L
I-

0
0
4

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 12

9
4
+

5
0

10'

10'

3-307

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

L
I0

0
4
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

8
:3

8
 

A
M

W
V

E
M

D.I.

D.I.

D.I.D.I.D.I.D.I.

D.I.

D.I.
D.I.

D.I.

D.I.
D.I. D.I.

D.I.

D.I.

D.I.

D.I.

D
.I.

D.I.

D.I.

D
.I.

D.
I.

D
.I.

D
.I
.

D.I.

D.I.
D.I.

D.I.

D
.I
.

D
.I
.

D.I.

D.I.

D.I.

D
.I
.

R
A
IL

R
O

A
D
-3
 
T
R

A
C

K
S

R
A
IL

R
O

A
D
-3
 
T
R

A
C

K
S

R
A
IL

R
O

A
D
-3
 
T
R

A
C

K
S

D.I.

D.I
.

W
V

D
.I.

W
V

W
V

D
.I.

D
.I.

D
.I.

W
V

W
V

W
V

D
.I
.

DW
ELLING

3 STORY

DW
ELLI

NG

3 
STORY

C
O

M
M

E
R

C
IA

L

2
 

S
T

O
R

Y
D
.I.

U

U

?

15" VCP

15" VCP

12
" 

RCP

12" VCP12
"
 
R

C
P

8" CIP

8
"
 
C
IP

D
.I.

D
.I.

D
.I.

18
" R

C
P

18
"
 
E
S
R
C
P

18
" E

S
R
C
P 15

"
 
E
S
R
C
P

12
"
 
R
C
P

12
"
 

R
C

P

8"
 C
IP

8
"
 

C
IP

15" RCP

8
"
 
C
IP

12
"
 

R
C

P

12"
 R

CP

15
"
 

R
C

P 15
"
 

R
C

P

12" RCP

12"
 RCP

8
"
 
C
IP

8
"
 

C
IP

1
5
"
 

R
C

P

18" RCP

8
"
 
C
IP

8
"
 

C
IP

8
"
 

C
IP

6" CMP

15" RCP

12
"
 
T

C

15
"
 

R
C

P

15
"
 

R
C

P

15
"
 
R

C
P

15" RCP
15" RCP

12"
 R

CP

1
5
"
 

R
C

P

12" RCP
12" R

CP

12
"
 
R

C
P

12
"
 
R

C
P

12
"
 
R

C
P

12" RCP

12
"
 
T

C

8
"
 
T

C

12
"
 

T
C

8
"
 
T

C

15
"
 

R
C

P

8
" C

IP

15
"
 
R

C
P

U
N

K
.

15
" 

RCP

ABD

U
N

K
.

U
N

K
.

U
N

K
.

UNK.

UNK.

12" 
RCP

15
"
 
R

C
P

W
V

W
V

8
"
 

D
P
-

G

4
"
 

D
P
-

G

CW-W

CW-W

C
W
-

W

VER-C

V
E
R
-
C

V
E

R
-
C

V
E

R
-

C

V
E

R
-
C

2
0
"
 

A
W
-

W

2
0
"
 

A
W
-

W

8
"
 

C
W
-
S

A
B

A
N

D
.

V
E

R
-
C

15
" 

TC

15
"
 
R

C
P

10
" V

C
P

12" RCP

U

W
V

DP-E

EX-SIG

D
P
-

G

V
E

R
-

C
-

D
U

C
T

E
X
-

S
I

G

V
E

R
-

C
-

D
U

C
T

C
O

M
-

C

V
E

R
-

C
-

D
U

C
T

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

EXISTING R/W

EXISTING R/W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

EXI
STI

NG 
R/

W E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

P

P

P

P

P

P

J

J

J

J

J J J

J

J

J
J

J

J
J

714+00715+00716+00717+00718+00719+00
720+00

1295+00
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SCALE
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RAMP D

I-95 NORTHBOUND

I-95 SOUTHBOUND

RAMP A

LS

15

LS

116

LS

117

LIGHTING STANDARD SCHEDULE

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARDHEIGHT

LS-9 3 40' 5' 210 WATT LED, TYPE 3

LS-10 1 40' 5' 210 WATT LED, TYPE 3

LS-15 17 40' 10' 210 WATT LED, TYPE 3

LS-118 7 40' 10' 210 WATT LED, TYPE 3

LS-11 5 40' 210 WATT LED, TYPE 3

LS-12 3 40' 15' 210 WATT LED, TYPE 3

LS-14 15 40' 10' 210 WATT LED, TYPE 3

LS-13 1 40' 15' 210 WATT LED, TYPE 3

LS-39 4

LS-117 11 40' 15' 210 WATT LED, TYPE 3

LS-116 8 40' 15' 210 WATT LED, TYPE 3

RM

C

RM

C

LS

12

NOTES:

LS

13

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
LIGHTING PLAN

T201407404

3 - - 90 WATT LED UNDERPASS LUMINAIRE, TYPE 4

7 - - 90 WATT LED UNDERPASS LUMINAIRE, TYPE 4

LS

14

LS

118

LS

EX

LS

9

LS

13

LS

11

LS

EX

RM

C

LS

EX

LS

EX

RM

C

RM

C

LS

EX

LS

EX

RM

C

LS

EX

RM

C

RM

C

LS

EX

LS

39

LS

EX

RM

C

LS

EX

JB

EX

RM

C

JB

EX

RM

C

RUN
SERVICE

LIGHTING SERVICE SCHEDULE

INSTALLATIONDESCRIPTION
(L.F.)

DISTANCE
CONDUITS

# OF
SIZE

2

2

1

1

1

1

1

2

2

2

1

2

2

LS

EX

LS

EX

X

CA

LI-004

LS

10

UL

4

UL

5

UL-4

UL-5

5'

23.5' RT.

23.5' RT.

38.7' RT.

50.6' RT.

- -

56.5' RT.

56.6' RT.

7.3' LT.

26.3' RT.

71.8' LT.

62.1' LT.

-

-

111+63.1

113+41.5

115+13.5

116+11.3

1297+25.6

1300+3.9

714+47.6

313+10.2

1298+31.7

1295+82.5

40'

303 2 2.0" 240* (4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND225*2306

* DISTANCE CONTINUES ON ADJACENT PLAN SHEET

SR

303

SR

306

SR

401

SR

409

SR

405

SR

404

SR

406
SR

407

SR

408

SR

410

SR

418

SR

417

SR

416

SR

415

SR

413
SR

414

SR

403

412

SR

SR

402

SR

411

401

402

403

404

405

406

407

408

409

410

411

412

413

1 1.0"414

2415

2416

2417

2418

180

1.0"

3.0"

3.0"

3.0"

4.0"

(4)#6,(1)#6 GROUND

(2)#6,(1)#6 GROUND

(2)#6,(1)#6 GROUND

25

50

78

74

13

SR

419

1419 3.0" 10

105

4

122

TRENCH

TRENCH

TRENCH

TRENCH

279

(2)#6,(1)#6 GROUND

(2)#6,(1)#6 GROUND

JW

11

JW

11

163

28

211*

420

SR

1420 5 EXISTING

EXISTING157*

85

199

68

157*

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(2)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

1.0"

2.0"

RAMP F

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

JB

401

RM

C

LS

EX

RM

C

LS

EX

JB

402

JB

405

JB

406

JB

407

JB

403

JB

404

JB

408

JB

409

JB

410

JB

411

JB

412

JB

413

JB

414

1-748, 1-749, 1-758, 1-758G

210 WATT LED, TYPE 3, POLE REPLACEMENT

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

15
'

12
.5
'

SEE NOTE 3

SEE NOTE 3

SEE NOTE 4

SEE NOTE 4

SEE NOTE 2

SEE NOTE 2

-
 
S

E
E
 

D
W

G
. 
L
I-

0
0
3

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
12

9
4
+

5
0

-
 
S

E
E
 

D
W

G
. 
L
I-

0
0
5

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
13

0
1+

5
0

SEE NOTE 2

SEE NOTE 2

UL

EX

UL

EX

UL

EX

UL

EX

UL

EX

UL

EX

UL

EX

UL

EX

UL

EX

UL

EX

UL

EX

UL

EX

SEE NOTE 1

TRANSITION CONDUIT INTO PROPOSED CONCRETE BARRIER CONDUIT SYSTEM. SEE DETAIL ON DT-XX.

JUNCTION BOX FOLLOWING THE DETAILS ON LI-103.

INSTALL CONDUIT FROM THE PROPOSED JUNCTION BOXES TO THE BRIDGE PARAPET MOUNTED 

PIERS AND TO THE PROPOSED UNDERPASS LUMINAIRES FOLLOWING THE DETAILS ON LI-103.

INSTALL CONDUIT FROM THE BRIDGE PARAPET MOUNTED JUNCTION BOX, ACROSS THE EXISTING 

DETAILS ON LI-103

CENTERED OVER EXISTING PIERS AS SHOWN. REFER TO THE UNDERPASS LUMINAIRE INSTALLATION 

PROPOSED UNDERPASS LUMINAIRES SHALL BE INSTALLED ON EXISTING PIER CAPS HORIZONTALLY 

AND BELOW THE BRIDGE WITHIN THE AREA SHOWN.

SEE LI-004A FOR DETAILS OF LIGHTING EQUIPMENT INSTALLATION ADJACENT TO MARYLAND AVENUE 

5.

4.

3.

2.

1.

NOTE 5

SEE 

OPEN CUT

10'

3-308

3-420

NOT FOR CONSTRUCTION
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P
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J

SCALE

FEET

0 10 20 30

LIGHTING STANDARD SCHEDULE

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARD

NOTES:

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
LIGHTING PLAN

T201407404

RUN
SERVICE

LIGHTING SERVICE SCHEDULE

INSTALLATIONDESCRIPTION
(L.F.)

DISTANCE

LI-004A

HEIGHT
CONDUITS

# OF
SIZE

1

JW

11

JW

11

AB

1

1

RM

C

AB

AB

AB

AB

AB

1-748, 1-758, 1-758G

1

1

1

1

1

1

1

JB

EX

RM

C

JB

EX

RM

C

JB

EX

RM

C

RM

C

RM

C

RM

C

RM

C

RM

C

RM

C

JB

EX

RM

C

RM

C

RM

C

RM

C

RM

C

421

422

423

424

425

426

427

428

429

430

431

432

3.0"

*GALVANIZED RIGID CONDUIT

4

4.0"

3.0" 8*

TRENCH

TRENCH

110*

71*

4.0" 11 TRENCH
2 CONDUITS ARE SPARES
(12)#6,(1)#6 GROUND IN 1 CONDUIT
(8)#6,(1)#6 GROUND IN 1 CONDUIT

4.0"

(4)#3/0, (1)#2 GROUND

(4)#3/0, (1)#2 GROUND

(4)#3/0, (1)#2 GROUND

UL-24

UL-25

- - - -

----

EXISTING

EXISTING

7

9

(4)#6, (1)#6 GROUND80

3.0" 3 (2)#6, (1)#6 GROUND TRENCH

2.0" (8)#6, (1)#6 GROUND130* TRENCH/MOUNTED ON STRUCTURE

3.0" 20* (8)#6, (1)#6 GROUND MOUNTED ON STRUCTURE

1.0" 30* (2)#6, (1)#6 GROUND MOUNTED ON STRUCTURE

TRENCH/MOUNTED ON STRUCTURE(10)#6, (1)#6 GROUND40*2.0"

433

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE3.0" 10* (4)#6, (1)#6 GROUND

80* (4)#6, (1)#6 GROUND

1.0" 45* (2)#6, (1)#6 GROUND

1.25"

2

2

SEE NOTE 5

SEE NOTE 4

NO. 48232-43165

FROM DP&L POLE

EXISTING SERVICE

NO. 1062A, 48239-43169

FROM DP&L POLE

PROPOSED SERVICE

SR

428

SR

429

SR

EX

JB

416

SR

EX

SR

427

SR

EX

UL

25

SR

425

SR

426

JW

1
SR

422
JW

1

SR

431

SR

432

SR

EX

EX

CA

SR

423

R

CA

SR

424

JB

415

SR

433

SR

430

JW

14

SR

421

SR

EX

SEE NOTE 6

UL

24

RM

C

SR

EX

JB

EX

RM

C

JB

EX

RM

C

JB

EX

RM

C

SR

EX

RM

C

UL

24

RM

C

COLUMN (TYP.)

EXISTING PIER

2 & 3

SEE NOTES

SEE NOTE 1

SEE NOTE 4

N

MARYLAND AVE

L
IN

D
E
N
 
S
T
R
E
E
T

A
D

A
M

S
 
S
T
R
E
E
T

L
IN

D
E
N
 
S
T
R
E
E
T

SEE NOTE 6

EXISTING PIER CAP

SEE NOTE 7

SEE NOTE 8

SEE NOTE 8

SEE NOTE 8

8.

7.

6.

5.

4.

3.

2.

1.

N

- AT PIER CAP ELEVATION
LIGHTING EQUIPMENT INSTALLATION DETAIL

NOTE 7

SEE

LUMINAIRE OR JUNCTION BOX AS SHOWN IN THE DETAILS ON LI-103.

INSTALL CONDUIT ACROSS EXISTING PIER CAP AND BRIDGE STRUCTURES FROM THE PROPOSED JUNCTION BOX TO EXISTING 

DETAILS ON LI-103.

INSTALL CONDUIT UP EXISTING PIER COLUMN AND TO THE BRIDGE PARAPET MOUNTED JUNCTION BOX AS SHOWN IN THE 

DETAILS ON LI-103.

INSTALL CONDUIT FROM THE PROPOSED JUNCTION BOXES TO THE BRIDGE PARAPET MOUNTED JUNCTION BOX FOLLOWING THE 

SLACK FOR EACH CONDUCTOR COILED FOR DELMARVA POWER TO MAKE FINAL CONNECTIONS.

THE CONTRACTOR SHALL TURN UP THE CONDUIT AT THE BASE OF THE EXISTING UTLITY POLE AND PROVIDE 30 FEET OF 

SERVICE METER, DISCONNECT SWITCHES, CONTROL ENCLOSURE, RISERS, CONDUITS AND FOUNDATIONS.

COORDINATE WITH DELMARVA POWER FOR DISCONNECTION AND REMOVAL OF EXISTING ELECTRICAL SERVICE. REMOVE EXISTING 

SCHEDULE.

SEE DWG. NO. LI-102 FOR LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE WIRING DIAGRAM. SEE DWG. NO. LI-102 FOR PANEL 

DISTRIBUTION ENCLOSURE DETAILS ON DWG. NO. LI-102.

BE CAPPED. INSTALL LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE (SOUTH CABINET). SEE LIGHTING CONTROL AND 

INSTALL CABINET BASE AS PER STD. NO. T-4 WITH 3 INCH AND 4 INCH CONDUIT SWEEPS, UNUSUSED CONDUIT SWEEPS SHALL 

INSTALL ELECTRICAL SERVICE PEDESTAL WITH 200 AMP 277/480V 3 PHASE 4 WIRE ELECTRIC SERVICE PER DETAIL ON LI-102.

JW

1

- AT GRADE ELEVATION
LIGHTING EQUIPMENT INSTALLATION DETAIL

OPEN CUT

OPEN CUT

3-309

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

L
I0

0
5
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

8
:4

2
 

A
M

FP

W
V

W
V

W
V

W
V

W
V

D
.I.

D
.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D
.I.

D
.I
.

D.
I.

D.I.

D.I.
D.I.

D.I.D.I.

D.I.

D.I.
D.I.

D.I.

D.I.

D.I.

D.I.

D.I
.

D.I.

D.I.

W
V

W
V

E
M

W
V

W
V

D
.I.

D
.I.

D
.I.

D.I.

W
V

W
V

W
V

U

U

U

U

15"
 RCP

15" RCP

12" T.C.

15" RCP

15
"
 

R
C

P

15" RCP

1
5
"
 

R
C

P

6"
 C

MP

10
"
 
T
.C
.

15
"
 
T
.C
.

10
"
 
T
.C
.

10" DRAIN

12
" 

RCP

12" RCP

12
"
 
R

C
P

15" VCP

15
"
 

R
C

P

1
5
"
 

V
C

P

12
"
 
T

C

15
"
 

R
C

P

12
"
 
T

C

15" RCP

12"
 R

CP

D.I.

15
"
 
R

C
P

15
"
 
R

C
P 15" RCP

8
"
 
C
IP

1
5
"
 

R
C

P

1
2
"
 

R
C

P

12"
 R

CP

10
"
 
T

C

15" RCP

18
" R

C
P

12" 
RCP

8
"
 

C
IP

2
4
"
 

R
C

P

8
"
 
C
IP

12" RCP

15
"
 

R
C

P

8
" C

IP
15" RCP 8

"
 
C
IP

12" RCP

15
"
 

R
C

P

15" RCP
15" RCP

1
5
"
 

R
C

P

15
"
 

R
C

P

12" VCP

6
"
 

C
M

P
12

"
 

V
C

P

8" C
IP

15
"
 
R

C
P

6
"
 

U
D

U
N

K
. U
N

K
.

U
N

K
.

4" G

12
"
 
T

C

WV

P
o

Tu

WV

24" RCP

10" TC
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7
+
0
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7
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8
+
0
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1302+00 1303+00
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N

SCALE

FEET

0 30 60 90

S. JACKSON ST.
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E
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T
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S. ADAMS ST.

RAMP D

R
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M
P
 
F

I-95 NORTHBOUND

I-95 SOUTHBOUND

E
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S
T
.

E
L

M
 

S
T
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RUN
SERVICE

LIGHTING SERVICE SCHEDULE

INSTALLATIONDESCRIPTION
(L.F.)

DISTANCE
CONDUITS

# OF
SIZE

LIGHTING STANDARD SCHEDULE

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARDHEIGHT

13 40' 10' 210 WATT LED, TYPE 3

15 40' 15' 210 WATT LED, TYPE 3

6

8 40' 210 WATT LED, TYPE 3

8

10 40' 210 WATT LED, TYPE 3

17 40' 15' 210 WATT LED, TYPE 3

2

17 210 WATT LED, TYPE 3

13

LS

16

LS

17

8 40' 10' 210 WATT LED, TYPE 3

12 40' 15' 210 WATT LED, TYPE 3

12 40' 10' 210 WATT LED, TYPE 3

17

10

LS-16

LS-17

LS-18

LS-36

LS-37

LS-38

LS-110

LS-111

LS-113

LS-114

LS-115

90 WATT LED UNDERPASS LUMINAIRE, TYPE 4

5'

5'

5'

5'

-

-

LS

110

LS

113

LS

114

LS

111

LS

115

RM

C

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
LIGHTING PLAN

T201407404

LS

38

LS

EX

LS

EX

LS

35

LS

EX

LS

EX

RM

C

RM

C

LS

EX

LS

EX

RM

C
LS

EX

RM

C

LS

EX

RM

C

LS

EX

RM

C

LS

EX

RM

C

LS

EX

RM

C

LS

EX

RM

C

LS

EX

RM

C

LS

EX

RM

C

1.0"

1.0"

2.0"

2.0"

2.0"

1.0"

X

CA

LS

18

LS

EX

LI-005

LS

36

LS

37

UL

7

UL

6

UL-6

UL-7

LS-35

UL-18

90 WATT LED UNDERPASS LUMINAIRE, TYPE 4

90 WATT LED UNDERPASS LUMINAIRE, TYPE 4

210 WATT LED, TYPE 3

56.5' RT.

57.3' RT.

57.3' RT.

7.0' LT.

5.0' LT. 12'

20'5.0' LT.

6.1' LT.

56.5' LT.

56.5' LT.

26.3' RT.

26.3' RT. 15'

26.3' RT. 15'

-

-

-

- -

-

-

NOTES:

40'

40'

SR

418

SR

411

SR

501

SR

502

SR

503

SR

504

SR

505

SR

513

SR

514

SR

512

SR

507

SR

506

SR

510

SR

523

SR

511

412

SR

1302+42.7

1304+80.0

1307+35.0

706+92.2

1305+71.4

1303+89.5

712+88.2

1308+18.2

1305+95.6

305+58.7

308+1.3

411 2 2.0" 211* (4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND157*2.0"1412 EXISTING

418 2 157* (4)#6,(1)#6 GROUND

* DISTANCE CONTINUES ON ADJACENT PLAN SHEET

508

SR

509

SR

SR

525

SR

524

SR

515

SR

516

SR

517

SR

518

SR

519

SR

520

SR

521

SR

522

1.0"

3.0"

501 2 229 (4)#6,(1)#6 GROUND

502 (4)#6,(1)#6 GROUND

SR

526

SR

527

2

1

2

2

2

2

1

1

2

2

2

1

1

2

2

2

2

1

2

1

2

2

2

1

503

504

505

506

507

508

509

510

511

512

513

514

515

516

517

518

519

520

521

522

523

524

525

1.0"

1.0"

1

1

526

527

23

160

(3)#6,(1)#6 GROUND

87 (4)#6,(1)#6 GROUND

253* (3)#6,(1)#6 GROUND

72 (3)#6,(1)#6 GROUND

181 (2)#6.(1)#6 GROUND

5 (2)#6,(1)#6 GROUND EXISTING

103 (4)#6,(1)#6 GROUND EXISTING

84 (4)#6,(1)#6 GROUND

199 (4)#6,(1)#6 GROUND

136 (4)#6,(1)#6 GROUND

72 (4)#6,(1)#6 GROUND EXISTING

145* (4)#6,(1)#6 GROUND EXISTING

1.0"1528 5 (2)#6,(1)#6 GROUND EXISTING

SR

528

30 (2)#6,(1)#6 GROUND

2529 (4)#6,(1)#6 GROUND

SR

529

115

165

(4)#6,(1)#6 GROUND

75 (4)#6,(1)#6 GROUND

250 (4)#6,(1)#6 GROUND

38 (3)#6,(1)#6 GROUND

19 (2)#6,(1)#6 GROUND

(2)#6.(1)#6 GROUND142*

55 (4)#6,(1)#6 GROUND

86

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

230

254*

8 (2)#6,(1)#6 GROUND

23 (3)#6,(1)#6 GROUND

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

JB

501

JB

502

JB

503

JB

504

JB

505

JB

508

JB

518

JB

517

JB

516

JB

515

JB

513

JB

514

JB

519

JB

521

JB

520

JB

512

JB

511

JB

506

JB

510

JB

507

JB

509

AB

AB

AB

RM

C

RM

C

1-748, 1-750, 1-758, 1-758F, 1-758G

210 WATT LED, TYPE 3, POLE REPLACEMENT
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SEE NOTE 4

3 & 4

SEE NOTES

SEE NOTE 3

SEE NOTE 2

SEE NOTE 1

SEE NOTE 1

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 13

0
1+

5
0
 
-
 
S

E
E
 

D
W

G
. L
I-

0
0
4

-
 
S
E
E
 

D
W

G
. 
L
I-
0
0
6

M
A

T
C

H
 

L
IN

E
 
S
T

A
. 
13

0
8
+

5
0

- S
EE 

DWG. 
LI-

007

MATC
H 

LIN
E R

AMP F
 70

6+
50

UL

EX

UL

EX

UL

EX

UL

EX
UL

EX

UL

EX
UL

EX

UL

EX

LS

EX

UL

EX

UL

EX
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4.

3.

2.

1.

THE DETAILS ON LI-103.

BETWEEN BRIDGE PARAPET MOUNTED JUNCTION BOXES FOLLOWING 

INSTALL CONDUIT ACROSS EXISTING / PROPOSED STRUCTURES 

UNDERPASS LUMINAIRES FOLLOWING THE DETAILS ON LI-103.

BOX, ACROSS THE EXISTING PIERS AND TO THE PROPOSED 

INSTALL CONDUIT FROM THE BRIDGE PARAPET MOUNTED JUNCTION 

INSTALLATION DETAILS ON LI-103.

CENTERED ON COPING. REFER TO UNDERPASS LUMINAIRE 

VERTICALLY CENTERED ON PROPOSED MSE WALL, HORIZONTALLY 

PROPOSED UNDERPASS LUMINAIRE NO. UL-7 SHALL BE INSTALLED 

REFER TO UNDERPASS LUMINAIRE INSTALLATION DETAILS ON LI-103.

SEE NOTE 1

SEE NOTE 2

SEE NOTE 1

310+36.75
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N. ADAMS ST.

I-95 NORTHBOUND

I-95 SOUTHBOUND

RAMP D

RAMP E

RUN
SERVICE

LIGHTING SERVICE SCHEDULE

INSTALLATIONDESCRIPTION
(L.F.)

DISTANCE
CONDUITS

# OF
SIZE

1.0"

LIGHTING STANDARD SCHEDULE

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARDHEIGHT

13 40' 15' 210 WATT LED, TYPE 3

15 40' 15' 210 WATT LED, TYPE 3

10 40' 10'

15

2

40' 10' 210 WATT LED, TYPE 3

12 40' 10' 210 WATT LED, TYPE 3

LS

19

LS

108

LS

109

LS

112

LS-19

LS-20

LS-29

LS-108

LS-109

LS-112

90 WATT LED UNDERPASS LUMINAIRE, TYPE 4

5'

RM

C

8 90 WATT LED UNDERPASS LUMINAIRE, TYPE 4

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
LIGHTING PLAN

T201407404

LS

EX

LS

20

LS

EX

RM

C

LS

29

LS

EX

RM

C

LS

EX

LS

EX

RM

C

RM

C

LS

EX

RM

C

RM

C

RM

C

LS

EX

LS

EX

RM

C

2.0"

1.0"

JW

11

EXISTING

EXISTING

RM

C

RM

C#

SR

LI-006

UL

8

UL

9

UL-8

UL-9

210 WATT LED, TYPE 3

10

29.0' RT.

57.3' RT.

57.3' RT.

56.5' LT.

56.5' LT.

30.6' RT.

--

- -

-

-

1309+91.2

1312+53.6

508+64.2

1312+96.7

1310+69.8

303+26.2

40'

SR

521

SR

525

SR

505

SR

601

SR

602

SR

603

SR

612

SR

611

SR

609

SR

614SR

613

SR

606

SR

608

SR

604

SR

607

610

SR

505 2 2.0" 253* (3)#6,(1)#6 GROUND

521 2 142* (2)#6.(1)#6 GROUND

525 2 254* (4)#6,(1)#6 GROUND

2

1

2

2

1

1

* DISTANCE CONTINUES ON ADJACENT PLAN SHEET

2.0" EXISTING1

2

1.0"1

2

2

3.0"1

3.0"1

601

602

603

604

606

607

608

609

610

611

612

613

614

(2)#6.(1)#6 GROUND243

25 (2)#6,(1)#6 GROUND

20 (2)#6,(1)#6 GROUND

EMPTY

EX

SR RM

C

162

48

5 (2)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

165* (4)#6,(1)#6 GROUND

164 (4)#6,(1)#6 GROUND

(2)#6,(1)#6 GROUND27

63 (4)#6,(1)#6 GROUND

226* (4)#6,(1)#6 GROUND

30 (2)#6,(1)#6 GROUND TRENCH

16 (2)#6,(1)#6 GROUND TRENCH

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

JB

601

JB

602

JB

603

JB

605

JB

606

JB

607

JB

609

JB

610

AB

LS

EX

1-748, 1-750, 1-758E

210 WATT LED, TYPE 3, POLE REPLACEMENT

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

NOTES:

SEE NOTE 1

SEE NOTE 1

SEE NOTE 2

SEE NOTE 2
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SEE NOTE 1

SEE NOTE 1

SEE NOTE 3

SEE NOTE 3

RM

C

RM

C

EX

SR

TRANSITION CONDUIT INTO PROPOSED CONCRETE BARRIER CONDUIT SYSTEM. SEE DETAIL ON DT-XX.

STANDARD AND LUMINAIRE TO PROPOSED FOUNDATION.

REMOVE EXISTING LIGHTING STANDARD, LUMINAIRE AND FOUNDATION. RELOCATE EXISTING LIGHTING 

PIERS AND TO THE PROPOSED UNDERPASS LUMINAIRES FOLLOWING THE DETAILS ON LI-101.

INSTALL CONDUIT FROM THE BRIDGE PARAPET MOUNTED JUNCTION BOX, ACROSS THE EXISTING 

REFER TO UNDERPASS LUMINAIRE INSTALLATION DETAILS ON LI-103.

4.

3.

2.

1.

SEE NOTE 4
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RUN
SERVICE

LIGHTING SERVICE SCHEDULE

INSTALLATIONDESCRIPTION
(L.F.)

DISTANCE
CONDUITS

# OF
SIZE

1.0"

2.0"

RAMP H

LIGHTING STANDARD SCHEDULE

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARDHEIGHT

LS-26 2

LS-27 6 5'

LS-28 4 5'

LS-25 4

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
LIGHTING PLAN

T201407404

1-748E, 1-748F, 1-758H

LS

34

LS

33

LS

25

LS

26

LS

27

LS

28

1

1

1

1

1

1

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

LS

EX

LI-007

LS-33 6 5'

LS-34 4 5'

18.3' RT.

18.4' RT.

18.3' RT.

18.4' RT.

6.8' LT.

7.1' LT.

5'

501+93.3

503+79.4

505+34.6

506+96.5

703+71.2

705+35.3

40'

40'

40'

40'

40'

40'

10'

SR

714

SR

514

* DISTANCE CONTINUES ON ADJACENT PLAN SHEET

514 1 2.0" 145* (4)#6,(1)#6 GROUND EXISTING

SR

701

SR

702

SR

704

SR

703
SR

705

SR

707

SR

706

SR

708

SR

709

SR

710

SR

711

SR

712

SR

713

1 EXISTING

1 EXISTING

1 EXISTING

1 EXISTING

1 EXISTING

1 EXISTING

1 EXISTING

1 EXISTING

701

702

703

704

705

706

707

708

709

710

711

712

713

714

5 (2)#6,(1)#6 GROUND

1.0" 5 (2)#6,(1)#6 GROUND

1.0" 5 (2)#6,(1)#6 GROUND

1.0" 5 (2)#6,(1)#6 GROUND

1.0" 5 (2)#6,(1)#6 GROUND

170

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

1.0"

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

5 (2)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

28

80

149

38

169

151

155
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JB
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2

6

LS-23

LS-24

24.1' RT.

18.4' RT.

816+71.8

500+24.7

40'

40'

10'

10'

1.0"

2.0"

1.0"

2.0"

1

1

1

1

EXISTING

EXISTING

EXISTING

EXISTING

715

716

717

718

5

5

(2)#6,(1)#6 GROUND

(2)#6,(1)#6 GROUND

168

138*

(4)#6,(1)#6 GROUND

(3)#6,(1)#6 GROUND

LS

EX

RM

C

210 WATT LED, TYPE 3, POLE REPLACEMENT

210 WATT LED, TYPE 3, POLE REPLACEMENT

210 WATT LED, TYPE 3, POLE REPLACEMENT

210 WATT LED, TYPE 3, POLE REPLACEMENT

210 WATT LED, TYPE 3, POLE REPLACEMENT

210 WATT LED, TYPE 3, POLE REPLACEMENT

210 WATT LED, TYPE 3, POLE REPLACEMENT

210 WATT LED, TYPE 3, POLE REPLACEMENT
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NOTES:

STANDARD AND LUMINAIRE TO PROPOSED FOUNDATION.

REMOVE EXISTING LIGHTING STANDARD, LUMINAIRE AND FOUNDATION. RELOCATE EXISTING LIGHTING 1.

SEE NOTE 1
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DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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BRIDGE NO.
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V
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D.I.D.I. D.I.D.I.

W
V

W
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D
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D
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.

D.I. D.I.

W
V

COMMERCIAL
1 STORY

COMMERCIAL
1 STORY

COMMERCIAL
2 STORY

COMMERCIAL
1 STORY

?

U

U
U

?

D.I.

10" DRAIN 8" DRAIN

1
0
"
 

D
R

A
IN

8
"
 

D
R

A
IN

WV

Pu

10" DP-G
VER-C-9
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W
-

W
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1
5
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C

C
M

P

EXISTING R/W

E
X
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/

W

EXISTING R/W

807+00808+00809+00810+00811+00812+00813+00814+00815+00816+00

N

SCALE

FEET

0 30 60 90

MARTIN LUTHER KING BOULEVARD
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S
T
IS

O
N
 

S
T
.

N
. 

W
A
S

H
IN

G
T
O

N
 
S
T
.

RUN
SERVICE

LIGHTING SERVICE SCHEDULE

INSTALLATIONDESCRIPTION
(L.F.)

DISTANCE
CONDUITS

# OF
SIZE

2.0"

LIGHTING STANDARD SCHEDULE

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARDHEIGHT

4 210 WATT LED, TYPE 3

6 40' 210 WATT LED, TYPE 3

LS

21

RAMP H

LS-21

LS-22

LS

EX

LS

EX

LS

EX

LS

EX

LS

EX

LS

EX

LS

EX

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
LIGHTING PLAN

T201407404

1-758H

JW

11

3.0"

1

1 TRENCH

LI-008

27.1' RT. 10'

27.4' RT.

813+71.7

815+21.8 40' 15'

SR

801

EXISTING

* DISTANCE CONTINUES ON ADJACENT PLAN SHEET

718

801 (2)#6,(1)#6 GROUND

138*

148

(3)#6,(1)#6 GROUND

802 1 2.0" (3)#6,(1)#6 GROUND

SR

718

SR

802

TRENCH

AB

LS

22

RM

C

LS

EX

15
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H
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L
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LS

EX
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JW
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JW
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JW

EX

JW

EX

JW

EX

EX

SR

EX

SR

EX

SR

EX

SR

EX

SR

RM

C

NOTES:

1. LOCATE AND INTERCEPT THE EXISTING CONDUIT RUN AND INSTALL A TYPE 11 JUNCTION WELL.

SEE NOTE 1

3-313
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NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
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D
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WV
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D
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D
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CHURCH
BUILDING
1 STORY

U
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WV
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D
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WV D
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D
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.
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W
V
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W
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D
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DRAIN

15" DRAIN
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1
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R
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54" DRAIN
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A
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DRAIN

8" 
CIP

8
"
 
C
IP

8
"
 
C
IP

12" RC
P
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R
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SCALE

FEET
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I-95 SOUTHBOUND

W
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S
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R
E
E
T

W
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R

D
 

S
T

R
E
E
T

N. JACKSON STREET

I-95 NORTHBOUND

RUN
SERVICE

LIGHTING SERVICE SCHEDULE

INSTALLATIONDESCRIPTION
(L.F.)

DISTANCE
CONDUITS

# OF
SIZE

2.0"

1.0"

1.0"

LIGHTING STANDARD SCHEDULE

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARDHEIGHT

4 40' 10' 210 WATT LED, TYPE 3

2 40' 10' 210 WATT LED, TYPE 3

12 40' 10' 210 WATT LED, TYPE 3

6

LS

32

LS

31

8 40' 10' 210 WATT LED, TYPE 3

6

10

10 40' 10' 210 WATT LED, TYPE 3

12

RAMP J

LS

105

LS

102

LS

107

LS-30

LS-31

LS-32

LS-105

LS-106

LS-107

UL-10

UL-11

UL-13

LS

106

RM

C

RM

C

RM

C

4UL-12

2UL-14

8UL-15 90 WATT LED UNDERPASS LUMINAIRE, TYPE 4

90 WATT LED UNDERPASS LUMINAIRE, TYPE 4

90 WATT LED UNDERPASS LUMINAIRE, TYPE 4

90 WATT LED UNDERPASS LUMINAIRE, TYPE 4

90 WATT LED UNDERPASS LUMINAIRE, TYPE 4

90 WATT LED UNDERPASS LUMINAIRE, TYPE 4

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
LIGHTING PLAN

T201407404

LS

101

LS

30

LS

EX

LS

EX

LS

EX

RM

C

RM

C

LS

EX

RM

C

LS

EX

RM

C

RM

C

RM

C

LS

EX

RM

CRM

C

RM

C

RM

C

RM

C

1.0"

1.0"

1.0"

1.0"

1.0"

1.0"

1.0"

1.0"

1.0"

1

1

1

1

1

2

2

1

1

1

2

2

1

1

1

1

2

2

JW

11

JW

11

3.0"

3.0"

2

1

1

2

AB

LI-009

UL

10

UL

11

UL

12

UL

13

UL

14

UL

15

4 40' 10' 210 WATT LED, TYPE 3

2 40' 20' 210 WATT LED, TYPE 3

LS-101

LS-102

25.0' RT.

67.9' RT.

67.9' RT.

29.0' LT.

56.5' LT.

56.5' LT.

56.5' LT.

510+40.5

1316+81.6

1318+81.2

40' 10'

909+69.2

1319+60.1

1317+46.3

1315+22.6

-

-

-

-

-

- - -

--

-

-

-

- -

-

-

-

608 1 2.0" 165* (4)#6,(1)#6 GROUND EXISTING

612 2 2.0" 226* (4)#6,(1)#6 GROUND

* DISTANCE CONTINUES ON ADJACENT PLAN SHEET

SR

608

SR

612

SR

901

SR

906

SR

907

SR

910

SR

911

SR

912

SR

913

SR

915

SR

916

SR

931

SR

930

SR

929

SR

928
SR

927

SR

926

SR

924

SR

922

SR

921
SR

917

SR

919

SR

902

SR

903

SR

905

SR

904

SR

909

SR

908

SR

925

EX

SR

SR

923

SR

932

SR

933

SR

935

SR

934

SR

914

SR

918

SR

920

901

902

903

904

905

906

907

908

909

910

911

912

913

914

915

916

917

918

919

920

921

922

1.0"1923

1924

1925

2926

1.0"1927

2928

2929

3.0"1931

3.0"

3.0"

1

1

932 1 3.0" (2)#6,(1)#6 GROUND

933 1 4.0" 103 (2)#6,(1)#6 GROUND

934

935

* DISTANCE CONTINUES ON ADJACENT PLAN SHEET

TRENCH

TRENCH

TRENCH

(2)#6,(1)#6 GROUND

(3)#6,(1)#6 GROUND

5

30

168*

88* EMPTY TRENCH

167* EMPTY TRENCH

186 (4)#6,(1)#6 GROUND EXISTING

15 (4)#6,(1)#6 GROUND

90 (2)#6,(1)#6 GROUND

20 (2)#6,(1)#6 GROUND

95 (2)#6,(1)#6 GROUND

18 (4)#6,(1)#6 GROUND

153 (4)#6,(1)#6 GROUND

13 (3)#6,(1)#6 GROUND

15 (2)#6,(1)#6 GROUND

(2)#6,(1)#6 GROUND3

48 (2)#6,(1)#6 GROUND

42 (2)#6,(1)#6 GROUND

20 (2)#6,(1)#6 GROUND

82 EMPTY

7 EMPTY TRENCH

65 (4)#6,(1)#6 GROUND

15 (3)#6,(1)#6 GROUND

10 (2)#6,(1)#6 GROUND

88 (2)#6,(1)#6 GROUND

159 (4)#6,(1)#6 GROUND

88 (4)#6,(1)#6 GROUND

14 (3)#6,(1)#6 GROUND

141.0" (2)#6,(1)#6 GROUND

1.0" (2)#6,(1)#6 GROUND10

89 (3)#6,(1)#6 GROUND

24 (2)#6,(1)#6 GROUND

53 (2)#6,(1)#6 GROUND

3.0"1930 TRENCH

EMPTY

EMPTY

32

25

RM

C

RM

C

RM

C

RM

C

RM

C

UL

19

UL

21

JB

EX

UL

22

UL

23

UL

20

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

MOUNTED ON STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

EMBEDDED IN STRUCTURE

JB

901

JB

902

JB

90X

JB

903

JB

905

JB

906

JB

908

JB

909

JB

910

JB

911

JB

912

JB

913

JB

914

JB

915

JB

916

JB

917

JB

904

JB

907

JW

11

JW

11

AB

JW

1

RM

C

AB

LS

EX

RM

C

RM

C

JW

1

AB
AB

1-748

210 WATT LED, TYPE 3, POLE REPLACEMENT

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2UL-19 90 WATT LED UNDERPASS LUMINAIRE, TYPE 4- - -

-UL-20 90 WATT LED UNDERPASS LUMINAIRE, TYPE 4- - -

4UL-21 90 WATT LED UNDERPASS LUMINAIRE, TYPE 4- - -

6UL-22 90 WATT LED UNDERPASS LUMINAIRE, TYPE 4- - -

-UL-23 90 WATT LED UNDERPASS LUMINAIRE, TYPE 4- - -

NOTES:

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1SEE NOTE 1

SEE NOTE 1

SEE NOTE 1

SEE NOTE 2

SEE NOTE 2

SEE NOTE 2

SEE NOTE 2

SEE NOTE 2
-
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UL

EX

UL

EX
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EX

EX

SR JB

EX

UL

EX
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EX

UL

EX

UL

EX

UL

EX

EX

SR

UL

EX

EX

CA
JB

EX

JB

EX

RM

C
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C

JB

EX

RM

C

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1

TRANSITION CONDUIT INTO PROPOSED CONCRETE BARRIER CONDUIT SYSTEM. SEE DETAIL ON DT-XX.

PIERS AND TO THE PROPOSED UNDERPASS LUMINAIRES FOLLOWING THE DETAILS ON LI-103.

INSTALL CONDUIT FROM THE BRIDGE PARAPET MOUNTED JUNCTION BOX, ACROSS THE EXISTING 

REFER TO UNDERPASS LUMINAIRE INSTALLATION DETAILS ON LI-103.

3.

2.

1.

NOTE 2

SEE SEE NOTE 3

SEE NOTE 3

16
'

23'

SEE PLAN SEE PLAN

OPEN CUT
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DEPARTMENT OF TRANSPORTATION
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N. JACKSON ST.

W
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S
T
.

I-95 NORTHBOUND

I-95 SOUTHBOUND

RAMP J

LIGHTING STANDARD SCHEDULE

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARDHEIGHT

3 40' 20' 210 WATT LED, TYPE 3

5 40' 15' 210 WATT LED, TYPE 3

6 40' 10' 210 WATT LED, TYPE 3

1 40' 20' 210 WATT LED, TYPE 3

LS

42

RUN
SERVICE

LIGHTING SERVICE SCHEDULE

INSTALLATIONDESCRIPTION
(L.F.)

DISTANCE
CONDUITS

# OF
SIZE

6 40' 210 WATT LED, TYPE 3

4 40' 25' 210 WATT LED, TYPE 3

2 40' 20' 210 WATT LED, TYPE 3

2 40' 210 WATT LED, TYPE 3

LS

40

LS

100

LS

104

LS-40

LS-41

LS-42

LS-98

LS-99

LS-100

LS-103

LS-104

5'

RM

C

RM

C

RM

C

LS

41

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
LIGHTING PLAN

T201407404
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103

LS

EX

LS

EX

LS
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RM

C

LS

EX

RM

C

LS

EX

LS

EX

RM

C

RM

C

LS

EX

RM

C

LS

EX

LS

EX

RM

C

AB

AB

AB

AB

AB

RM

C

JW

1

RM

C

JW

1

JW

11

JW

11

JW

1

RM

C

3.0"

1

1

1

1

1

1

1

1

TRENCH

TRENCH

TRENCH

TRENCH

TRENCH

TRENCH

3.0"

3.0"

3.0"

3.0"

4.0"

3.0"

3.0"

AB

AB

AB

AB

LI-010

LS

98
LS

99

72.0' RT.

73.5' RT.

32.0' RT.

26.8' RT.

15.0' LT.

28.6' LT.

27.2' RT.

20.0' RT.

10'

1321+86.3

1324+23.1

1001+70.9

903+58.4

905+70.1

907+97.6

1325+17.0

1322+86.9

SR

916

SR

931

SR

935

SR

1001

916 1 3.0" 88* EMPTY TRENCH

931 1

* DISTANCE CONTINUES ON ADJACENT PLAN SHEET

3.0" 167* EMPTY TRENCH

935 1 3.0" 168* (3)#6,(1)#6 GROUND TRENCH

SR

1002
SR

1003

SR

1008

SR

1007

SR

1006

SR

1005

SR

1004

SR

1009

SR

1010

1 TRENCH3.0"

1 TRENCH3.0"

1001

1002

1003

1004

1005

1006

1007

1008

1009

1010

BORE

TRENCH

(2)#6,(1)#6 GROUND234

244

137*

(3)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

221 (2)#6,(1)#6 GROUND

6 (2)#6,(1)#6 GROUND

38 (4)#6,(1)#6 GROUND

114 (4)#6,(1)#6 GROUND

157*

63

223

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

AB

JW

1

RM

C
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M
A

T
C

H
 

L
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E
 
S

T
A
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2
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5
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E
E
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0
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E
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2
7
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5
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RM

C

JB

EX

RM

C
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EX

3-315

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

L
I0

1
1
.d

g
n

2
/
1
1
/
2

0
1
8

9
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8
:5

4
 

A
M

D.I.
D.I.

D.I. D.I. D.I.

D.I.

D.I. D.I. D.I. D.I. D.I. D.I.

D.I.

D.I. D.I. D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D
.I.
D
.I.

D
.I
.

D
.I
.

WV

D
.I
.

D
.I
.

D.I.

U

D
.I.

D
.I. U

1
5
"
 

R
C

P

15" RCP

1
5
"
 

D
R

A
IN

1
5
"
 

D
R

A
IN

15
" D

R
.

15
" 

DR.

6" U.D.

15" DR.

1
8
"
 

D
R
.

18" DRAIN

1
5
"
 

R
C

P

15" RCP

6" U.D.

P
o

15
"
 
D
R
.

8" DP-G

V
E

R
-

C
-
1
8

36" RCP

15
"
 

R
C

P

1
5
"
 

R
C

P
1
5
"
 

R
C

P

1
5
"
 

R
C

P

15" RCP

15" RCP 15" RCP
15" RCP 15" RCP

E
X
IS

T
IN

G
 

R
/

W

EXISTING R/W

E
X
IS

T
IN

G
 

R
/

W

EXISTING R/W

E
X
IS

T
IN

G
 

R
/

W

EXISTING R/W

E
X
IS

T
IN

G
 

R
/

W

J J J J

900+00901+00902+00

1003+00

1004+00

1005+00

1006+00

1007+00

1008+00

1328+00 1329+00 1330+00 1331+00 1332+00 1333+00

N

SCALE

FEET

0 30 60 90

I-95 NORTHBOUND

I-95 SOUTHBOUND

RUN
SERVICE

LIGHTING SERVICE SCHEDULE

INSTALLATIONDESCRIPTION
(L.F.)

DISTANCE
CONDUITS

# OF
SIZE

LIGHTING STANDARD SCHEDULE

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARDHEIGHT

3 40' 210 WATT LED, TYPE 3

5 40' 210 WATT LED, TYPE 3

1 40' 210 WATT LED, TYPE 3

1 40' 210 WATT LED, TYPE 3

4 35' 210 WATT LED, TYPE 3

2 35' 210 WATT LED, TYPE 3

4 40' 210 WATT LED, TYPE 3

1 40' 20' 210 WATT LED, TYPE 3

6 35' 210 WATT LED, TYPE 3

W
. 7

T
H
 

S
T
.

W
. 8

T
H
 

S
T
.

RAMP J

RAMP K

RM

C

RM

C

RM

C

RM

C

LS

49

LS

45

LS-43

LS-44

LS-45

LS-46

LS-49

LS-94

LS-95

LS-96

LS-97

5'

5'

5'

5'

5'

5'

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
LIGHTING PLAN

T201407404

LS

44

LS

43

LS

46

LS

EX

LS

EX

LS

EX

LS

EX

LS

EX

RM

C

RM

C

LS

EX

RM

C

1

1

1

1

1

1

2

2

2

2

TRENCH

TRENCH

TRENCH

TRENCH

AB

AB

AB

AB

AB

AB

AB

AB

AB

AB

LI-011

LS

94

LS

95

LS

96

LS

97

31.5' RT.

31.5' RT.

31.5' RT.

31.5' RT.

63.3' RT.

61.0' LT.

61.0' LT.

19.5' RT.

25.5' RT.

5'

10'

1003+13.0

1004+71.8

1006+22.3

1007+83.3

1332+79.2

1333+6.6

1331+26.2

900+33.9

902+24.9

* DISTANCE CONTINUES ON ADJACENT PLAN SHEET

SR

1008

SR

1003

SR

1101

SR

1102

SR

1103

SR

1105

SR

1110
SR

1109

SR

1108

SR

1107

SR

1106

SR

1104

1003

1008

1101

1102

1103

1104

1105

1106

1107

1108

1109

1110

3.0"

3.0"

3.0"

3.0"

3.0"

3.0"

3.0"

3.0"

3.0"

3.0"

TRENCH

1 3.0" 137* (4)#6,(1)#6 GROUND TRENCH

1 3.0" 157* (4)#6,(1)#6 GROUND TRENCH

TRENCH

159 (4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(2)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

148

159

86*

89*

15

130

147

178

176*

JB

1101

JB

1102

JB

1103

JB

1104

1-752, 1-753

JW

11

SR

1111

11111 3.0" (4)#6,(1)#6 GROUND TRENCH43
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. 
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3
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5
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G
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L
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0
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NOTES:

1. TRANSITION CONDUIT INTO PROPOSED CONCRETE BARRIER CONDUIT SYSTEM. SEE DETAIL ON DT-XX.

EMBEDDED IN BARRIER

EMBEDDED IN BARRIER

EMBEDDED IN BARRIER

EMBEDDED IN BARRIER

SEE NOTE 1

JW

1

RM

C

JW

1

RM

C

JW

1

RM

C

RM

C

JW

1

JB

EX
ABAB

RM

C

JB

EX

RM

C

SR

EX

SR

EX

RM

C

SR

EX

RM

C

SR

EX

RM

C

3-316

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
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\

L
I0

1
2
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g
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2
/
1
1
/
2

0
1
8

9
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8
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6
 

A
M

WV

D.I.

D.I.

D.I.

D.I. D.I. D.I. D.I. D.I. D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D
.I.

D
.I
.

D.I.

D.I.

D.I.

D.I.

D.I.

W
V

WV

D.I.D.I.

D
.I
.

D.I.

V
E

N
T

U

U

U

VENT VENT

R
E
IN

F
O

R
C

E
D
 

C
O

N
C

R
E

T
E
 

B
O

X

6" U.D.

6" U.D.

1
0
"
 

D
R

A
IN

5
4
"
 

D
R

A
IN

10" DRAIN

10
"
 

D
R

A
IN

6" U.D.6" U.D.6" U.D.

P
o

8" DP-G

4" DP-G

1
2
"
 

D
P
-

G

8" DP-G

10" CW-S10" CW-S

12" CW-W

VER-C-8 VER-C-12

V
E

R
-

C
-
4

8" CW-S

15
"
 

R
C

P

36" RCP 36" RCP

1
5
"
 

R
C

P

15" RCP

15" RCP 15" RCP

5
4
"
 

R
C

P
5
4
"
 

R
C

P

1
5
"
 

R
C

P
1
5
"
 

R
C

P

15" RCP

12" RCP

1
5
"
 

R
C

P

EX-SIG

EX-SIG

E
X
-

S
I

G

EXISTING R/W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

EXISTING R/W

EXISTING R/W

J J J

J J J J

1009+00

1010+00

1011+00

1012+00

1109+0
0

1110+00
1111+00

1334+00 1335+00 1336+00 1337+00 1338+00 1339+00

N

SCALE

FEET

0 30 60 90

N. ADAMS ST.

I-95 NORTHBOUND

I-95 SOUTHBOUND

RAMP K

RUN
SERVICE

LIGHTING SERVICE SCHEDULE

INSTALLATIONDESCRIPTION
(L.F.)

DISTANCE
CONDUITS

# OF
SIZE

LIGHTING STANDARD SCHEDULE

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARDHEIGHT

5 40' 210 WATT LED, TYPE 3

3 35' 210 WATT LED, TYPE 3

5 35' 210 WATT LED, TYPE 3

3 40' 210 WATT LED, TYPE 3

4 35' 210 WATT LED, TYPE 3

2 35' 210 WATT LED, TYPE 3

6 35' 210 WATT LED, TYPE 3

1 35' 15' 210 WATT LED, TYPE 3

LS

52

W
. 9

T
H
 

S
T
.

LS

50

LS

47

LS

48

LS

51

RAMP L

LS-47

LS-48

LS-50

LS-51

LS-52

LS-91

LS-92

LS-93

RM

C

15'

15'

5'

5'

5'

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
LIGHTING PLAN

T201407404

RM

C

RM

C

RM

C

RM

C

RM

C

LS

EX

LS

EX

LS

EX

LS

EX

LS

EX

LS

EX

RM

C

LS

EX

RM

C

LS

EX

RM

C

JW

1

JW

1

RM

C

JW

1

RM

C

AB

AB

AB

AB

AB

AB

AB

AB

AB AB

AB
AB

1

1

TRENCH

1

1

1

2

2

TRENCH

TRENCH

TRENCH

3.0"

4.0"

3.0"

3.0"

3.0"

3.0"

3.0"

LI-012

LS

91

LS

93

36.5' RT.

7.0' LT.

59.0' RT.

59.0' RT.

59.0' RT.

19.7' RT.

61.0' LT.

61.0' LT.

1009+97.6

1011+87.5

1334+58.9

1336+12.2

1338+2.5

1110+37.3

1336+26.0

1334+85.5

SR

1104

SR

1105

SR

1110

SR

1201

SR

1202

SR

1205

SR

1206

SR

1203
SR

1207

SR

1204

SR

1208

SR

1209

SR

1212

SR

1211

SR

1210

1104 1 3.0" 86* (4)#6,(1)#6 GROUND TRENCH

1105 1 3.0" 89* (2)#6,(1)#6 GROUND TRENCH

1110 2 3.0" 176* (4)#6,(1)#6 GROUND

* DISTANCE CONTINUES ON ADJACENT PLAN SHEET

2

2

2

2

3.0"

3.0"

3.0"

3.0"

2 3.0"

1201

1202

1203

1204

1205

1206

1206

1208

1209

1210

1211

1212

150

170

(2)#6,(1)#6 GROUND

(2)#6,(1)#6 GROUND

123 (2)#6,(1)#6 GROUND

54 (4)#6,(1)#6 GROUND BORE

8 (4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

85

154

191

168*

141

195

199*

JB

1205

JB

1206

JB

1207

JB

1201

JB

1202

JB

1203

JB

1204

LS

92

1-754
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EMBEDDED IN BARRIER

EMBEDDED IN BARRIER

EMBEDDED IN BARRIER

EMBEDDED IN BARRIER

EMBEDDED IN BARRIER

EMBEDDED IN BARRIER

EMBEDDED IN BARRIER

EMBEDDED IN BARRIER

NOTES:

1. TRANSITION CONDUIT INTO PROPOSED CONCRETE BARRIER CONDUIT SYSTEM. SEE DETAIL ON DT-XX.

SEE NOTE 1

10'

10'
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3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

L
I0

1
3
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

8
:5

7
 

A
M

WV

WV

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D
.I
.

D.I.

D
.I
.

D
.I
.

D.I.

D.I.

D.I. D.I.

D.I.

D.I.
D.I.

D.I.D.I.

WV

WV

D.I.D.I.

D
.I.

D
.I.

W
V

U

U

WV

U

WV

WV

WV
WV

WV

?

U
W

V

D.I.

D.I.

D.I.D.I.D.I. D.I. D.I.D.I. D.I.

D.I.

12
"
 
D
R

A
IN

10
"
 

D
R

1
5
"
 

R
C

P

20" DRAIN 20" DRAIN
15
"
 
D

R
A
IN

R
U

N
 
S

E
W

E
R
 
(3
' 

D
IA
 
+
/
-
)

A
B

A
N

D
O

N
E

D
 
S

H
IP

L
E

Y
S
 

15" DR

6" U.D.6" U.D.

1
5
"
 

R
C

P

1
5
"
 

R
C

P

15" RCP

15" RCP

1
5
"
 

R
C

P

30" RCP

1
5
"
 

R
C

P
1
5
"
 

R
C

P

15" DRAIN

15" RCP

15
"
 
R

C
P

1
5
"
 

R
C

P

15" DRAIN

1
2
"
 

D
R

15
"
 
R
C
P

15
" 

R
C
P

15
"
 

R
C

P

15
"
 
R
C
P

P
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P
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20" DRAIN
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24" CW-W
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C
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V
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R
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C
-
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VER-C-5

30" CW-S

18" CW-S

36" RCP

15" RCP
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R
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P
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" 

B&S 
COM.

24" CW-W
M

F
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F
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8" DP-G
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EX-SIG

E
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E
X
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R
/

W

EXISTING R/W

EXISTING R/W
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EXISTING R/W
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EXISTING R/W

P
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P

J
J

J J J J J

J

J

1103+0
0

1104+0
0

1105+00
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0

1107+0
0

1108+00

1109+0
0

120
0+0

0

120
1+0

0
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13
0
9
+
0
0
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10

+
0
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1340+00 1341+00 1342+00 1343+00

1343+00
1344+00

1345+00

2343+00 2344+00

2345+00

N

SCALE

FEET

0 30 60 90

N. JACKSON ST.

N. ADAMS ST.

I-95 NORTHBOUND

I-95 SOUTHBOUND

RUN
SERVICE

LIGHTING SERVICE SCHEDULE

INSTALLATIONDESCRIPTION
(L.F.)

DISTANCE
CONDUITS

# OF
SIZE

3.0"

3.0"

LIGHTING STANDARD SCHEDULE

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARDHEIGHT

7 35' 15' 210 WATT LED, TYPE 3

9 35' 15' 210 WATT LED, TYPE 3

11 40' 20' 210 WATT LED, TYPE 3

3 35' 15' 210 WATT LED, TYPE 3

10 40' 15' 210 WATT LED, TYPE 3

8 40' 210 WATT LED, TYPE 3

11 40' 10' 210 WATT LED, TYPE 3

8 35' 15' 210 WATT LED, TYPE 3

7 40' 20' 210 WATT LED, TYPE 3

11 40' 10' 210 WATT LED, TYPE 3

10 35' 20' 210 WATT LED, TYPE 3

W
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H
 

S
T
.

LS
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RAMP L

RAMP M

R
A

M
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N

LS-53

LS-54

LS-55

LS-56
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LS-85

LS-86

LS-88

LS-89

LS-58
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RM
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RM
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RM
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RM
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RM

C

RM

C

NOTES:
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R

RM

C EX
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WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
LIGHTING PLAN

T201407404
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LS

EX

LS

EX

LS

EX

LS

EX

LS

EX

LS

EX

LS

EX

RM

C

LS

EX

LS

EX

LS

EX

RM

C

LS

EX

RM

C

RM

C

LS

EX

AB

AB

AB

AB

AB AB

AB

AB
AB

AB

AB

AB

AB

AB

AB

AB

AB

JW

4

RM

C

JW

1

RM

C

RM

C

RM

C

JW

1

JW

1

RM

C

JW

1

JW

14

JW

11

JW

11

JW

14

RM

C

JW

1

JW

11

2

2

2

3.0"1

1

1

2

1

TRENCH

TRENCH

TRENCH

3.0"

3.0"

1

1

1

1

1

TRENCH

TRENCH

TRENCH

TRENCH

TRENCH

4.0"

3.0"

4

2

1

1

1

TRENCH

TRENCH

TRENCH

TRENCH

1

1

TRENCH

LI-013

LS

53

LS

56

LS

82

LS

85

LS

86

LS

88

LS

89

LS

90

6 40' 210 WATT LED, TYPE 35'LS-90

59.0' RT.

59.0' RT.

41.5' RT.

44.5' RT.

37.4' LT.

10.0' LT.

29.3' RT.

41.5' LT.

59.0' LT.

15.0' LT.

13.0' LT.

20.5' RT.

1339+69.7

1341+71.8

1343+66.7

1345+29.1

1200+45.6

1202+75.8

1310+74.5

2344+22.8

1342+4.5

1104+51.5

1106+56.9

1108+47.5

SR

1209

SR

1212

1209 2 3.0" 168* (4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND199*3.0"21212

* DISTANCE CONTINUES ON ADJACENT PLAN SHEET

SR

1320

SR

1318

SR

1321

SR

1323

SR

1326

SR

1325

SR

1322

SR

1327

SR

1329

SR

1328

SR

1324

SR

1307

SR

1310

SR

1311

SR

1305

SR

1304

SR

1308

SR

1309

SR

1302

SR

1303

SR

1315SR

1314

SR

1301

SR

1313

SR

1312

SR

1306

SR

1317

SR

1316

1301

1302

1303

1304

1305

1306

1307

1308

1309

1310

1311

1312

1313

1314

1315

1316

1317

1318

1319

1320

2

2

1 TRENCH

1

1

1

TRENCH

TRENCH

TRENCH

1321 1 3.0" 152 (4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND3.0"11322

1323

1324

1325

1326

1327

1328

9

15**

6**

55

2 CONDUITS ARE SPARE
(12)#6,(1)#6 GROUND IN 1 CONDUIT
(8)#6,(1)#6 GROUND IN 1 CONDUIT

71 (4)#6,(1)#6 GROUND

125 (8)#6,(1)#6 GROUND

1993.0" (8)#6,(1)#6 GROUND

23 (8)#6,(1)#6 GROUND

4.0"

3.0"

3.0"

3.0"

3.0"

3.0"

3.0"

3.0"

3.0"

4.0"

3.0"

4.0"51 BORE

BORE

BORE(8)#6,(1)#6 GROUND

15 (8)#6,(1)#6 GROUND

151* (8)#6,(1)#6 GROUND

56 (3)#6,(1)#6 GROUND

242 (2)#6,(1)#6 GROUND

52 (2)#6,(1)#6 GROUND

133 (2)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(8)#6,(1)#6 GROUND

5

5

120

22

26

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

TRENCH

TRENCH

1 TRENCH1329

6

228

210*

10

203

141

66*

40

(8)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(3)#6,(1)#6 GROUND

3.0"

3.0"

3.0"

3.0"

3.0"

3.0"

3.0"

(3)#6,(1)#6 GROUND

(3)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(2)#6,(1)#6 GROUND

(3)#6,(1)#6 GROUND

RUN
SERVICE

INSTALLATIONDESCRIPTION
(L.F.)

DISTANCE
CONDUITS

# OF
SIZE

LIGHTING SERVICE SCHEDULE (CONTINUED)

* DISTANCE CONTINUES ON ADJACENT PLAN SHEET

** GALVANIZED RIGID CONDUIT

JB

1301

JB

1302
JB

1303

JB

1304

JB

1305

AB
JB

1306

JB

1307

JB

1308

JW

11

JB

1309

JW

11

AB

AB

AB

JW

1

RM

C

RM

C

JW

1

AB

AB

1-755, 1-756

(4)#3/0, (1)#2 GROUND

(4)#3/0, (1)#2 GROUND

-
 
S

E
E
 

D
W

G
. 
L
I-

0
12

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
13

3
9
+

5
0

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 

N
B
 
13

4
5
+

5
0
 
-
 
S

E
E
 

D
W

G
. 
L
I-

0
14

JW

14

RM

C

RM

C

(12)#6,(1)#6 GROUND IN 1 CONDUIT

(8)#6,(1)#6 GROUND IN 1 CONDUIT

SR

1330

1 TRENCH1330 213.0" (2)#6,(1)#6 GROUND

RM

C

JW

1

SR

1319

SR

1331

1 TRENCH1331 343.0" (2)#6,(1)#6 GROUND

JB

1332

1 TRENCH1332 93.0" (2)#6,(1)#6 GROUND

SEE NOTES 1 AND 4

SEE NOTE 1

2 & 3

SEE NOTES

NOTE 5

SEE

EMBEDDED IN BARRIER

EMBEDDED IN BARRIER

EMBEDDED IN BARRIER

EMBEDDED IN BARRIER

EMBEDDED IN BARRIER

EMBEDDED IN BARRIER

EMBEDDED IN BARRIER

EMBEDDED IN BARRIER

NOTE 6

SEE

SEE NOTE 6

SEE NOTE 6

NOTE 6

SEE

SEE NOTE 6

SEE NOTE 6

TRANSITION CONDUIT INTO PROPOSED CONCRETE BARRIER CONDUIT SYSTEM. SEE DETAIL ON DT-XX.

DELMARVA POWER TO PROVIDE NEW UTILITY POLE FOR PROPOSED OVERHEAD SERVICE FEED.

CONDUITS AND FOUNDATIONS.

SERVICE. REMOVE EXISTING SERVICE METER, DISCONNECT SWITCHES, CONTROL ENCLOSURE, RISERS, 

COORDINATE WITH DELMARVA POWER FOR DISCONNECTION AND REMOVAL OF EXISTING ELECTRICAL 

DWG. NO. LI-102 FOR PANEL SCHEDULE.

SEE DWG. NO. LI-103 FOR LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE WIRING DIAGRAM. SEE 

DWG. NO. LI-102.

ENCLOSURE (NORTH CABINET). SEE LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE DETAILS ON 

UNUSUSED CONDUIT SWEEPS SHALL BE CAPPED. INSTALL LIGHTING CONTROL AND DISTRIBUTION 

INSTALL CABINET BASE AS PER STD. NO. T-4 WITH 3 INCH AND 4 INCH CONDUIT SWEEPS, 

SERVICE.

INSTALL ELECTRICAL SERVICE PEDESTAL WITH 200 AMP 277/480V 3 PHASE 4 WIRE ELECTRIC 

6.

5.

4.

3.

2.

1.

10'

3-318

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

L
I0

1
4
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

8
:5

9
 

A
M

FP

D.I.

D
.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.D.I.

D.I.

D
.I
.

D
.I
.

D.I.

D.I.

D.I. D.I.

WV

WV

W
V

D
.I
.

W
V

COMMERCIAL

2 STORY

U

U

U

D.I.

D.I.

18" D
RAIN

15
"
 

D
R

1
5
"
 

D
R

A
IN

12
"
 

R
C

P

1
0
"
 

D
R
 
(
A
b
)

8" DR(Ab)

12" DRAIN

30" 
RCP 27" RCP

D.I.

15
" R

C
P

15
"
 
R

C
P

1
5
"
 

R
C

P
1
5
"

1
5
"
 

R
C

P

12
"
 

R
C

P

15
"
 

R
C

P

3
"
 

G

U

U

8" DP-G

8" DP-G

8" DP-G

8
"
 

D
P
-

G

4" DP-G

8
"
 

D
P
-

G

4" DP-G

12" C
W-W

VER-C
-12

VER-C-6

V
E

R
-

C
-
1
6

V
E

R
-

C
-
1
6

VER-C

8" CW-W

8" CW-W

4
"
 

C
W
-

W
27" RCP

15
" 

RCP

10
"
 

T
C

12" TC

15" RCP

15" RCP

8
"
 

D
R

A
IN

27" TC 27" TC

8" PVC

8" PVC

15
" 

R
C
P

27" RCP

8" DP-G

EXISTING R/W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 
R
/

W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

J

J

J

J

J

1100+
00

1101+
00

1102
+00

1205+00

1206+0
0

1207+00 1208+00

1400+00

1303+00

1304+00

1305+00

1306+00

1307+00

13
08

+0
0

1346+00 1347+00
1348+00

1349+00
1350+00

1351+00

2346+00 2347+00
2348+00

2349+00
2350+00

2351+00

N

N. ADAMS ST.

D
E
L

A
W

A
R

E
 

A
V

E
.

SCALE

FEET

0 30 60 90

RAMP N

RAMP M

N. JACKSON ST.

RUN
SERVICE

LIGHTING SERVICE SCHEDULE

INSTALLATIONDESCRIPTION
(L.F.)

DISTANCE
CONDUITS

# OF
SIZE

LIGHTING STANDARD SCHEDULE

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARDHEIGHT

7 25' 15' 210 WATT LED, TYPE 3

13

17

9 30'

8 35' 210 WATT LED, TYPE 3

12 35' 15' 210 WATT LED, TYPE 3

11

10 40' 210 WATT LED, TYPE 3

7 40' 10' 210 WATT LED, TYPE 3

9 40' 10' 210 WATT LED, TYPE 3

12 40' 10'

12

LS

59

LS

67

LS

68

LS

61

I-95 NORTHBOUND

I-95 SOUTHBOUND

LS

60

LS-59

LS-60

LS-61

LS-62

LS-67

LS-68

LS-80

LS-81

LS-83

LS-84

UL-16

UL-17 90 WATT LED UNDERPASS LUMINAIRE, TYPE 4

RM

C

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
LIGHTING PLAN

T201407404

LS

EX

LS

EX

RM

C

LS

EX

RM

C

RM

C

LS

EX

RM

C

LS

EX

LS

EX

RM

C

LS

EX

RM

C

LS

EX

RM

C

LS

EX

RM

C

LS

EX

RM

C

RM

C

RM

C

JW

11

JW

11

JW

11

1

1

1

1

1

1

1

1

1

1

1

TRENCH

TRENCH

TRENCH

TRENCH

TRENCH

TRENCH

TRENCH

TRENCH

TRENCH

AB

AB

AB
AB

AB

AB

AB

AB

AB

AB

AB

RM

C

JB

EX

RM

C

JB

EX

RM

C

JW

1

JW

1

AB

EX

SR RM

C

EX

SR RM

C

EX

SR RM

C

AB

RM

C

LI-014

UL

16

UL

17

LS

83LS

84

LS

80

LS

81

LS

87

LS

62

210 WATT LED, TYPE 3

210 WATT LED, TYPE 3

25.8' RT.

25.7' RT.

17.3' LT.

--

35'
15' 210 WATT LED, TYPE 3

90 WATT LED UNDERPASS LUMINAIRE, TYPE 4

210 WATT LED, TYPE 3

11.0' LT.

27.3' RT.

28.7' RT.

12 40' 15' 210 WATT LED, TYPE 3LS-87

41.5' LT.

41.5' LT.

15.1' LT.

-

-

-

-

-

-

-

-

15'

15'

15'

1205+3.1

1207+12.3

1350+48.5

1400+0.6

1305+53.8

1308+22.1

2344+22.8

1342+4.5

1104+51.5

* DISTANCE CONTINUES ON ADJACENT PLAN SHEET

1307 2 3.0" 151* (8)#6,(1)#6 GROUND

1324 2 3.0" 210* (3)#6,(1)#6 GROUND

1328 1 3.0" 66* (2)#6,(1)#6 GROUND TRENCH

SR

1307

SR

1324

SR

1328

SR

1416

SR

1413

SR

1414

SR

1415

SR

1417

SR

1402

SR

1403

SR

1405

SR

1406

SR

1407

SR

1408

SR

1409
SR

1410

SR

1411

SR

1412

SR

1404

1

2

1

1

TRENCH

TRENCH

1401

1402

1403

1404

1405

1406

1407

1408

1409

1410

1411

1412

1413

1414

1415

3.0"

3.0"

3.0"

3.0"

3.0"

3.0"

1.0"

4.0"

3.0"

3.0"

3.0"

3.0"

3.0"

3.0"

1 TRENCH1416 3.0"

SR

1401

8

3

207

2

82

11

121

3

164

2

215*

210

4

** GALVANIZED RIGID CONDUIT

75**

291

(8)#6,(1)#6 GROUND

(2)#6,(1)#6 GROUND

(8)#6,(1)#6 GROUND

(2)#6,(1)#6 GROUND

(8)#6,(1)#6 GROUND

(8)#6,(1)#6 GROUND

(8)#6,(1)#6 GROUND

(8)#6,(1)#6 GROUND

59**

(2)#6,(1)#6 GROUND

(2)#6,(1)#6 GROUND

(2)#6,(1)#6 GROUND

(2)#6,(1)#6 GROUND

(3)#6,(1)#6 GROUND

(3)#6,(1)#6 GROUND

(2)#6,(1)#6 GROUND

(2)#6,(1)#6 GROUND

1 TRENCH1417 3.0" 205* (3)#6,(1)#6 GROUND

MOUNTED ON STRUCTURE

JW

11

JW

11

JB

1401

JB

1402

JB

1403

JB

1404

JW

1

RM

C

JW

1

AB

EX

SR RM

C

JW

1

JW

1

RM

C

RM

C

JW

1

1-756, 1-757

SR

1419

SR

1418

1 TRENCH1418 3.0" (2)#6,(1)#6 GROUND

1 TRENCH1419 1.0" (2)#6,(1)#6 GROUND

15

1.0"

57

MOUNTED ON STRUCTURE

NOTES:

RM

C

JW

1

BORE

SEE NOTE 1

SEE NOTE 2

SEE NOTE 5

SEE NOTE 3

M
A

T
C

H
 

L
IN

E
 
S

T
A
. N

B
 
13

4
5
+

5
0
 
-
 
S

E
E
 

D
W

G
. L
I-

0
13

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 

N
B
 
13

5
1+

5
0
 
-
 
S

E
E
 

D
W

G
. 
L
I-

0
15

UL

EX

JB

1405

JW

11

SEE NOTE 3

EMBEDDED IN BARRIER

EMBEDDED IN BARRIER

EMBEDDED IN BARRIER

SEE NOTE 4

SEE NOTE 4

CONDUIT SYSTEM. SEE DETAIL ON DT-XX.

TRANSITION CONDUIT INTO PROPOSED CONCRETE BARRIER 

LUMINAIRES FOLLOWING THE DETAILS ON LI-103.

EXISTING STRUCTURE AND TO THE PROPOSED UNDERPASS 

INSTALL CONDUIT FROM PROPOSED JUNCTION WELL, ACROSS 

DETAILS ON LI-103.

OF JOINT. REFER TO UNDERPASS LUMINAIRE INSTALLATION 

CENTERED VERTICALLY ON NORTHERN PIER CAP, 2 FEET NORTH 

PROPOSED UNDERPASS LUMINAIRE NO. UL-17 TO BE INSTALLED 

LUMINAIRE INSTALLATION DETAILS ON LI-103.

THE RETAINING WALL/ABUTMENT FACE. REFER TO UNDERPASS 

PROTECTION FROM ELEMENTS. CONDUIT SHALL BE ATTACHED TO 

OF PARAPET FACE, 2 FEET BELOW BEAM SEAT TO PROVIDE 

1402 SHALL BE INSTALLED ON ABUTMENT FACE 5 FEET NORTH 

DESIGNATED TO BE REMOVED. PROPOSED JUNCTION BOX NO. 

FEET LATERALLY OF THE EXISTING UNDERPASS LUMINAIRE 

ON ABUTMENT FACE AT THE SAME ELEVATION AS AND WITHIN 2 

PROPOSED UNDERPASS LUMINAIRE NO, UL-16 TO BE INSTALLED 

4.

3.

2.

 

 

1.

JW

1

10'

3-319

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

L
I0

1
5
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

9
:0

1
 
A

M

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D
.I
.

D.I.

D.I.

D.I.

D.I.

D.I.D.I.

D.I.

WV

WV

D.I.D.I.

D.I
.

WV

D
.I.

WVWV

WV

WV

WV

1021 GILPIN MEDIACAL

COMMERCIAL

2 STORY

COMMERCIAL

2 STORY

U

24" RCP

15" RCP

1
5
"
 

R
C

P

1
5
"
 

R
C

P

15
"
 

R
C

P

12
"
 

D
R

A
IN

10
"
 

D
R

A
IN

12
"
 

D
R

12" DR

18" 
RCP

15
"
 

R
C

P

15
"
 

R
C

P

6" U.D.

15"
 RCP

15
"
 

R
C

P

15" RCP

18" RCP

15
"
 

R
C

P

D.I.

WV

Pu

P
u

12" TC

12
"
 

T
C

18" S

W
V

WV

2
"
 

D
P
-

G

6
"
 

D
P
-

G

12
"
 

C
W
-
S

12
"
 

C
W
-
S

10" CW-S

V
E

R
-

C

8" CW-W

4" CW-W

8
"
 

C
W
-

W

1-1/2" CW-W

12" CW-S

10
"
 

C
W
-
S

12" TC

12
" 

VCP

12"
 RCP

24" RCP

15
" 

RCP

15
" 

RCP

12
"
 

R
C

P

12" RCP

MFN-FO

6
"
 

D
P
-

G

VER-C-DUCT

 DP-G

VER-C

DP-E

D
P
-

E

E
X
IS

T
IN

G
 

R
/

W

EXISTING R/W

EXISTING R/W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

EXISTING R/W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

E
X
IS

T
IN

G
 

R
/

W

E
X
IS

T
IN

G
 

R
/

W

P

P

D

J

J

1401+00 1402+0
0

1403
+00

140
4+0

0

140
5+0

0

14
06

+0
0

1504+00

1505+00

1506+00

1507+00

1300+00
1301+00

1302+00

1352+00
1353+00

1354+
00

1355
+00

135
6+0

0

135
7+

00

2352+00
2353+00

2354+0
0

2355
+00

235
6+0

0

235
7+0

0

N

SCALE

FEET

0 30 60 90

N. JACKSON ST.

G
IL

P
IN
 

A
V

E

N. ADAMS ST.

I-95 
NORTHBOUND

I-95 S
OUTHBOUND

RAMP O

RAMP P

RUN
SERVICE

LIGHTING SERVICE SCHEDULE

INSTALLATIONDESCRIPTION
(L.F.)

DISTANCE
CONDUITS

# OF
SIZE

LIGHTING STANDARD SCHEDULE

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARDHEIGHT

13 15' 210 WATT LED, TYPE 3

9 35' 15' 210 WATT LED, TYPE 3

11 40' 15' 210 WATT LED, TYPE 3

15
35'

17 35' 15' 210 WATT LED, TYPE 3

15 40' 15' 210 WATT LED, TYPE 3

11 40' 10' 210 WATT LED, TYPE 3

7 40' 10' 210 WATT LED, TYPE 3

13 40' 15' 210 WATT LED, TYPE 3

  

LS-63

LS-64

LS-65

LS-66

LS-69

LS-70

LS-75

LS-76

LS-78

RM

C

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
LIGHTING PLAN

T201407404

LS

EX LS

EX

LS

69

LS

65

LS

EX

RM

C

LS

70

LS

66

RM

C

LS

EX

LS

EX

RM

C

LS

EX

RM

C

RM

C

LS

EX

RM

C

LS

EX

LS

EX

RM

C

LS

EX

RM

C

LS

EX

JW

1

RM

C

RM

C

JW

1

RM

C

JW

1

JW

14

JW

11

JW

11

LS

EX LS

EX

AB

AB

AB

AB

AB

AB

AB

AB

AB

AB

AB

4.0"

4.0"

1

1

1

1

1

1

1

1

1

1

2

1

1

TRENCH

TRENCH

TRENCH

TRENCH

TRENCH

TRENCH

TRENCH

TRENCH

RM

C EX

SR

LI-015

LS

63

LS

64

LS

78

LS

79

LS

75

LS

76

15 35' 15' 210 WATT LED, TYPE 3LS-79

15' 210 WATT LED, TYPE 3
14.5' LT.

51.5' RT.

54.0' RT.

11.0' LT.

12.0' LT.

16.0' LT.

16.0' LT.

53.5' LT.

53.5' LT.

1352+57.3

1354+26.2

1356+12.5

1402+31.9

1404+72.2

1504+82.5

1506+68.0

2356+53.1

2354+64.7

* DISTANCE CONTINUES ON ADJACENT PLAN SHEET

SR

1412

SR

1417

1417 1 3.0" 205* (3)#6,(1)#6 GROUND TRENCH

1412 1 3.0" 215* (8)#6,(1)#6 GROUND TRENCH

SR

1501

SR

1502

SR

1504

SR

1506

SR

1507

SR

1508

SR

1509

SR

1515

SR

1510

SR

1511
SR

1512

SR

1513

SR

1514

SR

1503

SR

1505

1

1501

1502

1503

1504

1505

1506

1507

1508

1509

1510

1511

1512

1513

1514

BORE

BORE

TRENCH

TRENCH

TRENCH

3.0"

3.0"

3.0"

3.0"

3.0"

3.0"

3.0"

3.0"

3.0"

3.0"

3.0"

3.0"

2

117

207*

103*

166*

184

17

137

28

12

65

12

180

(2)#6,(1)#6 GROUND

(8)#6,(1)#6 GROUND

(2)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(2)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(3)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

11515 TRENCH3.0" 186 (4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(4)#6,(1)#6 GROUND

(3)#6,(1)#6 GROUND

(2)#6,(1)#6 GROUND

JW

11

JW

11

JB

1501

JB

1502

RM

C

JW

1

RM

C

JW

1

JW

1

RM
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AB

AB
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SR

1516

SR

1518
SR

1517

1516 1 3.0" (2)#6,(1)#6 GROUND TRENCH

1517 1 3.0" (4)#6,(1)#6 GROUND TRENCH

1518 1 3.0" (2)#6,(1)#6 GROUND TRENCH

16

12

12

135

EMBEDDED IN BARRIER

SEE NOTE 1

NOTES:

1. TRANSITION CONDUIT INTO PROPOSED CONCRETE BARRIER CONDUIT SYSTEM. SEE DETAIL ON DT-XX.

SEE NOTE 1

JW

11
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NOT FOR CONSTRUCTION
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I-95 SOUTHBOUND

RAMP O

RAMP P

LIGHTING STANDARD SCHEDULE

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARDHEIGHT

11 40' 10' 210 WATT LED, TYPE 3

15 40'

17
40'

9 40' 210 WATT LED, TYPE 3

13

RUN
SERVICE

LIGHTING SERVICE SCHEDULE

INSTALLATIONDESCRIPTION
(L.F.)

DISTANCE
CONDUITS

# OF
SIZE

4.0"

LS

71

LS

72

LS

77
LS

73

LS-71

LS-72

LS-73

LS-74

LS-77

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
LIGHTING PLAN

T201407404

1-759

LS

EX

LS

EX

LS

EX

LS

EX

RM

C

RM

C

RM

C

RM

C

JW

11

JW

11

JW

11

JW

1

RM

C

JW

1

RM

C

JW

11

AB

AB

AB

AB

AB

AB

AB

4.0"

1

1

1

1

1

1

TRENCH

TRENCH

TRENCH

LI-016

LS

74

LS

127

LS

128

LS

129

LS

161

LS

162

LS-127

210 WATT LED, TYPE 3

210 WATT LED, TYPE 3

210 WATT LED, TYPE 3

LS-128

LS-129

LS-161

LS-162

26' 51"

26' 51"

26' 51"

26' 51"

26' 51"

23.0' RT.

23.1' RT.

20.8' RT.

15.0' LT.
15'

20'

52.7' RT.

57.2' RT.

55.4' RT.

56.0' LT.

57.6' LT.

1407+16.2

1409+11.5

1500+9.8

1502+95.7

1361+1.0EX.

EX.

EX.

EX.

EX.

1433+47.1

1434+52.1

1434+52.1

1433+47.8

1512

1513 1

1 3.0"

3.0" 166*

103* (4)#6,(1)#6 GROUND

(3)#6,(1)#6 GROUND TRENCH

TRENCH

* DISTANCE CONTINUES ON ADJACENT PLAN SHEET

1507 1 3.0" 207* (3)#6,(1)#6 GROUND TRENCH

SR

1507

SR

1512

SR

1513

SR

1602

SR

1603

SR

1605

SR

1604

SR

1606

SR

1601

1601

1602

1603

1604

1605

1606

BORE

TRENCH

BORE

192

3.0"

3.0"

3.0"

3.0"

(2)#6,(1)#6 GROUND

243 (2)#6,(1)#6 GROUND

31 (3)#6,(1)#6 GROUND

26 (3)#6,(1)#6 GROUND

20 (2)#6,(1)#6 GROUND

40 (2)#6,(1)#6 GROUND
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AND ARM

**EXISTING HPS TEARDROP FIXTURE AND ARM TO BE REPLACED WITH NEW LED TEARDROP FIXTURE

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

10'

10'

3-321

NOTES:

1.

ARMS ARE REPLACED.

BOX EMBEDDED IN PARAPET TO LUMINAIRE IN LOCATIONS WHERE THE PROPOSED TEARDROP LUMINAIRES AND 

REMOVE EXISTING AND INSTALL (2)#10 AWG AND (1)#10 INSULATED GROUND CABLES FROM ADJACENT JUNCTION 

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
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BRANDYWINE PARK

LIGHTING STANDARD SCHEDULE

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARDHEIGHT

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
LIGHTING PLAN

T201407404

1-759

LI-017

LS

130

LS

131

LS

132

LS

133

LS

134

LS

135

LS

136

LS

154

LS

155

LS

156

LS

157

LS

158

LS

159

LS

160

LS-170

LS-159

LS-158

LS-157

LS-156

LS-155

LS-154

LS-136

LS-135

LS-134

LS-133

LS-132

LS-131

LS-130 EX. 26' 51"

EX.

EX.

EX.

EX.

EX.

EX.

EX.

EX.

EX.

EX.

EX.

EX.

EX.

54.7' RT.

54.7' RT.

54.7' RT.

54.7' RT.

54.7' RT.

54.7' RT.

54.7' RT.

54.7' LT.

54.7' LT.

54.7' LT.

54.7' LT.

54.7' LT.

54.7' LT.

54.7' LT.

1435+56.9

1435+56.9

1436+62.1

1436+62.1
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AND ARM

**EXISTING HPS TEARDROP FIXTURE AND ARM TO BE REPLACED WITH NEW LED TEARDROP FIXTURE

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

26' 51"

26' 51"

26' 51"

26' 51"

26' 51"

26' 51"

26' 51"

26' 51"

26' 51"

26' 51"

26' 51"

26' 51"

26' 51"

3-322

NOTES:

1.

ARMS ARE REPLACED.

BOX EMBEDDED IN PARAPET TO LUMINAIRE IN LOCATIONS WHERE THE PROPOSED TEARDROP LUMINAIRES AND 

REMOVE EXISTING AND INSTALL (2)#10 AWG AND (1)#10 INSULATED GROUND CABLES FROM ADJACENT JUNCTION 

3-420

NOT FOR CONSTRUCTION
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LIGHTING STANDARD SCHEDULE

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARDHEIGHT

LS-137

LS-138

LS-139

LS-140

LS-141

LS-142

LS-143

LS-147

LS-148

LS-149

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
LIGHTING PLAN

T201407404

1-759
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LS-153

54.7' RT.EX.

EX. 54.7' RT.

EX. 54.7' RT.

EX. 54.7' RT.

EX. 54.7' RT. 26' 51"

EX. 54.7' RT.

EX. 54.7' RT.

54.7' LT.EX.

EX. 54.7' LT.

EX. 54.7' LT.

EX. 54.7' LT.

EX. 54.7' LT.

EX. 54.7' LT.

EX. 54.7' LT.

1442+92.0

1443+97.0

1445+1.8

1446+6.9

1447+11.9

1448+16.9

1449+21.9
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1445+1.8

1443+97.0

1442+92.0
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AND ARM

**EXISTING HPS TEARDROP FIXTURE AND ARM TO BE REPLACED WITH NEW LED TEARDROP FIXTURE

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

26' 51"

26' 51"

26' 51"

26' 51"

26' 51"

26' 51"

26' 51"

26' 51"

26' 51"

26' 51"

26' 51"

26' 51"

26' 51"

3-323

NOTES:

1.

ARMS ARE REPLACED.

BOX EMBEDDED IN PARAPET TO LUMINAIRE IN LOCATIONS WHERE THE PROPOSED TEARDROP LUMINAIRES AND 

REMOVE EXISTING AND INSTALL (2)#10 AWG AND (1)#10 INSULATED GROUND CABLES FROM ADJACENT JUNCTION 
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NOT FOR CONSTRUCTION
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30"
 RCP
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D.I.
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24" RCP

24
" R

CP

24
" R

CP

7
2
"
 
R
C
P

D.I.

15" 
VCP

Po

Po

Pu

VER-C-1

2
4
"
 
R

C
P

D.I.

18" RCP

18" RCP18" RCP

30" RCP

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

1452+00
1453+00 1454+00

1455+00

1456+00

2452+00
2453+00 2454+00

2455+00

2456+00

1450+00
1451+00

N

SCALE

FEET

0 30 60 90

I-95 NORTHBOUND

I-95 SOUTHBOUND

S
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A

D
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LIGHTING STANDARD SCHEDULE

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARDHEIGHT

LS-144

LS-145

LS-146

JW

EX

JW

EX

LS

EX

LS

EX

LS

EX

LS

EX

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
LIGHTING PLAN

T201407404

1-759

LI-019

LS

144

LS

145

LS

146

EX. 26' 51"

EX.

EX.

54.7' RT.

54.7' LT.

54.7' LT.

1450+27.2

1450+27.2

1451+32.7

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 14

4
9
+

5
0
 
-
 
S

E
E
 

D
W

G
. L
I-

0
18

AND ARM

**EXISTING HPS TEARDROP FIXTURE AND ARM TO BE REPLACED WITH NEW LED TEARDROP FIXTURE

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

**83 WATT LED TEARDROP, TYPE 3

26' 51"

26' 51"

3-324

NOTES:

1.

ARMS ARE REPLACED.

BOX EMBEDDED IN PARAPET TO LUMINAIRE IN LOCATIONS WHERE THE PROPOSED TEARDROP LUMINAIRES AND 

REMOVE EXISTING AND INSTALL (2)#10 AWG AND (1)#10 INSULATED GROUND CABLES FROM ADJACENT JUNCTION 

3-420

NOT FOR CONSTRUCTION
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WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

LI-101

DETAILS

‚" ‚"

2"

•" …"‚"…" •"

‚
"

…
"

‡
"

…
"

‡
"

…
"

‡
"

4
"

‚
"‚"‚"…" …" …"

‰
"

‰
"

10
05
004

10
†

"

10†"

•" - 13 TAPPED

GROUNDING

HOLE FOR

CAST ALUMINUM

15" 0 BOLT CIRCLE/

LUG

GROUND

G

+ -

4"0.D.

10
' 
- 
0
" 
 2

" 

3
"

6
"

3
"

DAVIT ARM

POLESHAFT3
"

6
"

3
"

CONTINUOUS WELDS (INSIDE & OUT)

CAST ALUMINUM FLANGE BASE

SCALE: NONE SCALE: NONESCALE: NONE SCALE: NONE

SCALE: NONE

SCALE: NONE

TYPICAL POLE IDENTIFICATION TAG WIRING IN TRANSFORMER BASE

DETAIL 'A'

SEE DETAIL 'A'

10" O.D.   POLE & BASE

N

ARM LENGTH AS SHOWN ON PLANS

WITH 5A FUSE

CABLE CONNECTOR KIT

RUBBER TYPE FUSIBLE 'Y'

SLIPFITTER

2" DIA. x 6" LONG

M
IN
.  
12

" 
O

V
E

R
L

A
P

M
IN
.  
1 2

" 
O

V
E

R
L

A
P

8"  2"+-

INSULATED GND)

(2#10 AWG & 1 #10

TO LUMINAIRE 

15.375" SQUARE

13.125" SQUARE

17
"

ACCESS DOOR

BOTTOMTOP

B
O
LT
 
C
IR

C
LE

15
" 0/

B
O
LT
 
C
IR

C
LE

15
" 0/

FOUNDATION ANCHOR BOLT CIRCLE DETAIL

GALVANIZED

BOLTS, 1" DIA. H.D.

FOUR CONNECTING

POLE BASE

STANDARD POLE

LIGHTING

BYPASSING PHASE WIRE

CONNECTOR KIT FOR

'INLINE' UN-FUSED CABLE

BASE

BREAKAWAY TRANSFORMER

CAST ALUMINUM BREAKAWAY TRANSFORMER BASE

(SEE CHART FOR WALL THICKNESS)

FINISH:   POLISHED

10" O.D.  TAPERED 10" X 6"

ALUMINUM ALLOY POLE

FOR RADIUS

SEE CHART

(SEE CHART FOR WALL THICKNESS)

TAPERED 6"X4"

TAPERED ALUMINUM ALLOY ARM

HEIGHT

MOUNTING

5'-6"

RADIUS

BEND

LENGTH

ARM

5'-6"

20' 7'-0"

ANCHOR BOLT (TYP.)

GALVANIZED STEEL

1"x 36" HOT-DIPPED

15
.3

7
5
"13

.1
2
5
"

BREAKAWAY TRANSFORMER BASE DETAIL

AS SHOWN ON PLANS

CONDUIT SIZE & NUMBER OF CONDUCTORS

OPPOSITE TRAVEL LANES

LOCATE ACCESS DOOR

GROUND ROD

5
.7
"

SCALE: NONE

UNDERPASS LUMINAIRE DETAIL

•" LOCK BOLTS

FOR (2)  HOLES 

Œ" DIA.  THRU 

15" 33 5/8"

5
 
7
/
3
2
"

SCALE: NONE

LED LUMINAIRE DETAIL

NOTES:

3.

2.

1.

NOTES:

     90 WATTS - 8,600 LUMENS

INITIAL LUMENS FOR THE SPECIFIED WATTAGE:

LUMINAIRES SHALL PRODUCE A MINIMUM NUMBER OF

THE LUMINAIRE SHALL HAVE A COLOR TEMPERATURE OF 5000K.

CONTROL AND DISTRIBUTION ENCLOSURE.

VOLTS. PHOTOCONTROL SHALL BE AT THE LIGHTING 

MOUNT STYLE FIXTURES AND SHALL OPERATE AT 277

ALL PROPOSED UNDERPASS LUMINAIRES SHALL BE WALL

3.

2.

1.

NOT TO SCALE
LIGHTING CONSTRUCTION

AS SPECIFIED ON PLANS)

LIGHT STD.  CIRCUIT (CABLE SIZE

AS SPECIFIED ON PLANS)

BYPASS CIRCUIT (CABLE SIZE

NUMBER

CIRCUIT

NUMBER

POLE

WATTAGE

LAMP

UNIVERSAL VOLTAGE 120-277 VOLTS.

     210 WATTS - 22,704 LUMENS

SPECIFIED WATTAGE:

LUMINAIRES SHALL PRODUCE A MINIMUM NUMBER OF INITIAL LUMENS FOR THE 

TEMPERATURE,  70 CRI AND A TYPE III DISTRIBUTION.

PROPOSED LED LUMINAIRES SHALL UTILIZE 6 LIGHT SQUARES,  HAVE A 6000K COLOR 

5
.2
"

14.5" 12.1"

5
8
"

51"

1'
-8

"
1'
-2

"

SCALE: NONE

NOTES:

1'-7"

HAVE A 1.5" MALE NPT FITTING FOR LUMINAIRE MOUNTING.

TUBE ARM, AND A DECORATIVE END PIECE FOR LUMINAIRE MOUNTING. THE ARM SHALL 

ARM SHALL BE EQUIPPED WITH A DECORATIVE POST-MOUNTING PIECE, A TAPERED, BENT 

THE ARM SHALL BE ALUMINUM AND OF ONE-PIECE CONSTRUCTION IN BLACK FINISH. THE 

THE LUMINARE SHALL FEATURE A QUICK LOCK STEM MOUNT AND BE BLACK IN FINISH.

UNIVERSAL VOLTAGE 120-277 VOLTS.

     83 WATTS - 10,308 LUMENS

SPECIFIED WATTAGE:

LUMINAIRES SHALL PRODUCE A MINIMUM NUMBER OF INITIAL LUMENS FOR THE 

COLOR TEMPERATURE AND A TYPE III ASYMMETRIC DISTRIBUTION.

PROPOSED LED LUMINAIRES SHALL UTILIZE 3 COBS DOWNLIGHT DESIGN,  HAVE A 4000K 

5.

4.

3.

2.

1.

LED TEARDROP LUMINAIRE AND ARM DETAIL

M
O

U
N

T
IN

G
 

H
E
IG

H
T

ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM

UP TO 40'

UP TO 40'

UP TO 40'

UP TO 40'

5'

10'

15'

3'-9"

UP TO 40' 7'-0"25'

3-325

3-420

NOT FOR CONSTRUCTION
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
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DETAILS
NOT TO SCALE

LIGHTING CONSTRUCTION

NOTES:

H

H

O
A

C
R

C

C

FAN

THERMOSTAT

SYSTEM

TO ROADWAY LIGHTING

21

4

6

3

5

UNIT

CONTROL

PHOTOELECTRIC

RELAY

CONTROL

277 VOLT

AT CONTROL PANEL

DRIVEN GROUND ROD(S)

C

CR

SWITCH

SELECTOR

A

GROUND BUS

600 AMP

C
R

CONTROL TRANSFORMER

277/120 VOLT 2.5 KVA

‚ AMP FUSE

B
U

S

N
E

U
T

R
A

L

6
0

0
 

A
M

P

LIGHTING CONTACTOR

200 AMP, 3 POLE

CIRCUIT BREAKERS

LIGHTS TO CABLE SIZE COMPATIBLE WITH

TERMINAL STRIP TO REDUCE CABLES FROM

(ARRESTER)

PROTECTION

LIGHTNING

SECONDARY

LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE WIRING DIAGRAM

GROUND JUMPER

NO 2 AWG

BARE COPPER WIRE

NO 2 AWG

CURRENT INTERUPTOR (GFCI)

120V,10 AMP, GROUND FAULT

A

B

C N

87

10

12

9

11

1, 3, 5, 7, 9, 11

CIRCUITS

2, 4, 6, 8, 10, 12

CIRCUITS

BREAKERS

CIRCUIT

1 POLE

2-10 AMP,

3 POLE MAIN BREAKER

LOAD SERVED
CIRCUIT BREAKER

LOAD SERVED
NO.

CKT.

NO.

CKT.

FRAME TRIP POLE

CIRCUIT BREAKER

FRAME TRIP POLE

SURFACE MOUNTED

480/277 VOLTS

600 AMP BUS

100 1

100 3

100 5

ENCLOSURE: BASE MOUNTED CABINET

SOLID NEUTRAL

AIC RATING - MINIMUM 22KA

100 7 8 100

100 9 10 100

100 11 12 100

100 1 100 1

PHOTOELECTRIC CONTROL

2 100

4 100

6 100

PANEL LOCATION: SEE PLANS

3 PHASE, 4 WIRE + GROUND

200 AMP MAIN

10

PHOTOELECTRIC CONTROL

100 1 100 1

100 1 100 1

100 1 100 1

100 1 100 1

100 1 100 1

13

15

17

19

21

23

14

16

18

20

22

24SPACE

SPARE

SPACE

SPACE

SPACE

320

20 20

20

3 3

3

10 -

--

--

--

--

LOAD SERVED
CIRCUIT BREAKER

LOAD SERVED
NO.

CKT.

NO.

CKT.

FRAME TRIP POLE

CIRCUIT BREAKER

FRAME TRIP POLE

SURFACE MOUNTED

480/277 VOLTS

600 AMP BUS

100 1

100 3

100 5

ENCLOSURE: BASE MOUNTED CABINET

SOLID NEUTRAL

AIC RATING - MINIMUM 22KA

100 7 8 100

100 9 10 100

100 11 12 100

100 100

2 100

4 100

6 100

PANEL LOCATION: SEE PLANS

3 PHASE, 4 WIRE + GROUND

200 AMP MAIN

100 100

100 100

100 1 100 1

100 1 100 1

100 1 100 1

13

15

17

19

21

23

14

16

18

20

22

24SPACE

SPACE

SPACE

320

20 20

20

3 3

3

20 20

-10

-10

--

3 3 SPARE

FAN, GFCI

SPACE

FAN, GFCI

-

SERVICE PEDESTAL

FROM ELECTRIC

(SEE PANEL SCHEDULES)

BREAKERS AS REQUIRED

1P/2P/3P CIRCUIT

FINISHED GRADE

#2 AWG

SCALE: NONE

GROUND ROD

COPPER CLAD

ƒ" x 10' STEEL

#2 AWG

(STD. T-4)

CABINET BASE

LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE
ELECTRICAL SERVICE ON PEDESTAL AND

CLAD GROUND ROD

ƒ" x 10' STEEL COPPER

PHOTOCELL ON LB FITTING

TO LIGHTING CABINET

ELECTRICAL SERVICE

RGS CONDUIT WITH

5-210W LED, 1-90W LED

4-210W LED, 1-90W LED

4-210W LED, 1-90W LED

3-210W LED, 1-90W LED

3-210W LED, 1-90W LED

4-210W LED

3-210W LED

5-210W LED, 2-90W LED

6-210W LED, 2-90W LED

6-210W LED, 2-90W LED

4-210W LED, 3-90W LED

4-210W LED, 3-90W LED

4-210W LED, 2-90W LED

5-210W LED

5-210W LED

4-210W LED

5-210W LED

5-210W LED

4-210W LED

4-210W LED

3-210W LED

3-210W LED

5-210W LED

5-210W LED

5-210W LED

6-210W LED, 1-90W LED

3-210W LED

3-210W LED, 1-90W LED

(TYPE R OR F)

LIGHING CABINET

OPERATED DISCONNECT

3 PHASE GANG

277/480 VOLT, 200 AMP,

PIPE FILLED WITH CONCRETE (TYP.)

2" RIGID GALVANIZED STEEL SUPPORT

ELECTRICAL SERVICERGS CONDUIT TO 

18
"

6"

STEEL STRUT (TYP.)

1†" SQUARE GALVANIZED

CAP (TYP.)

3-210W LED, 1-90W LED, 1-100W HPS

3-210W LED, 1-90W LED, 1-100W HPS

PANEL SCHEDULE - SOUTH CABINET

PANEL SCHEDULE - NORTH CABINET

6
0
"

AS NOTED PER PLANS

CONDUITS TO JUNCTION WELL

2
4
"

GRADE

PROJECTING 1" ABOVE FINISHED

24" DEPTH 3000 PSI CONCRETE

METER SOCKET

200 AMP, 3 PHASE

LIGHT

CABINET LIGHTING SHALL BE INCIDENTAL TO THE LIGHTING CONTROL CABINET ITEM.

PROVIDE INTERIOR LED CABINET LIGHTING MOUNTED OVERHEAD IN CABINET OR ON FLEXIBLE ARM. INTERIOR LED

STANDARD SPECIFICATIONS. NO LUGS OR BUS BARS SHALL BE EXPOSED.

ALL MAIN BREAKERS AND BRANCH CIRCUIT BREAKERS SHALL BE INSTALLED IN A PANEL BOARD PER THE

PANEL SCHEDULES.

ACTUAL NUMBER OF BREAKERS AND BREAKER RATING SHALL BE AS INDICATED ON PLANS AND RESPECTIVE

SIZE SHALL BE NO. 12 AWG.

ALL CABLES SHALL MEET AMPACITY REQUIREMENTS OF THE NATIONAL ELECTRIC CODE. THE MINIMUM CABLE

THE CABINET AND AWAY FROM SHARP EDGES.

ALL CONDUCTORS NOT IN CONDUIT SHALL BE BUNDLED OR WRAPPED AND SECURED IN WIREWAYS THROUGHOUT

THROUGH ALL PANELS, THEN TO THE GROUNDING ELECTRODE.

A CONTINUOUS GROUNDING CONDUCTOR SHALL BE INSTALLED FROM THE METER PEDESTAL DISCONNECT SWITCH 

THE LIGHTING CONTACTOR, SELECTOR SWITCH, AND CONTROL RELAY SHALL BE IN A PROPERLY SIZED ENCLOSURE.

NO CONDUCTORS MAY ENTER OR EXIT THROUGH THE REAR OF ANY PANEL.

AND DISTRIBUTION ENCLOSURE.

ALL WIRING FROM SERVICE FEEDS SHALL BE INSTALLED IN FLEXIBLE CONDUIT WITHIN THE LIGHTING CONTROL

9.

8.

7.

6.

5.

4.

3.

2.

1.

3-326

3-420

NOT FOR CONSTRUCTION
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DETAILS
NOT TO SCALE

LIGHTING CONSTRUCTION

90°BEND

WEDGE ANCHOR (TYP.)

CONDUIT STRAP AND

PIER COLUMN

EXISTING BRIDGE

FLEXIBLE CONDUIT

LUMINAIRE

UNDERPASS

NOTES:

GALVANIZED RIGID CONDUIT

PVC CONDUIT

GALVANIZED RIGID CONDUIT 

TRANSITION FROM PVC TO

EXISTING BRIDGE GIRDER

PROPOSED CONCRETE PARAPET

PIER CAP

EXISTING

PIER COLUMN

EXISTING

PIER FOOTER

EXISTING

ANCHOR BASE AND STRAP

CONDUIT SUPPORT STRUT

FOR USE WITH ITMS FIBER OPTIC CABLE

4 INCH CONDUIT EMBEDDED IN PARAPET

FOR DETAILS

SEE STRUCTURAL PLANS

JUNCTION BOX (TYP.)

CONDUIT EXITING PARAPET

INTENDED FOR USE WITH LIGHTING AND ITMS POWER CABLES

12"W x 8"H x 8"D BRIDGE PARAPET MOUNTED JUNCTION BOX

PIER FOOTER

EXISTING

PIER COLUMN

EXISTING

ANCHOR BASE AND STRAP

CONDUIT SUPPORT STRUT

FOR DETAILS

SEE STRUCTURAL PLANS

JUNCTION BOX (TYP.)

CONDUIT EXITING PARAPET

INTENDED FOR USE WITH LIGHTING AND ITMS POWER CABLES

12"W x 8"H x 8"D BRIDGE PARAPET MOUNTED JUNCTION BOX

PIER CAP

EXISTING

PIER CAP

EXISTING

JUNCTION WELL

JUNCTION WELL

JUNCTION WELL

GALVANIZED RIGID CONDUIT 

TRANSITION FROM PVC TO
GALVANIZED RIGID CONDUIT 

TRANSITION FROM PVC TO

LINE

EXISTING GROUND

LINE

EXISTING GROUND

EXISTING GROUND LINE

 - ELEVATION VIEWPIER

SCALE: NONE

 - END VIEWPIER

SCALE: NONE

UNDERPASS LUMINAIRE DETAIL - END VIEW

SCALE: NONE

RIGID CONDUIT

(2) 2 INCH GALVANIZED

FLEXIBLE CONDUIT

(2) 2 INCH

RIGID CONDUIT

(2) 2 INCH GALVANIZED

FLEXIBLE CONDUIT

(2) 2 INCH

RIGID CONDUIT

(2) 2 INCH GALVANIZED

FLEXIBLE ONDUIT

(2) 2 INCH (2) 2 INCH GALVANIZED RIGID CONDUIT

FLEXIBLE CONDUIT

(2) 2 INCH

USE WITH LIGHTING AND ITMS POWER CABLES

2 INCH CONDUIT EMBEDDED IN PARAPET FOR
INTENDED FOR USE WITH ITMS FIBER OPTIC CABLE

24"W x 12"H x 6"D BRIDGE PARAPET MOUNTED JUNCTION BOX

(2) 2 INCH PVC CONDUIT

(2) 2 INCH PVC CONDUIT

90°BEND

WEDGE ANCHOR (TYP.)

CONDUIT STRAP AND

FLEXIBLE CONDUIT

GALVANIZED RIGID CONDUIT

PVC CONDUIT

PIER CAP

EXISTING

JUNCTION WELL

LINE

EXISTING GROUND

(TYP.)

PIER COLUMN

EXISTING BRIDGE

UNDERPASS LUMINAIRE

RIGID CONDUIT 

PVC TO GALVANIZED

TRANSITION FROM

UNDERPASS LUMINAIRE DETAIL - ELEVATION VIEW

SCALE: NONE

UNDERPASS LUMINAIRES SHALL BE INSTALLED CENTERED VERTICALLY AND HORIZONTALLY ON EXISTING PIER CAPS, UNLESS OTHERWISE NOTED.

ALL CONDUIT STRAPS, CLAMPS, WEDGE ANCHORS AND CONDULETS WILL NOT BE MEASURED AND PAID FOR BUT WILL BE INCIDENTAL TO THE PERTINENT ITEMS IN THE CONTRACT.

DRAWING PREPARATION SHALL BE INCIDENTAL TO THE PERTINENT ITEMS IN THE CONTRACT.

THE CONTRACTOR SHALL SUBMIT SHOP DRAWINGS OF ALL PROPOSED UNDERPASS LIGHTING SYSTEM COMPONENTS INCLUDING CONDUIT, CONDUIT STRAPS AND CLAMPS, JUNCTION BOXES, BENDS, CONDULETS, EXPANSION COUPLINGS AND UNDERPASS LUMINAIRES TO THE ENGINEER FOR APPROVAL. SHOP 

CLAMPS, WEDGE ANCHORS AND CONDULETS WILL NOT BE MEASURED AND PAID FOR BUT WILL BE INCIDENTAL TO THE PERTINENT ITEMS IN THE CONTRACT.

ALL CONDUITS MOUNTED TO STRUCTURES SHALL BE SUPPORTED BY 2 HOLE STAINLESS STEEL CONDUIT STRAPS OR CLAMPS SPACED AT A MINIMUM DISTANCE OF 36 INCHES BETWEEN SUPPORTS AND WITHIN 12 INCHES OF EACH JUNCTION BOX, CONDULET OR LUMINAIRE. ALL CONDUIT STRAPS, 

CONDUITS MOUNTED TO BRIDGE STRUCTURE SHALL BE 1" DIAMETER GALVANIZED RIGID CONDUIT, UNLESS OTHERWISE NOTED.

BOLTS WILL NOT BE MEASURED AND PAID FOR BUT WILL BE INCIDENTAL TO OTHER ITEMS IN THE CONTRACT.

ALL UNDERPASS LUMINAIRES, CONDUIT, STRAPS AND JUNCTION BOXES SHALL BE ATTACHED TO CONCRETE STRUCTURES USING 1/4" STAINLESS STEEL WEDGE ANCHORS WITH A MINIMUM EMBEDMENT OF 2" AND A MINIMUM TENSILE PULLOUT STRENGTH OF 500 LBS. THE COST OF THE WEDGE ANCHOR 

AT EACH STRUCTURE LOCATION DICTATE AND TO MEET THE REQUIREMENTS SHOWN ON THESE DETAILS AND THE NEC.

THE CONDUITS DEPICTED ON THESE DETAILS DEPICT TYPICAL CONFIGURATIONS AND METHODS FOR ROUTING CONDUIT BETWEEN AT-GRADE AND STRUCTURALLY MOUNTED LIGHTING AND ITMS EQUIPMENT. THE CONTRACTOR SHALL INSTALL CONDUITS USING THE METHODS SHOWN, AS THE CONDITIONS 

STRUCTURAL DIMENSIONS AND DETAILS.

THE STRUCTURAL ELEMENTS DEPICTED ON THIS PLAN ARE FOR GRAPHICAL PRESENTATION ONLY TO DEPICT THE GENERAL PLACEMENT AND ARRANGEMENT OF LIGHTING EQUIPMENT AND ASSOCIATED CONDUITS AND JUNCTION BOXES. THE STRUCTURAL PLANS SHALL BE REFERENCED FOR TRUE 

8.

7.

6.

5.

4.

3.

2.

1.

JUNCTION BOX (FOR FUSED SPLICING)
WEDGE ANCHOR (TYP.)

CONDUIT STRAP AND
WEDGE ANCHOR (TYP.)

CONDUIT STRAP AND

3-327

3-420

NOT FOR CONSTRUCTION



EXISTING CANTILEVER SIGN STRUCTURE

PROPOSED CANTILEVER SIGN STRUCTURE

PROPOSED OVERHEAD SIGN STRUCTURE

EXISTING GROUND MOUNTED SIGN

PROPOSED GROUND MOUNTED SIGN

EXISTING OVERHEAD SIGN STRUCTURE

EXISTING SIGN

SIGN MODIFICATION

PROPOSED SIGN/PROPOSED

SIGNING LEGEND

SIGNALIZED INTERSECTION

TO BE REMOVED

EXISTING SIGN

DEPARTMENT OF TRANSPORTATION
DELAWARE
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A
M

SIGNING AND STRIPING PLANS

SIGNING, STRIPING, AND CONDUIT PLANS

GUIDE SIGN DIMENSIONS AND DETAILS

SIGNING LEGEND, ITMS LEGEND, GENERAL NOTES, INDEX OF SHEETSSS-00

SS-01 - SS-40

SS-101 - SS-107

SS-201 - SS-202

SS-301 - SS-332

oDWG N  

SIGNING, STRIPING AND CONDUIT PLAN GENERAL NOTES:

DEPTH OF 1'-0" BELOW FINISHED GRADE.

ALL FOUNDATIONS FOR EXISTING SIGN STRUCTURE FOUNDATIONS DESIGNATED TO BE REMOVED SHALL BE REMOVED TO A 

INSTALLATION OF THE PROPOSED EMPTY CONDUITS TO COORDINATE THE FIBER OPTIC CONNECTION.

THE CONTRACTOR SHALL CONTACT DENISE KSIAZEK (DELDOT) AT 302-981-6464 AT LEAST 48 HOURS PRIOR TO THE 

INSTALLED BY BORING, UNLESS OTHERWISE NOTED.

ALL CONDUITS SHALL BE SCHEDULE 80 PVC WHEN INSTALLED BY TRENCHING, OR OPEN CUT AND SCHEDULE 80 HDPE WHEN 

ALL EXISTING SIGNS NOT SHOWN ON THE PLAN SHALL REMAIN.

CONSTRUCTION DETAILS.

PROPOSED CONSTRUCTION AS PER PART 3 OF THE DELAWARE MUTCD, THE STANDARD SPECIFICATIONS, AND THE STANDARD

THE CONTRACTOR SHALL INSTALL POST MOUNTED, GUARDRAIL, OR BARRIER MOUNTED DELINEATORS ALONG THE LIMITS OF THE 

(SEE FIGURES 3B-15A, 3B-15B, 3B-15C, 3B-15E AND 3B-15F).

THE CONTRACTOR SHALL INSTALL RAISED/RECESSED PAVEMENT MARKERS (RPMS) PER PART 3 OF THE DELAWARE MUTCD 

F.H.W.A. - "STANDARD HIGHWAY SIGNS". 2004 EDITION AND ALL SUPPLEMENTS

DELAWARE - "MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" 2011 EDITION AND SUBSEQUENT REVISIONS (DEMUTCD)

AS MODIFIED BY THE SPECIAL PROVISIONS OF THIS CONTRACT OR THROUGH WRITTEN APPROVAL BY THE ENGINEER.

THE CONTRACTOR SHALL BE GOVERNED BY THE STANDARDS AND REQUIREMENTS OF THE FOLLOWING PUBLICATIONS, EXCEPT 

7.

6.

5.

4.

3.

2.

1.

ITMS-CON

ITMS LEGEND

JW

X

#

CO

CA

X

JW

X

#

CO

CA

X

PB

X

PB

X

SIGNING STRIPING & CONDUIT PLANS - INDEX OF SHEETS

PLAN DESCRIPTION

PP

D D

- PROPOSED CCTV CAMERA

 DISCONNECT SWITCH

- EXISTING & PROPOSED ADDITIONAL

 SERVICE PEDESTAL

- EXISTING & PROPOSED METERED

 DETECTOR

- EXISTING & PROPOSED WAVETRONIX

 IDENTIFIER (TYPE OF POLE BASE)

- EXISTING & PROPOSED POLE BASE

- EXISTING & PROPOSED POLE BASE

 IDENTIFIER (TYPE OF CABINET BASE)

- EXISTING & PROPOSED CABINET

 

- EXISTING & PROPOSED CABINET

 IDENTIFIER (# OF CONDUIT RUN)

- EXISTING & PROPOSED CONDUIT RUN 

 

 IDENTIFIER (TYPE OF JUNCTION WELL)

- EXISTING & PROPOSED JUNCTION WELL 

 

 JUNCTION WELL

- EXISTING & PROPOSED ITMS CONDUIT 

 

- EXISTING ITMS CONDUIT

 

- MULTIDUCT ITMS CONDUIT (EMBEDDED)

- MULTIDUCT ITMS CONDUIT

SIGNING SCHEDULESS-401 - SS-408

SIGN STRUCTURE PLANS

WRA

WRA

& CONDUIT PLAN
SIGNING, STRIPING

3-328T201407404

3-420

REHABILITATION OF I-95
FROM I-495 TO NORTH OF 
BRANDYWINE RIVER BRIDGE NEW CASTLE

SS-00SS-00NOT FOR CONSTRUCTION
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A
M

ITEMSYMBOL QUANTITY

B

C

PAVEMENT MARKINGS LEGEND

A

D

E

G

I

H

J

ITEM 817013

ITEM 817018

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

I-295

I-95 NBL

C.B.

C.B.
C.B.

C.B.E E C.B.

  9051

   17.84

  9073

   27.67

  9074

   28.73

   

RM

C

K
MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

L

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

N

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

N

SCALE

FEET

0 30 60 90

I-95 NORTHBOUND

FROM I-295 SOUTHBOUND

AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
# OF 

CO#

ITMS CONDUIT RUN SCHEDULE

B/T/O

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

SIGNING, STRIPING

JW

4
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N
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4

JW

4

1

CO
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3
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4
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5

CO

6

CO

6*

5*

4*

3*

2*

1*

1

1

1

1

1

1

4.0 IN

4.0 IN

4.0 IN

4.0 IN

3.0 IN

3.0 IN

-

-

-

-

-

-

426 FT**

43 FT

99 FT

247 FT

40 FT

XX FT

** CONDUIT RUN CONTINUES ON ADJACENT SHEET

* DENOTES EXISTING CONDUIT

& CONDUIT PLAN

CA

K

PB

3

SS-01

3A

SS-01

3B
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4A

SS-01

4B

B
(TYP.)E

C
C A

END BEGIN

E (TYP.)

A F (TYP.)
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250'

1100 LF

138 LF
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0 SF
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0 LF

0 SF

0 SF

0 SF

0 LF

0 LF

N

40 SF

0 SF

SS-01

1

SS-01

2

12.0'

P

EX. (1) 6 CT. SM

EX. (2) 6 CT. SM, EX. (1) 2/#8 U.F. W/ GROUND

EX. (1) 6 CT. SM

EX. (1) 6 CT. SM

EX. (1) 6 CT. SM

EX. (1) 6 CT. SM

TIE INTO EXISTING PAVEMENT MARKINGS

PAVEMENT MARKINGS

TIE INTO EXISTING

TIE INTO EXISTING PAVEMENT MARKINGS

TO REMAIN

DEVICES (ND0032/ND0034)

EXISTING WAVETRONIX

+41

+85

+51

+40

12.0'

50' (TYP.)

3-329

3-420

NOT FOR CONSTRUCTION
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A
M

ITEMSYMBOL QUANTITY

B

RM

C

C

PAVEMENT MARKINGS LEGEND

A

D

E

G

I

H

J

K

ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

N

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

ITEMSYMBOL QUANTITY

PAVEMENT MARKINGS LEGEND

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

N

SCALE

FEET

0 30 60 90

I-95 NORTHBOUND

I-295  RAMP

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

SIGNING, STRIPING

6

CO

7

COJW

4

AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
# OF 

CO#

ITMS CONDUIT RUN SCHEDULE

B/T/O

EX. (1) 6 CT. SM

EX. (1) 6 CT. SM

**600 FT

426 FT**

4.0 IN

4.0 IN

1

1

7*

6*

-

-

** CONDUIT RUN CONTINUES ON ADJACENT SHEET

* DENOTES EXISTING CONDUIT

& CONDUIT PLAN

SS-02

1

SS-02

2

SS-02

4

(TYP.)

B
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F (TYP.)

A

A
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C
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END B C BEGIN
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NOT FOR CONSTRUCTION
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A
M

ITEMSYMBOL QUANTITY

B

RM

C

C

PAVEMENT MARKINGS LEGEND

A

D

E

G

I

H

J

K

ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

N

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

ITEMSYMBOL QUANTITY

PAVEMENT MARKINGS LEGEND

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

N

SCALE

FEET

0 30 60 90

I-295 RAMP

I-95 NORTHBOUND

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

SIGNING, STRIPING

JW

4

JW

N

7

CO
8

CO 9

CO

10

CO
11

CO
JW

4

JW

N

AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
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CO#

ITMS CONDUIT RUN SCHEDULE

B/T/O
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1
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3.0 IN

3.0 IN

4.0 IN

695 FT**

15 FT

645 FT

13 FT

**600 FT

-

-
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-

-

EX. (1) 6 CT. SM

EX. (1) 6 CT. SM

EX. (1) 6 CT. SM

EX. (1) 6 CT. SM

EX. (1) 6 CT. SM

** CONDUIT RUN CONTINUES ON ADJACENT SHEET

* DENOTES EXISTING CONDUIT

& CONDUIT PLAN
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A
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ITEMSYMBOL QUANTITY

B

RM

C

C

PAVEMENT MARKINGS LEGEND

A

D

E

G

I

H

J

K

ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

N

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

ITEMSYMBOL QUANTITY

PAVEMENT MARKINGS LEGEND

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

N
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** CONDUIT RUN CONTINUES ON ADJACENT SHEET
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NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT
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CHECKED BY:

BRIDGE NO.
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A
M

ITEMSYMBOL QUANTITY

B

RM

C

C

PAVEMENT MARKINGS LEGEND

A

D

E

G

I

H

J

K

ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

N

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

ITEMSYMBOL QUANTITY

PAVEMENT MARKINGS LEGEND

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404
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& CONDUIT PLAN
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EMPTY
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NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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A
M

ITEMSYMBOL QUANTITY

B

RM

C

C

PAVEMENT MARKINGS LEGEND

A

D

E

G

I

H

J

K

ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

N

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

ITEMSYMBOL QUANTITY

PAVEMENT MARKINGS LEGEND

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404
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ITMS CONDUIT RUN SCHEDULE
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E = EMBEDDED, T = TRENCH

B = BORE, M = STRUCTURE MOUNT,

0 SF
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+93 13.0'
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12.0'

12.0'

12.0'

+37
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2.

1.

SEE NOTE 1

NORTHBOUND.

SS-322. THE SIGN SHALL BE INSTALLED HORIZONTALLY CENTERED OVER THE CENTER LANE OF I-95 

INSTALL PROPOSED SIGN OH-1a ON EXISTING OVERHEAD SIGN STRUCTURE FOLLOWING THE DETAILS ON DWG. 

REMOVE EXISTING SIGN PANEL AND SIGN SUPPORTS ONLY, EXISTING OVERHEAD SIGN STRUCTURE TO REMAIN.
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6.0'

10.7'
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NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.
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ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED
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N

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED
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ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)
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RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

ITEMSYMBOL QUANTITY

PAVEMENT MARKINGS LEGEND

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,
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SCALE
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AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
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CO#

ITMS CONDUIT RUN SCHEDULE
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
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K

ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

N

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

ITEMSYMBOL QUANTITY

PAVEMENT MARKINGS LEGEND

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

N
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ITEMSYMBOL QUANTITY
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K

ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

N

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

ITEMSYMBOL QUANTITY

PAVEMENT MARKINGS LEGEND

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,
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ITEMSYMBOL QUANTITY

B

RM

C

C

PAVEMENT MARKINGS LEGEND

A

D

E

G

I

H

J

K

ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

N

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

ITEMSYMBOL QUANTITY

PAVEMENT MARKINGS LEGEND

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

N

SCALE

FEET

0 30 60 90

I-95 SOUTHBOUND

I-95 NORTHBOUND

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

SIGNING, STRIPING
& CONDUIT PLAN

27

CO
28

CO

29

CO

JW

7

JW

7 30

CO

SS-10

1

SS-10

2

PB

3

CA

S

(13.5'x11')

GM-3

(19'x10')

GM-4

E (TYP.)A

B

A

(TYP.)

E

0 LF

900 LF

0 LF

0 LF

0 LF

0 LF

0 LF

1800 LF

1800 LF

0 LF

0 LF

SS-10

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 12

4
1+

5
0
 
-
 
S

E
E
 

D
W

G
. S

S
-
11

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
12

3
2
+

5
0
 
-
 
S

E
E
 

D
W

G
. 
S
S
-
0
9

0 LF

0 LF

0 SF

0 SF

0 LF

0 LF

0 SF

0 SF

0 SF

0 LF

0 SF

0 LF

6.0'

12.0'

12.0'

12.0'

12.0'

6.0'

12.0'

12.0'

12.0'

12.0'

DEVICE (ND0074) TO REMAIN

EXISTING WAVETRONIX

3-338

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

S
S

0
1
1
.d

g
n

2
/
1
1
/
2

0
1
8

9
:1

9
:5

5
 

A
M

18" RCP 18" RCP

1
8
"
 

C
M

P

8
"
 

C
M

P

1
8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P

1
8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P

8
"
 

C
M

P

1
8
"
 

C
M

P

8
"
 

C
M

P
8
"
 

C
M

P

1
8
"
 

C
M

P

1
0
"
 

C
M

P

1
0
"
 

C
M

P

D.I.D.I.D.I.D.I.D.I.D.I.

D.I. D.I. D.I. D.I. D.I. D.I.

D.I. D.I. D.I. D.I. D.I.

D.I.

D.I.

D.I.D.I.

D.I. D.I. D.I.

D.I.

D.I. D.I. D.I.

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

1242+00 1243+00 1244+00 1245+00 1246+00 1247+00 1248+00 1249+00 1250+00

ITEMSYMBOL QUANTITY
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PAVEMENT MARKINGS LEGEND
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J

K

ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

N

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

ITEMSYMBOL QUANTITY

PAVEMENT MARKINGS LEGEND

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

N

SCALE

FEET

0 30 60 90

I-95 SOUTHBOUND

I-95 NORTHBOUND

AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
# OF 

CO#

ITMS CONDUIT RUN SCHEDULE

B/T/O

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

SIGNING, STRIPING
& CONDUIT PLAN
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14
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4.0 IN

T

T
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EMPTY

** CONDUIT RUN CONTINUES ON ADJACENT SHEET

600 FT**

585 FT**

SS-11

2

SS-11

1

T = TRENCH, O = OPEN CUT

B = BORE, E = EMBEDDED

(12'x8')
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EA (TYP.)

B

A E (TYP.)
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6.0'

3-339

3-420

NOT FOR CONSTRUCTION
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TOTAL SHTS.

SHEET NO.CONTRACT
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DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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D.I. D.I. D.I. D.I.
D.I.

D.I.

D.I. D.I. D.I.

EXISTING R/W

EXISTING R/W EXISTING R/W

EXISTING R/W

1251+00 1252+00 1253+00 1254+00 1255+00 1256+00 1257+00 1258+00 1259+00

 

 

 

ITEMSYMBOL QUANTITY

B

RM

C

C

PAVEMENT MARKINGS LEGEND

A

D

E

G

I

H

J

K

ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

N

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

ITEMSYMBOL QUANTITY

PAVEMENT MARKINGS LEGEND

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

N

I-95 SOUTHBOUND

I-95 NORTHBOUND

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

SIGNING, STRIPING

NO. SO1028

STRUCTURE

& CONDUIT PLAN

31

CO JW

14
32

CO
JW

14
33

CO

AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
# OF 

CO#

ITMS CONDUIT RUN SCHEDULE

B/T/O

** CONDUIT RUN CONTINUES ON ADJACENT SHEET

33

32

31

1

1

1

4.0 IN

4.0 IN

4.0 IN

EMPTY

EMPTY

EMPTY

T

T

T

600 FT**

600 FT

600 FT**

SS-12

2

SS-12

4

SS-12

6

SS-12

5A

SS-12

5B

SS-12

3

SS-12

1A

SS-12

1B

SS-12

7

(11'x7')

OH-2a

A E

(TYP.)

B

(TYP.)EA

G(TYP.)

0 LF

0 LF

0 LF

0 LF

1800 LF

1800 LF

0 LF

850 LF

0 LF

SS-12

SCALE

FEET

0 30 60 90

0 LF

0 LF

0 SF

0 SF

0 LF

0 LF

0 SF

0 SF

0 SF

0 LF

0 LF

50 LF

E = EMBEDDED, T = TRENCH

B = BORE, M = STRUCTURE MOUNT,

0 SF

0 LF
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6.0'

12.0'

12.0'

12.0'

12.0'

6.0'

12.0'

12.0'

12.0'

12.0'

SEE NOTE 1

NOTES:

1.

THE SIGN OFFSET 2 FEET TO THE LEFT OF THE LEFT EDGE OF EXISTING "EXIT 6" SIGN.

DETAILS ON DWG. SS-322. THE SIGN SHALL BE INSTALLED WITH THE RIGHT EDGE OF 

INSTALL PROPOSED SIGN OH-2a ON EXISTING OVERHEAD SIGN STRUCTURE FOLLOWING THE 

3-340

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

EXIS
TIN

G R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

1260+00

1261+00

1262+00
1263+00 1264+00

1265+00

1266+
00

J

J

D

ITEMSYMBOL QUANTITY

B

RM

C

C

PAVEMENT MARKINGS LEGEND

A

D

E

G

I

H

J

K

ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

N

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

ITEMSYMBOL QUANTITY

PAVEMENT MARKINGS LEGEND

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

SCALE

FEET

0 30 60 90

N

I-95 NORTHBOUND

I-95 SOUTHBOUND

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

1-748

SIGNING, STRIPING
& CONDUIT PLAN

33

CO

AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
# OF 

CO#

ITMS CONDUIT RUN SCHEDULE

B/T/O

34

CO

JW

7

35

CO

36

CO
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CO
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COJW

N

SS-13

3B

SS-13

3A

SS-13

4

SS-13

1

SS-13

2
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3
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E (TYP.)
A
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(TYP.)

A

G (TYP.)
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AEND

I

BEGIN I
H (TYP.)

H BEGIN

END E

END E

END G

AEND

J BEGIN
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J
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420 LF
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0 LF
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140 LF

100 LF

35 LF

E = EMBEDDED, T = TRENCH

B = BORE, M = STRUCTURE MOUNT,

0 SF

0 LF

SENSOR

SUBSURFACE

TO REMAIN

DEVICE (NBT0072)

AND BLUETOOTH

DEVICE (ND0075)

EXISTING WAVETRONIX 

6.0'

12.0'

12.0'

12.0'

12.0'

6.0'

12.0'

12.0'

12.0'

12.0'

+01

+01

3-420

3-341
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CO
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CO
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100*
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36

35
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1

1

1

1
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1

1

3.0 IN

2.0 IN

4.0 IN

4.0 IN

3.0 IN

4.0 IN

3.0 IN

4.0 IN

14 FT

10 FT

600 FT**

16 FT

6 FT

6 FT

125 FT

600 FT**

T

T

E

T

T

T

T

T

OFFSET 66' RT

STA. 1264+58

AND 75 FT CCTV POLE

PROPOSED RWIS STATION

** CONDUIT RUN CONTINUES ON ADJACENT SHEET

* PROPOSED RIGID GALVANIZED STEEL

[NEW (1) CCTV CAMERA CABLE, (1) RWIS CABLE]

[NEW (1) 2/#8 U.F. W/GROUND - LOAD SIDE]

EMPTY

EMPTY

[NEW (1) RWIS SENSOR CABLE]

[NEW (1) RWIS SENSOR CABLE]

EMPTY

EMPTY

NOT FOR CONSTRUCTION
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TOTAL SHTS.
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ITEMSYMBOL QUANTITY

B

RM
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PAVEMENT MARKINGS LEGEND

A

D

E

G

I

H

J

K

ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

N

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

ITEMSYMBOL QUANTITY

PAVEMENT MARKINGS LEGEND

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

SCALE
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

1-748

SIGNING, STRIPING
& CONDUIT PLAN

AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
# OF 

CO#

ITMS CONDUIT RUN SCHEDULE

B/T/O

** CONDUIT RUN CONTINUES ON ADJACENT SHEET
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355 LF
E = EMBEDDED, T = TRENCH

B = BORE, M = STRUCTURE MOUNT,

0 SF

0 LF

12.0'

12.0'

12.0'

H(TYP.)

B

750 LF

750 LF

750 LF

12.0'

12.0'
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11.2'
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3-420

NOT FOR CONSTRUCTION
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SHEET NO.CONTRACT
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9595

ITEMSYMBOL QUANTITY

B

RM

C

C

PAVEMENT MARKINGS LEGEND

A

D

E

G

I

H

J

K

ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

N

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

ITEMSYMBOL QUANTITY

PAVEMENT MARKINGS LEGEND

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

SCALE

FEET

0 30 60 90

N

I-95 NORTHBOUND

I-95 SOUTHBOUND

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

1-748

SIGNING, STRIPING

NO. SC1030

STRUCTURE

& CONDUIT PLAN

AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
# OF 

CO#

ITMS CONDUIT RUN SCHEDULE

B/T/O

** CONDUIT RUN CONTINUES ON ADJACENT SHEET

40

39

EMPTY

EMPTY

4.0 IN

4.0 IN

1

1

E

E

600 FT**

600 FT**

39

CO

JW

N 40

CO

SS-15

1A

SS-13

1B

SS-15

2

SS-15

3A

SS-15

3B

SS-15

4

HI

B

(TYP.)

C

20 LF

0 LF

0 LF

0 LF

0 LF

0 LF
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G
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-
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530 LF

0 LF

0 LF

0 SF

0 SF

0 LF

0 LF

0 SF

0 SF

0 SF

0 LF

E = EMBEDDED, T = TRENCH

B = BORE, M = STRUCTURE MOUNT,

0 SF

0 LF

5.6'

12.0'

12.0'

12.0'

11.2'

5.6'

12.0'

12.0'

12.0'

11.2'

H(TYP.)

J(TYP.)

165 LF

I

1400 LF

1400 LF

1400 LF

3-343

+30

SEE NOTE 1

NOTES:

1. REMOVE EXISTING SIGN PANEL, SIGN SUPPORTS, CANTILEVER SIGN STRUCTURE AND FOUNDATION.

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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3
 

A
M

ITEMSYMBOL QUANTITY

B

RM

C

C

PAVEMENT MARKINGS LEGEND

A

D

E

G

I

H

J

K

ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

N

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

ITEMSYMBOL QUANTITY

PAVEMENT MARKINGS LEGEND

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

1-748

SIGNING, STRIPING

NO. SO1031

STRUCTURE

& CONDUIT PLAN

AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
# OF 

CO#

ITMS CONDUIT RUN SCHEDULE

B/T/O

** CONDUIT RUN CONTINUES ON ADJACENT SHEET

41

40

EMPTY

EMPTY

4.0 IN

4.0 IN
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600 FT**

600 FT**
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41

CO
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(26.5'x15') &

OH-3b
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25 LF

E = EMBEDDED, T = TRENCH

B = BORE, M = STRUCTURE MOUNT,

0 SF

0 LF

12.0'

12.0'

12.0'

11.2'

12.0'

11.2'

12.0'

12.0'

5.6'

5.6'

50' (TYP.)

3-344

NOTES:

1.

SEE NOTE 1

SEE NOTE 1

REMOVE EXISTING SIGN PANEL, SIGN SUPPORTS, OVERHEAD SIGN STRUCTURE AND FOUNDATIONS.
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NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
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ITEMSYMBOL QUANTITY

B

RM

C

C

PAVEMENT MARKINGS LEGEND

A

D

E

G

I

H

J

K

ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

N

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

ITEMSYMBOL QUANTITY

PAVEMENT MARKINGS LEGEND

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

N

SCALE
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0 30 60 90

I-95 SOUTHBOUND
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I-95 NORTHBOUND

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

SIGNING, STRIPING

NO. SO1032

STRUCTURE

& CONDUIT PLAN

AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
# OF 

CO#

ITMS CONDUIT RUN SCHEDULE

B/T/O
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EMPTY
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SS-17

2
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SS-17

4

1-748, 1-748N, 1-748S, 1-749, 1-758G
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43*
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(5'x7.5')
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H (TYP.)
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H (TYP.)
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K(TYP.) C

END
BEGINI
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CEND
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SS-17

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 12

9
4
+

5
0
 
-
 
S

E
E
 

D
W

G
. S

S
-
18

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
12

8
7
+

5
0
 
-
 
S

E
E
 

D
W

G
. 
S
S
-
16

0 LF

0 LF
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330 LF
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360 LF

E = EMBEDDED, T = TRENCH

B = BORE, M = STRUCTURE MOUNT,

E

T

M/T

E

E

0 SF

0 LF

TO REMAIN

DEVICE (ND0076) 

EXISTING WAVETRONIX

12.0'

12.0'

12.0'

12.0'

12.0'

END

END

BEGIN

12.0'

+34

+78

+32

+93

13.0'

+94

** CONDUIT RUN CONTINUES ON ADJACENT SHEET

* PROPOSED RIGID GALVANIZED & FLEXIBLE METALLIC

3-345

50' (TYP.)

NOTES:

1.

SEE NOTE 1

OVERHEAD SIGN STRUCTURE AND FOUNDATIONS.

REMOVE EXISTING SIGN PANEL, SIGN SUPPORTS, 

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
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C (ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

P

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC
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EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)
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T
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PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-
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16" RETROREFLECTIVE PREFORMED PATTERNED

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

K
MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED
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ALKYD-THERMOPLASTIC (ITEM 817002)
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N
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ITEMSYMBOL QUANTITY

B

RM

C

C

PAVEMENT MARKINGS LEGEND

A

D

E

G

I

H

J

K

ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

N

(ITEM 817020)
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N
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CONDUIT RUNS BENEATH VIADUCT.

REMOVE EXISTING SIGN PANEL, SIGN SUPPORTS, CANTILEVER SIGN STRUCTURE AND FOUNDATION.

EXISTING PIER MOUNTED CCTV CAMERA AND ASSOCIATED EQUIPMENT TO REMAIN.

SEE NOTE 2
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ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)
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REMOVE EXISTING SIGN PANELS, SIGN SUPPORTS, AND BRIDGE MOUTNED SIGN STRUCTURE. 

PROPOSED CONDUIT RUNS BENEATH VIADUCT.

REMOVE EXISTING SIGN PANEL, SIGN SUPPORTS, CANTILEVER SIGN STRUCTURE AND FOUNDATION.
SEE NOTE 3
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ITEMSYMBOL QUANTITY
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PAVEMENT MARKINGS LEGEND
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E

G
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H

J

K

ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

N

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

M

P
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(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,
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8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC
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ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP
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Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R
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PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-
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ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)
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5.2'

10.0'

5.2'

+62

3-351

RM

C

(TYP.)

42 SF

OFFSET 61' LT

STA. 1320+94

AND 75 FT CCTV POLE

PROPOSED RWIS STATION

102

CO

103

CO

1

1

1

1

2

1

1

1

1

3.0 IN

2.0 IN

4.0 IN

3.0 IN

4.0 IN

4.0 IN

4.0 IN

4.0 IN

4.0 IN

10 FT

17 FT

344 FT**

4 FT

6 FT

133 FT

437 FT

80 FT

283 FT**

T

T

T

T

T

B

E/T

M/T

T

[NEW (1) CCTV CAMERA CABLE, (1) RWIS CABLE]

[NEW (1) 2/#8 W/GROUND - LOAD SIDE]

EMPTY

EMPTY

EMPTY

EMPTY

EMPTY

EMPTY

EMPTY

103

102*

60

59

58

57

56

55***

54

*** PROPOSED RIGID GALVANIZED & FLEXIBLE METALLIC

** CONDUIT RUN CONTINUES ON ADJACENT SHEET

* PROPOSED RIGID GALVANIZED STEEL

NOTES:

4.

3.

2.

1.

AND FOUNDATIONS.

REMOVE EXISTING SIGN PANELS, SIGN SUPPORTS, OVERHEAD SIGN STRUCTURE

AND FOUNDATION.

REMOVE EXISTING SIGN PANELS, SIGN SUPPORTS, CANTILEVER SIGN STRUCTURE

PROPOSED CONDUIT RUNS BENEATH VIADUCT.

NETWORK INTERFACE DEVICES AND ASSOCIATED HARDWARE TO REMAIN.

SEE NOTE 4

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\
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D
D
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r
a
f
f
ic
\

S
S

0
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n
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/
1
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0
1
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9
:2

0
:2

7
 

A
M

ITEMSYMBOL QUANTITY

B

C

PAVEMENT MARKINGS LEGEND

A

D

E

G

I

H

J

ITEM 817013

ITEM 817018

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

1'-10" X 2'-8" DRAIN

1
0
"
 

B
C

C
M

P

6" UNDERDRAIN

1
'-

1
0
"
 

X
 
2
'-

8
"
 

D
R

A
IN

15"
 DR.

15" DR.

15" DRAIN

15
"
 
D
R

A
IN

10" DRAIN

10" DRAIN

1
0
"
 

D
R

A
IN

1
2
"
 

D
R

A
IN

10"
 D

RAIN

10" DR.

1
5
"
 

R
C

P

1
5
"
 

C
M

S
P

15" CMSP

15" RCP

D
.I.

1
8
"
 

D
R

A
IN

10
"
 

D
R
.

6" U.D.

1
0
"
 

D
R

A
IN

WV

P
u

P
u

P
u

P
u

CATV

15" DRAIN

10
"
 
D
R

WV

U

8" DP-G

4
"
 

D
P
-

G

4" DP-G

4
"
 

D
P
-

G

4"G

4
"
 

D
P
-

G

10" CW-S
10" CWS

6" DP-G

12" CW-W

12" CW-W12" CW-W

6
"
 

D
P
-

G
6
"
 

D
P
-

G

V
E

R
-

C
-
1
8

VER-C-18

V
E

R
-

C
-
1
8

VER-C-18

V
E

R
-

C
-
6

VER-C-9

VER-C-2

V
E

R
-

C
-
1
2

8
"
 

C
W
-

W

8
"
 

C
W
-

W

15" CW-S

1
2
"
 

C
W
-
S

15
"
 
R
C
P

1
5
"
 

R
C

P

18
"
 
R
C
P

1
5
"
 

R
C

P

5
4
"
 

R
C

P
5
4
"
 

R
C

P

15
"
 

R
C

P

4
2
"
 

R
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P

4
2
"
 

R
C

P

42" RCP 42" RCP 36" RCP

42" RCP

6" CMP

6" CMP

15
"
 

R
C

P

15" RCP

42" RCP

1
5
"
 

R
C

P

15
"
 

R
C

P

15" RCP
15" RCP

15" RCP

15" RCP

2
4
"
 

R
C
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15" RCP

10" TC

15
"
 
R
C
P

15"
 RCP

15
"
 
R

C
P
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"
 

R
C

P

C
O

M
-

C

D.I.

D.I. D.I.D.I.

D.I.

D.I.

D.I.
D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.

D.I.D.I.
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WV WV WV

D
.I.
D
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D
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.

D
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.

D.I. D.I.
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D
.I. D
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.

WV

U
U

U

D
.I.
D
.I.
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D.I.

WV

WV

WV

WV

D.I.D.I.

D.I.

WV
WV WVWV WVWV WV

V
E

N
T WV
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D.I.

WV
WV
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EXISTING R/W

EXISTING R/W

EXISTING R/W

E
X
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T
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R
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E
X
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T
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R
/

W

E
X
IS

T
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R
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E
X
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T
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R
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E
X
IS

T
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R
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EXISTING R/W

E
X
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T
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R
/

W

E
X
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T
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G
 

R
/

W

E
X
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T
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G
 

R
/

W

EXISTING R/W

EXISTING R/W

E
X
IS

T
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G
 

R
/

W

EXISTING R/W

EXISTING R/W

EXISTING R/W EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

903+00

904+00

905+00

906+00

907+00

908+00

1000+00 1001+00 1002+00

1322+00 1323+00 1324+00 1325+00 1326+00 1327+00

 

   

 

  

   

    

 

 

  

 

  

EXIT

MPH

25

   

9595

RM

C

K
MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

L

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

N

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

N

SCALE

FEET

0 30 60 90

I-95 SOUTHBOUND

RAMP J

W
. 
5
T

H
 

S
T
.

W
. 
6
T

H
 

S
T
.

I-95 NORTHBOUND

N. ADAMS ST.

N. JACKSON ST.

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

SIGNING, STRIPING

NO. SB1280

STRUCTURE

NO. SB1281

STRUCTURE

NO. SB1267

STRUCTURE

S01027

NO.

STRUCTURE

& CONDUIT PLAN

60

CO

61

CO

JW

14

62

CO

JW

14

63

CO

AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
# OF 

CO#

ITMS CONDUIT RUN SCHEDULE

B/T/O

** CONDUIT RUN CONTINUES ON ADJACENT SHEET

SS-24

1

SS-24

3

SS-24

4A

SS-24

4B

SS-24

4C

SS-24

4E

SS-24

4D

SS-24

5A

SS-24

9

SS-24

13

SS-24

14

SS-24

5B

SS-24

6

SS-24

7

SS-24

8

SS-24

10

SS-24

12

SS-24

16

SS-24

15A

SS-24

15B

SS-24

17

SS-24

18

SS-24

19A

SS-24

19B

SS-24

20

SS-24

21

SS-24

22A

SS-24

22B

SS-24

23A

SS-24

23B

SS-24

24

SS-24

25

SS-24

26A

SS-24

26B

SS-24

27A

SS-24

27B

PB

3

CA

S

SS-24

11

OH-6c (13'x9')

OH-6b (17.5'x9'),

OH-6a (12.5'x9'),

(6.5'x5')

GM-8

(8.5'x13')

GM-18

(9.5'x2.5')

(21'x12') &

C-3

0 LF

(TYP.)

L

B

(TYP.) H

I

BEGIN B
C

BEGIN I

C

END
I

(TYP.)H

B

H(TYP.)

CJ(TYP.)

I

1650 LF

1650 LF

0 LF

1650 LF

0 LF

320 LF

0 LF

0 LF

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
13

2
1+

5
0
 
-
 
S

E
E
 

D
W

G
. 
S
S
-
2
3

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
13

2
7
+

5
0
 
-
 
S

E
E
 

D
W

G
. 
S
S
-
2
5

SS-24

0 LF

0 SF

0 SF

0 LF

0 LF

0 SF

0 SF

0 SF

25 LF

390 LF

120 LF

E = EMBEDDED, T = TRENCH

B = BORE, M = STRUCTURE MOUNT,

0 SF

0 LF

+71

12.0' 12.0'

12.0'

K(TYP.)

75 LF

+22

+47

12.0'

12.0'

12.0'

12.0'

12.0'

(ND0080/ND0081) TO REMAIN

EXISTING WAVETRONIX DEVICES

+00

SEE NOTE 1

SEE NOTE 2

SEE NOTE 2

NOTES:

2.

 

1.

SS-24

2

63

62

61

60

330 FT**

46 FT

7 FT

354 FT**

4.0 IN

4.0 IN

3.0 IN

4.0 IN

EMPTY

EMPTY

EMPTY

EMPTY

1

1

1

1

T

B

T

T

1.0'

2.0'

17.0'
+23

+90

+21

12.0'

12.0'

12.0'

3-352

50' (TYP.)

STRUCTURE. 

REMOVE EXISTING SIGN PANELS, SIGN SUPPORTS, AND BRIDGE MOUTNED SIGN 

AND FOUNDATIONS.

REMOVE EXISTING SIGN PANELS, SIGN SUPPORTS, OVERHEAD SIGN STRUCTURE 

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
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7
-
0
0
4
\

C
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D
D
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T
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a
f
f
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\
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/
1
1
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0
1
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9
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0
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DR.
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U

DOS Box

15
"
 
D
R
.

15"

6" DP-G

8" DP-G
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8" DP-G
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G
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"
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15" RCP 15" RCP
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R
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900+00901+00902+00

1003+00

1004+00

1005+00

1006+00

1007+00

1008+00

1328+00 1329+00 1330+00 1331+00 1332+00 1333+00
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EXIT

MPH

25

9595

ITEMSYMBOL QUANTITY

B

C

PAVEMENT MARKINGS LEGEND

A

D

E

G

I

H

J

ITEM 817013

ITEM 817018

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

RM

C

K
MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

L

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

N

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

N

SCALE

FEET

0 30 60 90

I-95 SOUTHBOUND

RAMP K

RAMP J

N. ADAMS ST.

N. JACKSON ST.

I-95 NORTHBOUND

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

SIGNING, STRIPING

NO. SB1279

STRUCTURE

NO. SB1278

STRUCTURE

NO. SB1268

STRUCTURE

NO. SB1269

STRUCTURE

NO. SB1270

STRUCTURE

& CONDUIT PLAN

66

CO

63

CO

JW

14

68

CO

JW

N
69

CO

JW

14

67

CO

AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
# OF 

CO#

ITMS CONDUIT RUN SCHEDULE

B/T/O

** CONDUIT RUN CONTINUES ON ADJACENT SHEET

SS-25

1A

SS-25

1B

SS-25

2A

SS-25

2B

SS-25

3A

SS-25

3B

SS-25

3C

SS-25

4A

SS-25

4B

SS-25

4C

SS-25

5A

SS-25

5B

SS-25

6A

SS-25

6B

SS-25

6C

SS-25

7

SS-25

8A

SS-25

8B
SS-25

9B

SS-25

9A SS-25

10

SS-25

13

SS-25

11A

SS-25

11B

SS-25

12A

SS-25

12B

SS-25

14A

SS-25

14B

CA

S

PB

3

(6.5'x5')

GM-9

(9.5'x2.5')

(26.5'x15')&

C-4

0 LF

110 LF

1460 LF

1460 LF

0 LF

1460 LF

0 LF

860 LF

0 LF

0 LF

(TYP.)

C

I J

H(TYP.)

B

H (TYP.)

C

I BEGINCEND

B BEGIN

B

I

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
13

2
7
+

5
0
 
-
 
S

E
E
 

D
W

G
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S
S
-
2
4
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A

T
C

H
 

L
IN

E
 
S

T
A
. 
13

3
3
+

5
0
 
-
 
S

E
E
 

D
W

G
. 
S
S
-
2
6

SS-25

0 LF

0 LF

0 SF

0 SF

0 LF

0 LF

0 SF

0 SF

0 SF

430 LF

E = EMBEDDED, T = TRENCH

B = BORE, M = STRUCTURE MOUNT,

0 LF

0 SF

K(TYP.)

125 LF

14.0'

12.0'

12.0'

+71

12.0'

12.0'

12.0'

12.0'

TO REMAIN

DEVICES (ND0082/ND0083)

EXISTING WAVETRONIX 

1.5'

11.5'

11.5'

SEE NOTE 1
SEE NOTE 1

SEE NOTE 1
SEE NOTE 1

+93

JW

14

64

CO

65

CO

JW

14

3-353

89

CO

89

69

68

67

66

65

64

63

1

1

1

1

1

1

1

1

4.0 IN

4.0 IN

4.0 IN

3.0 IN

4.0 IN

4.0 IN

4.0 IN

4.0 IN

T

E

T

T

B

B

B

T

EMPTY

EMPTY

EMPTY

EMPTY

EMPTY

EMPTY

EMPTY

EMPTY

452 FT**

600 FT**

27 FT

34 FT

408 FT

73 FT

65 FT

330 FT**

50' (TYP.)

NOTES:

1. REMOVE EXISTING SIGN PANELS, SIGN SUPPORTS, AND BRIDGE MOUTNED SIGN STRUCTURE. 

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

S
S

0
2

6
.d

g
n

2
/
1
1
/
2

0
1
8

9
:2

0
:3

6
 

A
M

ITEMSYMBOL QUANTITY

B

C

PAVEMENT MARKINGS LEGEND

A

D

E

G

I

H

J

ITEM 817013

ITEM 817018

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY
18" DRAIN

1
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1
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C
W
-
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V
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R
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C
-
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8
"
 

C
W
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6
"
 

C
W
-
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8
"
 

C
W
-
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18" CW-S
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R
C

P
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1
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R
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5
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R
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P
5
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1
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P
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R
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R
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E
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S
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D
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D
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W
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D
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V
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N
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U

U
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D.I. D.I.

D
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D
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.
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U D
.I.
D
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D
.I
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D.I.
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VENT VENT

EXISTING R/W

EXISTING R/W

E
X
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T
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R
/

W

E
X
IS

T
IN

G
 

R
/

W

EXISTING R/W

EXISTING R/W

EXISTING R/W EXISTING R/W

EXISTING R/W EXISTING R/W

EXISTING R/W

1009+00

1010+00

1011+00

1012+00

1109+0
0

1110+00
1111+00

1334+00 1335+00 1336+00 1337+00 1338+00 1339+00
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J J J J

 

  

 

  

 

 

 

   

 

 

   

 

EXIT

6

RM

C

K
MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

L

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

N

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

N

SCALE

FEET

0 30 60 90

RAMP K

W
. 
9
T

H
 

S
T

R
E
E
T

RAMP L

I-95 NORTHBOUND

I-95 SOUTHBOUND

N. JACKSON ST.

N. ADAMS ST.

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

SIGNING, STRIPING

NO. SB1277

STRUCTURE

NO. SB1276

STRUCTURE

NO. SC1229

STRUCTURE

& CONDUIT PLAN

JW

N

69

CO

70

CO

AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
# OF 

CO#

ITMS CONDUIT RUN SCHEDULE

B/T/O

SS-26

1
SS-26

2A

SS-26

2B

SS-26

3A

SS-26

3B

SS-26

4

SS-26

5A

SS-26

5B

SS-26

6 SS-26

7A

SS-26

7B

SS-26

7C

SS-26

8

SS-26

9C

SS-26

9B
SS-26

12

SS-26

11

SS-26

13

SS-26

9A

SS-26

14

SS-26

15

SS-26

17

SS-26

18

SS-26

19

SS-26

21

SS-26

26
SS-26

27

SS-26

28

SS-26

16A

SS-26

16B

SS-26

24A

SS-26

24B

SS-26

24C

(9.5'x2.5')

(26.5'x15')&

C-6

(4'x7')

GM-16
(9.5'x2.5')

(21'x15')&

C-5

(16'x10')

C-12

0 LF

0 LF

430 LF

1460 LF

1460 LF

0 LF

1460 LF

860 LF

0 LF

0 LF

(TYP.)H(TYP.)JI

C

B

H (TYP.)

I

B
(TYP.)H

I

S

M
A

D (TYP.)

T
(TYP.)

N(TYP.)

SS-26

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
13

3
3
+

5
0
 
-
 
S

E
E
 

D
W

G
. 
S
S
-
2
5

A

M

A

0 LF

0 LF

0 SF

0 LF

0 SF

0 LF

E = EMBEDDED, T = TRENCH

B = BORE, M = STRUCTURE MOUNT,

75 LF

95 LF

85 SF

30 SF

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
13

3
9
+

5
0
 
-
 
S

E
E
 

D
W

G
. 
S
S
-
2
7

0 LF

0 SF

450 SF

14.0'

12.0'

12.0'

15.0'

+82

12.0'

12.0'

11.5'

13.5'

12.0'

12.0'

11.5'

1.5'

12.0'

12.0'

8.2'

(NCAM138) TO REMAIN

EXISTING CCTV CAMERA

PB

3

CA

K

SEE NOTE 1

SEE NOTE 2

NOTES:

2.

1.

PAVEMENT MARKINGS

TIE INTO EXISTING

PAVEMENT MARKINGS

TIE INTO EXISTING

PAVEMENT MARKINGS

TIE INTO EXISTING

SS-26

23A

SS-26

25A

SS-26

23B

SS-26

25B

SS-26

25C

SS-26

25D

SS-26

20

SS-26

22

3-354

89

CO

91*

90

89

70

69

** CONDUIT RUN CONTINUES ON ADJACENT SHEET

* DENOTES EXISTING CONDUIT

4 FT

80 FT

452 FT**

580 FT**

600 FT**

-

B

T

E

E

EX. (2) 12 CT. SM

EMPTY

EMPTY

EMPTY

EMPTY

2.5 IN

4.0 IN

4.0 IN

4.0 IN

4.0 IN

1

1

1

1

1
90

CO

JW

4

91

CO

JW

14

FOUNDATION.

REMOVE EXISTING SIGN PANEL, SIGN SUPPORT, CANTILEVER SIGN STRUCTURE AND 

STRUCTURE. 

REMOVE EXISTING SIGN PANELS, SIGN SUPPORTS, AND BRIDGE MOUTNED SIGN 

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

S
S

0
2

7
.d

g
n

2
/
1
1
/
2

0
1
8

9
:2

0
:4

3
 

A
M

ITEMSYMBOL QUANTITY

B

C

PAVEMENT MARKINGS LEGEND

A

D

E

G

I

H

J

ITEM 817013

ITEM 817018

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY
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EXISTING R/W
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NOT

ENTER

DO

NO

TRAFFIC

NON-MOTORIZED

NO

TRAFFIC

NON-MOTORIZED

RM

C

K
MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

L

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

N

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

N

SCALE

FEET

0 30 60 90

RAMP 
N

RAMP L

W
. 
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T
H
 

S
T
.

W
. 
11

T
H
 

S
T
.

RAMP M

N. JACKSON ST.

I-95 NORTHBOUND

I-95 SOUTHBOUND

N. ADAMS ST.

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

1-755

SIGNING, STRIPING

NO. SC1196

STRUCTURE

& CONDUIT PLAN

JW

N

70

CO

71

CO

JW

N
72

CO

JW

14

73

CO

JW

14

74

CO

75

CO JW

N
76

CO

AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
# OF 

CO#

ITMS CONDUIT RUN SCHEDULE

* DENOTES EXISTING CONDUIT

B/T/O

** CONDUIT RUN CONTINUES ON ADJACENT SHEET

76

75

74

73

72

71

70

1

1

1

1

1

1

1

4.0 IN

4.0 IN

3.0 IN

4.0 IN

4.0 IN

4.0 IN

4.0 IN

EMPTY

EMPTY

EMPTY

EMPTY

EMPTY

EMPTY

EMPTY

600 FT**

14 FT

17 FT

32 FT

20 FT

78 FT

580 FT**
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E

E

SS-27

1A

SS-27

1B

SS-27

1C

SS-27

1D

SS-27

1E

SS-27

2
SS-27

3

SS-27

4

SS-27

5A

SS-27

5B

SS-27

5C

SS-27

6

SS-27

7A

SS-27

7B

SS-27

8A

SS-27

8B
SS-27

9A

SS-27
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15B

SS-27

16

SS-27

17

SS-27

19

SS-27

21

SS-27

23

SS-27
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SS-27
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31C
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2580 LF
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0 LF

0 LF

0 SF

0 LF

0 LF

0 SF

0 SF

0 SF

0 LF

30 SF

0 LF

340 LF

E = EMBEDDED, T = TRENCH

B = BORE, M = STRUCTURE MOUNT,

0 LF

15.0'

6.0'

1.0'

+78

+80

13.5'

11.5'

12.0'

12.0'

11.5'

12.0'

12.0'

13.5'

12.
0'

4.0
'

7.0
'

+73

12.0'12.0'

5.0'

(ND0084/ND0085) TO REMAIN

EXISTING WAVETRONIX DEVICES

SEE NOTE 1

NOTES:

1.

SS-27

14

SS-27

20

SS-27

30A

SS-27

31A

SS-27

18A

SS-27

18B

SS-27

22A

SS-27

22B

SS-27

30B

SS-27

31B

3-355

RM

C

RM

C

RM

C

480 SF

FOUNDATION.

REMOVE EXISTING SIGN PANEL, SIGN SUPPORTS, CANTILEVER SIGN STRUCTURE AND 

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS
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A
M

ITEMSYMBOL QUANTITY

B

C

PAVEMENT MARKINGS LEGEND

A

D

E

G

I

H

J

ITEM 817013

ITEM 817018

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY
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27" TC 27" TC
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R
C
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27" RCP

8" DP-G

FP

D.I.
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D.I.

D.I.
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D.I.
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D.I.

D.I.

D
.I
.

D
.I
.

D.I. D.I. D.I.
WV

W
V

D
.I
.

COMMERCIAL

2 STORY

U

U

U

D.I.

D.I.

EXISTING R/W

E
X
IS

T
IN

G
 
R
/

W

EXISTING R/W

EXISTING R/W

EXISTING R/W

1205
+00

1206
+00

1207+00
1208+00

1400+00

1303+00

1304+00

1346+00
1347+00 1348+00 1349+00 1350+00 1351+00

2346+00
2347+00 2348+00 2349+00 2350+00 2351+00

J
J

J

J

J

   

 

 

   

RM

C

K
MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

L

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

N

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

N

SCALE

FEET
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E
.

RAMP O

I-95 NORTHBOUND

N. ADAMS ST
.

I-95 SOUTHBOUND

RAMP N

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

SIGNING, STRIPING

NO. SC1048

STRUCTURE

NO. SC1222

STRUCTURE

& CONDUIT PLAN

76

CO

JW

N 77

CO

JW

7

79

CO

78

CO

81

CO

AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
# OF 

CO#

ITMS CONDUIT RUN SCHEDULE

B/T/O

** CONDUIT RUN CONTINUES ON ADJACENT SHEET

81

79
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77

76

1

1

1

1

1

4.0 IN

4.0 IN

3.0 IN

4.0 IN

4.0 IN
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EMPTY
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T

T

E

592 FT**

73 FT**

6 FT

66 FT

600 FT**
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11C

SS-28
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0 LF
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ND0086/ND0087

SS-28

0 LF

0 LF

0 SF

0 SF

0 LF

0 LF

0 SF

0 SF

0 SF

0 LF

0 LF

340 LF

E = EMBEDDED, T = TRENCH

B = BORE, M = STRUCTURE MOUNT,

0 LF

0 SF

12.0'

DEVICE TO REMAIN

EXISTING WAVETRONIX 

13.5'13.5'

12.0'

12.0'

11.5'

11.5'

12.0'

12.0'

4.5'

12.0'

9.0'

+32

+39

+95

+37

SEE NOTE 1

NOTES:

1.

3-356

50' (TYP.)

AND FOUNDATION.

REMOVE EXISTING SIGN PANEL, SIGN SUPPORTS, CANTILEVER SIGN STRUCTURE 
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NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE
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A
M

ITEMSYMBOL QUANTITY

B

RM

C

C

PAVEMENT MARKINGS LEGEND

A

D

E

G

I

H

J

K

ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

N

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

ITEMSYMBOL QUANTITY

PAVEMENT MARKINGS LEGEND

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

SIGNING, STRIPING

NO. SC1206

STRUCTURE

& CONDUIT PLAN
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JW

N

AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
# OF 

CO#

ITMS CONDUIT RUN SCHEDULE

B/T/O

** CONDUIT RUN CONTINUES ON ADJACENT SHEET

81
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4.0 IN
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50 LF

0 LF

E = EMBEDDED, T = TRENCH

B = BORE, M = STRUCTURE MOUNT,

0 LF

0 SF

JW
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.0
'

PAVEMENT MARKINGS

TIE INTO EXISTING

6.
0'

12.0'

12.0'

1.0'

4.0'

1.0'

+80

+30

8.3'

12.0'

2.5'

592 FT**

4 FT

73 FT**

+95

NOTES:

2.

 

1.

SEE NOTE 1

SEE NOTE 2

SS-29

14B

SS-29

14A

3-357

SS-322. THE SIGN SHALL BE INSTALLED HORIZONTALLY CENTERED OVER THE ON-RAMP TO I-95 SOUTHBOUND.

INSTALL PROPOSED SIGN C-7 ON EXISTING CANTILEVER SIGN STRUCTURE FOLLOWING THE DETAILS ON DWG. 

REMOVE EXISTING SIGN PANEL AND SIGN SUPPORTS ONLY, EXISTING CANTILEVER SIGN STRUCTURE TO REMAIN.

3-420

NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE
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SHEET NO.CONTRACT
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PAVEMENT MARKINGS LEGEND

A
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G
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ITEM 817013

ITEM 817018

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY
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MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

L

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

N

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

N
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SIGNING, STRIPING

NO. SO1047
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NO. SC1223
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AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
# OF 

CO#

ITMS CONDUIT RUN SCHEDULE
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25 SF
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520 LF

SS-30

E = EMBEDDED, T = TRENCH

B = BORE, M = STRUCTURE MOUNT,

MATCH LINE - SEE DWG. SS-31

0 LF

0 SF
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'

12.0
'

13.5
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12.0'

12.0'

12.0'
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11.5'
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+024.5'

PAVEMENT MARKINGS

TIE INTO EXISTING

20.0'15.0'

+36
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0'

+76

(SEE NOTE 1)

DEVICES (ND0088/ND0089) 

RELOCATED WAVETRONIX 

NOTE:

4.

3.

2.

1.

SEE NOTE 2

SEE NOTE 3

SEE NOTE 4
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TIE INTO EXISTING
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#48484/43621

FEED POLE

PROPOSED SERVICE

OFFSET 42' RT

STA. 1403+72

CCTV POLE

PROPOSED 75 FT

3.0 IN

2.0 IN

2.0 IN

3.0 IN

2.0 IN

2.0 IN

3.0 IN

4.0 IN

4.0 IN

4.0 IN

4.0 IN

3.0 IN

4.0 IN

4.0 IN

4.0 IN

13 FT

4 FT

10 FT

45 FT

7 FT

13 FT

14 FT

6 FT

218 FT

27 FT

53 FT**

20 FT

11 FT

240 FT

592 FT**

T

T

T

B

T

T

T

T

B

T

B

T

T

E

E

** CONDUIT RUN CONTINUES ON ADJACENT SHEET

* PROPOSED RIGID GALVANIZED STEEL

105*

104*

99*

98

97*

96*

95

94

93

92

85

84

83

82

81

[NEW (1) 2/#8 U.F. W/GROUND - LOAD SIDE]

[NEW (1) 2/#8 U.F. W/GROUND - LOAD SIDE]

[NEW (1) 2/#8 U.F. W/GROUND - LINE SIDE]

[NEW (1) 2/#8 U.F. W/GROUND - LINE SIDE]

[NEW (1) 2/#8 U.F. W/GROUND - LINE SIDE]

[NEW (1) 2/#8 U.F. W/GROUND - LOAD SIDE]

[NEW (1) CCTV CAMERA CABLE]

EMPTY

EMPTY

EMPTY

[NEW (1) 2/#8 U.F. W/GROUND - LOAD SIDE]

EMPTY

EMPTY

EMPTY

EMPTY

BE INSTALLED HORIZONTALLY CENTERED OVER THE ON-RAMP TO I-95 NORTHBOUND.

INSTALL PROPOSED SIGN C-8 ON EXISTING CANTILEVER SIGN STRUCTURE FOLLOWING THE DETAILS ON DWG. SS-322. THE SIGN SHALL 

REMOVE EXISTING SIGN PANEL AND SIGN SUPPORTS ONLY, EXISTING CANTILEVER SIGN STRUCTURE TO REMAIN.

REMOVE EXISTING SIGN PANELS, SIGN SUPPORTS, OVERHEAD SIGN STRUCTURE AND FOUNDATION.

FROM STA. 2358+10 LT. TO THE PROPOSED POLE BASE, TYPE 3 AT STA. 2357+25 LT.

DELDOT'S TRAFFIC CONTRACTOR SHALL RELOCATE THE EXISTING WAVETRONIX DEVICES, DETECTION POLE, AND POLE MOUNTED CABINET 

3-420

NOT FOR CONSTRUCTION
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POLE #48455/43651

PROPOSED SERVICE FEED
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CO

** CONDUIT RUN CONTINUES ON ADJACENT SHEET

* PROPOSED RIGID GALVANIZED STEEL

1

2

2

2

2.0 IN

2.0 IN

4.0 IN

4.0 IN

T
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[NEW (1) 2/#8 U.F. W/ GROUND - LINE SIDE]

[NEW (2) 2/#8 U.F. W/ GROUND - LOAD SIDE]

[NEW (1) 2/#8 U.F. W/ GROUND - LOAD SIDE]

[NEW (1) 2/#8 U.F. W/ GROUND - LOAD SIDE]
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186 FT

336 FT**

53 FT**
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E = EMBEDDED, T = TRENCH

B = BORE, M = STRUCTURE MOUNT,

0 LF

0 SF

12.0'

12.0'

12.0'

12.0'

12.0'

12.0'

12.0'

11.0'

SENSOR

SUBSURFACE

+10

4.5'

15.0'

12.0'RM

TC

(SEE NOTE 1)

RELOCATED

TO BE 

(ND0088/ND0089)

DEVICES 

WAVETRONIX 

EXISTING 

NOTE:

4.

3.

2.

1.

SEE NOTE 2

SEE NOTE 3

SEE NOTE 4

THE RIGHT LANE OF I-95 SOUTHBOUND.

THE SIGN SHALL BE INSTALLED HORIZONTALLY CENTERED OVER THE THEORETICAL GORE SEPARATING RAMP P FROM 

INSTALL PROPOSED SIGN OH-8c ON EXISTING OVERHEAD SIGN STRUCTURE FOLLOWING THE DETAILS ON DWG. SS-325. 

EDGE OF SIGN OH-8c.

THE SIGN SHALL BE INSTALLED WITH THE RIGHT EDGE OF THE SIGN OFFSET 2 FEET TO THE LEFT FROM THE LEFT 

INSTALL PROPOSED SIGN OH-8b ON EXISTING OVERHEAD SIGN STRUCTURE FOLLOWING THE DETAILS ON DWG. SS-322. 

REMOVE EXISTING SIGN PANELS AND SIGN SUPPORTS ONLY, EXISTING OVERHEAD SIGN STRUCTURE TO REMAIN.

MOUNTED CABINET, TYPE S FROM STA. 2358+10 LT. TO THE PROPOSED POLE BASE, TYPE 3 AT STA. 2357+25 LT.

DELDOT'S TRAFFIC CONTRACTOR SHALL RELOCATE THE EXISTING WAVETRONIX DEVICES, DETECTION POLE, AND POLE 

+25

+04

+02

+47

+50

+19

+96

50.0' (TYP.)

(25'x14')

(2) (12'x2.5'),

OH-8c

3-360

OFFSET 63' LT

STA. 1432+70

PROPOSED RWIS STATION

108

CO
109

CO

109*

108*

88

87

86

1

1

1

1

2

** CONDUIT RUN CONTINUES ON ADJACENT SHEET

* PROPOSED RIGID GALVANIZED STEEL

3.0 IN

2.0 IN

3.0 IN

3.0 IN

4.0 IN

17 FT

11 FT

33 FT

4 FT

336 FT**

T

T

T

T

T

[NEW (1) 2/#8 U.F. W/GROUND - LOAD SIDE]

[NEW (1) 2/#8 U.F. W/GROUND - LOAD SIDE]

[NEW (1) RWIS SENSOR CABLE]

[NEW (1) RWIS SENSOR CABLE]

[NEW (1) 2/#8 U.F. W/GROUND - LOAD SIDE]
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K

ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED
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PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP
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RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC
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ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
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ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)
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ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED
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CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR
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EXISTING WAVETRONIX 
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12.0'
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+65
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+46

NOTES:

2.

 

1.

SEE NOTE 1 SEE NOTE 2

FROM THE LEFT EDGE OF THE EXISTING "EXIT 7" SIGN.

SS-325. THE SIGN SHALL BE INSTALLED WITH THE RIGHT EDGE OF THE SIGN OFFSET 2 FEET TO THE LEFT 

INSTALL PROPOSED SIGN OH-9b ON EXISTING OVERHEAD SIGN STRUCTURE FOLLOWING THE DETAILS ON DWG. 

REMOVE EXISTING SIGN PANEL AND SIGN SUPPORTS ONLY, EXISTING OVERHEAD SIGN STRUCTURE TO REMAIN.
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A
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ITEMSYMBOL QUANTITY
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C

C

PAVEMENT MARKINGS LEGEND

A

D

E

G

I

H

J

K

ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

N

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED
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SEE NOTE 1

3-364

NOTES:

1. REMOVE EXISTING SIGN PANELS, SIGN SUPPORTS, AND BRIDGE MOUTNED SIGN STRUCTURE. 
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ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

N

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

M
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O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

R

T
THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,

MARKINGS, WHITE (ITEM 817012)

16" RETROREFLECTIVE PREFORMED PATTERNED

ITEMSYMBOL QUANTITY

PAVEMENT MARKINGS LEGEND

U
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817014)

10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,
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SCALE
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NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404
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ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

N

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED

M

P

O

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC

(ITEM 817005)

ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,

Q
EPOXY RESIN PAINT, 2' LINE, 6' GAP (ITEM 817013)

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,
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THERMOPLASTIC, WHITE, 10'x2', (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL, ALYKD-

SYMBOL, WHITE, 10'x2' (ITEM 817012)

RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,

S

ALKYD-THERMOPLASTIC (ITEM 817002)

16" SOLID WHITE PERMANENT PAVEMENT STRIPING,
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16" RETROREFLECTIVE PREFORMED PATTERNED

ITEMSYMBOL QUANTITY

PAVEMENT MARKINGS LEGEND
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10" DOTTED WHITE PERMANENT PAVEMENT STRIPING,
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ITEM 817013

ITEM 817018

MARKINGS (TAPE) (ITEM NO. 817007)

12" SOLID WHITE RETROREFLECTIVE PREFORMED PATTERNED

ALKYD THERMOPLASTIC (ITEM 817006)

12" SOLID WHITE PERMANENT PAVEMENT STRIPING,

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 10' LINE, 30' GAP

5" BROKEN WHITE RETROREFLECTIVE PREFORMED

(ITEM 817021)

PATTERNED MARKINGS (TAPE), 3' LINE, 9' GAP

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

L

(ITEM 817023)

CONTRAST PAVEMENT MARKINGS,3' LINE & 9' GAP (TAPE)

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS, 3' LINE & 9' GAP (TAPE)

8" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 817013)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM 817014)

(ITEM 817031)

REMOVE EXISTING PAVEMENT STRIPING BY CONTRACTOR

(ITEM 817022)

CONTRAST PAVEMENT MARKINGS,10' LINE & 30' GAP (TAPE)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

F

N

(ITEM 817020)

PATTERNED MARKINGS (TAPE) 3' LINE, 9' GAP

5" DOTTED WHITE RETROREFLECTIVE PREFORMED
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ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED YELLOW PERMANENT PAVEMENT STRIPING,

RESIN PAINT, 5" WHITE, 3" BLACK

8" SOLID WHITE CONTRAST EPOXY

PERMANENT PAVEMENT SYMBOL (ITEM 817002)

SOLID WHITE ALKYD-THERMOPLASTIC
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ALKYD-THERMOPLASTIC, 2' LINE, 6' GAP

5" DOTTED WHITE PERMANENT PAVEMENT STRIPING,
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RETROREFLECTIVE PREFORMED PATTERNED MARKINGS,
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TO MATCH EXISTING LANE CONFIGURATION. 

STA. 1499+05, MAINTAING 12' LANE LINES 

MARKINGS (TAPE) 10' LINE, 30' GAP TO 

RETROREFLECTIVE PREFORMED PATTERNED 

PAINT AND 5" BROKEN WHITE 

EXTEND 5" SOLID WHITE EPOXY RESIN 

TO MATCH EXISTING LANE CONFIGURATION. 

STA. 1499+05, MAINTAING 12' LANE LINES 

MARKINGS (TAPE) 10' LINE, 30' GAP TO 

RETROREFLECTIVE PREFORMED PATTERNED 

EXTEND 5" BROKEN WHITE 
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--- EXTRUDED ALUMINUM7'-6" 5'-0" W G

--- --- EXTRUDED ALUMINUM16'-0" 8'-0" W G 2" 12"
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GUIDE SIGN

DIMENSIONS & DETAILS

SS-05 1GM-1

SS-05 1GM-2

--- EXTRUDED ALUMINUM23'-6" 13'-0" W G 2" 12"SS-06 1OH-1a

--- EXTRUDED ALUMINUM13'-6" 11'-0" W G 2" 12"

--- --- EXTRUDED ALUMINUM19'-0" 10'-0" W 2" 12"

SS-11 1GM-5 --- --- EXTRUDED ALUMINUM96 12'-0" 8'-0" W G 2" 12"

--- EXTRUDED ALUMINUM77 11'-0" 7'-0" W G 2" 12"SS-12 1OH-2a
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EXTRUDED ALUMINUM16'-6" 9'-0" W G 2" 12"
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GUIDE SIGN

EXTRUDED ALUMINUM13'-0" 10'-0" W G 2" 12"

--- EXTRUDED ALUMINUM15'-0" 7'-0" W G 2" 12"SS-20 1GM-7

SS-20 1C-14 EXTRUDED ALUMINUM17'-6" 9'-0" W G 2" 12"

EXTRUDED ALUMINUM88 8'-0" 11'-0" W GSS-21 1BM-15
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SS-22 1OH-5a
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DIMENSIONS & DETAILS
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EXTRUDED ALUMINUM12'-6" 9'-0" W G 2" 12"

NOT TO SCALE
GUIDE SIGN

SS-24 1OH-6a

SS-24 1OH-6b EXTRUDED ALUMINUM17'-6" 9'-0" W G 2" 12"

SS-24 1OH-6c 13'-0"

EXTRUDED ALUMINUM6'-6" 5'-0" W GSS-24 1GM-8

EXTRUDED ALUMINUM8'-6" 13'-0" W 2" 12"SS-24 1GM-18

SS-25 1GM-9 EXTRUDED ALUMINUM

SS-26 1C-5 EXTRUDED ALUMINUM21'-0" 15'-0" W G 2" 12"

EXTRUDED ALUMINUM9'-6" 2'-6" W G 2"

SS-26 1C-12 EXTRUDED ALUMINUM16'-0" 10'-0" W G 2" 12"

EXTRUDED ALUMINUM19'-0" 9'-0" W G 2" 12"
SS-30
SS-27,

2
C-8
C-13,

112.5 -
(36"x36")

M1-5

(30"x30")

M1-5
157.5

@ 0°

ARROWS

DOWN

(2) STD.

117 EXTRUDED ALUMINUM9'-0" W G 2" 12" -
(36"x36")

M1-5

32.5 1.5" 6"

@ 45°

ARROW

UP

STD.

-

6'-6" 5'-0" W G32.5 1.5" 6"

@ 45°

ARROW

UP

STD.

-

110.5 BLU - -

23.75 3"

315

- -

-
(45"x36")

M1-4

160

@ 270°

ARROW

UP

STD.

(36"x36")

M1-1

171

@ 315°

ARROW

UP

STD.

(36"x36")

M1-1

SS-104

DIMENSIONS & DETAILS
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FROM I-495 TO NORTH OF 
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COLORS: BLK=BLACK, BLU=BLUE, BRO=BROWN, G=GREEN, R=RED, W=WHITE, Y=YELLOW, FY=FLUORESCENT YELLOW, FYG=FLUORESCENT YELLOW GREEN, PUR=PURPLE.

W G 2" 3" - -

W G 2" -

FY -

W G 2" -

W G 2" -

SS-30 1OH-7a

75 FY -

SS-26 1C-6

SS-32 1OH-8c

@ 0°

ARROW

DOWN

STD.

@ 45°

ARROW

UP

STD.

@ 0°,

ARROW

DOWN

STD.

(36"x36")

M1-5

(36"x36")

M1-5

(36"x36")

M1-5

EXTRUDED ALUMINUM

EXTRUDED ALUMINUM

EXTRUDED ALUMINUM

EXTRUDED ALUMINUM

EXTRUDED ALUMINUM

EXTRUDED ALUMINUM

EXTRUDED ALUMINUM

EXTRUDED ALUMINUM

23.75 9'-6" 2'-6"

W G 2" 3" - -23.75 9'-6" 2'-6"

W G 2" 3" - -
12'-0"

(2)

2'-6"

(2)

318 26'-6" 12'-0" 12"

79.5 26'-6" 3'-0" BLK 1.5" 12"

371 26'-6" 14'-0" 12"

275 25'-0" 11'-0" 12"

25'-0" 3'-0" BLK 1.5" 12"

SS-105

DIMENSIONS & DETAILS
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panelSizes:MIN.:18x18,STD.:24x24,SPCL.:30x30levels:GSCOLORFILL|GSBWFILL|GSOUTLINEchevronShoulderRadius:12.000
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COLORS: BLK=BLACK, BLU=BLUE, BRO=BROWN, G=GREEN, R=RED, W=WHITE, Y=YELLOW, FY=FLUORESCENT YELLOW, FYG=FLUORESCENT YELLOW GREEN, PUR=PURPLE.
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EXTRUDED ALUMINUM14'-6" 9'-0" W G 2" 12"

NOT TO SCALE
GUIDE SIGN

SS-32 1OH-8b

SS-32 1GM-12 EXTRUDED ALUMINUM7'-6" 5'-0" W G

SS-35 1GM-13 EXTRUDED ALUMINUM96 12'-0" 8'-0" W G 2" 12"

SS-35 1GM-21 EXTRUDED ALUMINUM28 4'-0" 7'-0" W G

-

-

- -

-

130.5
(30"x30")

M1-5

37.5 1.5" 6"

@ 45°

ARROW

UP

STD.

1.25" 6"
(30"x30")

D9-2

SS-23 1GM-20 EXTRUDED ALUMINUM28 4'-0" 7'-0" W G -1.25" 6"
(30"x30")

D9-2

SS-28 1GM-11 EXTRUDED ALUMINUM7'-6" 5'-0" W G -37.5 1.5" 6"

@ 45°

ARROW

UP

STD.

SS-26 1GM-16 EXTRUDED ALUMINUM28 4'-0" 7'-0" W G -1.25" 6"
(30"x30")

I-12

SS-106

DIMENSIONS & DETAILS

SS-20 1 EXTRUDED ALUMINUM16'-6" 12'-0" W G198

@ 45°

ARROW

UP

STD.

C-10 2" 12"
(36"x36")

M1-1

EXTRUDED ALUMINUM9'-0" 4'-0" FY

@ 45°

ARROW

UP

STD.

2" 12" -BLK-
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COLORS: BLK=BLACK, BLU=BLUE, BRO=BROWN, G=GREEN, R=RED, W=WHITE, Y=YELLOW, FY=FLUORESCENT YELLOW, FYG=FLUORESCENT YELLOW GREEN, PUR=PURPLE.

W G 2" 3" - -

W G 2" -

W G 2" -SS-40 1C-9

SS-35 1OH-9b

EXTRUDED ALUMINUM

EXTRUDED ALUMINUM

EXTRUDED ALUMINUM

23.75 9'-6" 2'-6"

371 26'-6" 14'-0" 12"
(36"x36")

M1-5

305.5 23'-6" 13'-0" 12"

(30"x30")

M1-5

x30"),

(37.5"

M1-4

SS-18 1C-1 W G 2" - EXTRUDED ALUMINUM21'-0" 11'-0" 12"

W G 2" 3" - - EXTRUDED ALUMINUM23.75 9'-6" 2'-6"

(36"x36")

M1-5
231

SS-107

DIMENSIONS & DETAILS

EXTRUDED ALUMINUM

EXTRUDED ALUMINUM21'-0" 9'-0" W G 2" 12"

EXTRUDED ALUMINUM21'-0" 3'-0" FY 12"

SS-30 1OH-7b

@ 45°

ARROW

UP

STD.

-

-
(36"x36")

M1-5

-

-

11'-6" 2'-6" W G 2"28.75 3"

189

63 BLK 1.5"
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A
M

FOUNDATION SELECTION MATRIX

SIZE

POST

W6x9

W10x26

W12x26

W14x30

W16x31

W21x44

DIAMETER

FOUNDATION

30"

30"

30"

30"

30"

36"

36"

36"

36"

36"

36"

42"

3:1 4:1 5:1 6:1 7:1 8:1 10:1>2:1

ROADWAY CUT / FILL SLOPE

C C C C B B A A*

C C C C B B A A

C C C C B B A A

C C C C B B A A

C C C C B B A A

C C C C B B A

C C C C B B A

C C C C B B A

C C C C B B A

C C C C B B A

C C C C B B A

C C C C B

*

*

*

*

* *

* *

* *

* *

* *

* *

* *

B

B

B

B

B

B

B

B

B

B

B

B

9:1 <13:1

A

A

A

A

A

A

A

A

A

A

A

A

12:1
- -

BC

W6x12 or TS 5"X5"X‚"

W8x21 or TS 7"X7"X‚"

W10x22 or TS 8"X8"XŠ"

W8x18

W18x35 or W18x40

 APPROPRIATE GUIDANCE.

*IF A FOUNDATION EXCEEDS THE 4" AASHTO CRITERIA, THE CONTRACTOR SHALL CONTACT THE ENGINEER FOR

W6x15, W6x16 or  TS 6"X6"X 1/4 "

A

B

C D E F

G
SIGN FACE

FACE OF CURB OR EDGE

OF TRAVELED ROADWAY

SIGN STAKEOUT DIMENSIONS

NOTE:

APPROVAL PRIOR TO FABRICATION OF STEEL SIGN SUPPORTS.

STAKEOUT DIMENSIONS AND STEEL SIGN SUPPORT LENGTHS SHALL BE SUBMITTED TO ENGINEER FOR

CONTRACTOR SHALL COMPLETE SIGN STAKEOUT AND DETERMINE EXACT STEEL SIGN SUPPORT LENGTHS.

SIGN CLEARANCE

RDWY

A

A B

C

SIGN

PANEL

W

5

3W

5

W

5

WHEN REQUIRED TO MEET A = 7'-6" FOR BREAKAWAY OR

ALL DIMENSIONS ARE TO BOTTOM OF SIGN

L-1 L-2

A (MIN.) = 7'-0" FOR NON-BREAKAWAY AND B (MIN) 2'-0"

**TOTAL WEIGHT BELOW THE HINGES SHOULD BE LESS THAN 600 POUNDS

VERTICAL CLEARANCE OF SIGNS

LATERAL CLEARANCE

OBJECT CODES

W

EDGE OF TRAVELED ROADWAY

EDGE OF

SHOULDER

FOR LATERAL CLEARANCES

SEE SUPPORT CHARTS

SEE SUPPORT CHARTS

4"X6"

FOR WOOD SUPPORTS LARGER THAN

BASE SUPPORT SYSTEM 'B' AND

BEAM POSTS USING BREAKAWAY

BREAKAWAY GALVANIZED STEEL

7' MINIMUM REQUIRED FOR ALL

FOR BREAKAWAY SUPPORTS

FOR ALTERNATIVE SUPPORT SPACING

SEE SUPPORT CHARTS (THIS SHEET)

B = FACE OF CONCRETE TRAFFIC BARRIER

CG = CENTERED IN GORE (LEFT OBJECT/ RIGHT OBJECT)

CM = CENTERED IN MEDIAN (LEFT OBJECT/ RIGHT OBJECT)

ETR = EDGE OF TRAVELED ROADWAY

ES = EDGE OF SHOULDER

FOC = FACE OF CURB

W = FACE OF W-BEAM TRAFFIC BARRIER

***

A. 7'-6" MINIMUM FOR BREAKAWAY SUPPORTS OR 7'-0" FOR NON-BREAKAWAY SUPPORTS.

C. 7'-6" MINIMUM & PREFERABLE. THIS DIMENSION IS TO BE INCREASED ONLY

B. 2'-6" MINIMUM

MINIMUM LATERAL CLEARANCE OF SIGNS:

ROADWAY

SEE MINIMUM LATERAL CLEARANCES OF SIGNS

7'-0"

LATERAL CLEARANCE DETAIL

STANDARD SIGN VERTICAL AND

3 = EDGE OF SIGN 6' PREFERABLE MIN. (2' ABSOLUTE MIN.) FROM EACH EDGE OF SHOULDER IN MEDIAN OR CURB

2 = EDGE OF SIGN 6' FROM EDGE OF SHOULDER

1   = EDGE OF SIGN 6' FROM FACE OF W-BEAM TRAFFIC BARRIER

OR CURB

OF W-BEAM

OR FACE

ROADWAY

EDGE OF

    EXCEPT AS NOTED ABOVE FOR STEEL SUPPORTS.

NOTE: ALL SUPPORTS WITHIN THE CLEAR ZONE SHALL BE BREAKAWAY UNLESS PROTECTED BY TRAFFIC BARRIER,

TOP OF FOOTING

1" CHAMFERGROUND LINE

TO BE FORMED

TOP 12"

3" CLEARANCE

3" CLEARANCE

HORIZONTAL TIES

1'
-0
"

LAP

D

H

EQUALLY SPACED

VERTICAL BARS

E
Q

U
A

L
L

Y
 

S
P

A
C

E
D

H
O

R
IZ

O
N

T
A

L
 

B
A

R
S

SECTION A-A

PLAN VIEW

A A

SIGN POST FOUNDATION DETAIL

GALVANIZED STEEL BEAM TYPE A

6'-0"

SIZE

POST
D H REINFORCEMENT

VERTICAL

REINFORCEMENT

HORIZONTAL

REQUIRED (CY)

CONCRETE

30" EIGHT (8)-NO. 7 SEVEN (7)-NO. 4 1.1

6'-6"30" EIGHT (8)-NO. 7 SEVEN (7)-NO. 4 1.2

7'-6"30" EIGHT (8)-NO. 9 EIGHT (8)-NO. 4 1.4

W10x26

36"

36"

8'-6"

9'-0"

EIGHT (8)-NO. 10

EIGHT (8)-NO. 10

2.3

2.4

NINE (9)-NO. 4
TS-8x8x5/16

W10x22 OR

OR TS-6x6x1/4

W6x15, W6x16

8'-0"30" EIGHT (8)-NO. 9 1.5
TS-7x7x1/4

W8x21 OR
NINE (9)-NO. 4

6'-0"30" EIGHT (8)-NO. 7 SEVEN (7)-NO. 4 1.1W6x9

TS-5x5x1/4

W6x12 OR

W8x18

W12x26 36" 10'-0" EIGHT (8)-NO. 10 ELEVEN (11)-NO. 4 2.7

W14x30 36" 11'-0" EIGHT (8)-NO. 10 TWELVE (12)-NO. 4 2.9

W16x31 36" 12'-0" EIGHT (8)-NO. 10

36" 13'-0" EIGHT (8)-NO. 10

W21x44 42" 12'-0" 4.3

TEN (10)-NO. 4

THIRTEEN (13)-NO. 4 3.2

FOURTEEN (14)-NO. 4 3.5

TWELVE (12)-NO. 10 THIRTEEN (13)-NO. 4

W18x40

W18x35 OR

FOUNDATION DATA TABLE

ASSOCIATED POST SIZE

AI6 W6X9

B525

B650

TYPE

SYSTEM

W8X21, 5"x5" & 6"x6" SQUARE

W6X12, W6X15, W6x16,W8X18,

ALL I-BEAMS LARGER THAN W8X21 

7"x7" AND 8"X8" SQUARE AND

SYSTEM SELECTION CHART

STEEL POST BREAKAWAY

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

NOT TO SCALE
SIGNING

OFFSET
(WXH)

SIGN SIZE

NO.

SIGN

NO.

SHEET

SIZE

POST

L-1

SUPPORT

L-2

SUPPORT

L-3

SUPPORT
CLEARANCE

LATERAL

EDGE OF SIGN

FROM LEFT

SUPPPORT SPACING

-

-

-

-

GM-1

GM-2

GM-3

GM-4 W

GM-5 - W

GM-7 -

GM-8 - - W

GM-9 - - W

- B

- -

- - W

-

- - B

- B

- W

GM-10

GM-11

GM-12

GM-13

GM-16

GM-17

GM-18

GUIDE SIGN STEEL SUPPORT CHART

7.5' x 5'

16' x 8'

13.5' x 11'

19' x 10'

12' x 8'

15' x 7'

6.5' x 5'

6.5' x 5'

19' x 10'

7.5' x 5'

7.5' x 5'

12' x 8'

4' x 7'

8.5' x 13'

8.5' x 13'

SS-05

SS-05

SS-10

SS-10

SS-11

SS-20

SS-24

SS-25

SS-28

SS-28

SS-32

SS-35

SS-26

SS-18

SS-24

W6x15 16.0' 16.5' 3.2'-9.6'-3.2'6.0'

W-

FOC

OBJECT***

WW8x18 19.5' 20.5' 6.0' 2.7'-8.1'-2.7'

W12x26 19.0' 22.5' 6.0' 3.8'=11.4'-3.8'

W6x15 16.5' 18.5' 6.0' 2.4'-7.2'-2.4'

W6x15 13.5' 6.0' 2.0'-2.0'

W6x15 19.0' 16.0' 6.0' 2.4'-7.2'-2.4'

W10x26 13.0' 6.0'

W

3.75'-3.75'

W10x26 13.0' CG (2.8/2.8) B/B 3.75'-3.75'

W10x22 20.5' 18.0' 6.0' 3.8'-11.4'-3.8'

W8x21 13.5' 6.0' 3.25'-3.25'

W8x21 13.5' 6.0' 3.25'-3.25'

W8x18 23.0' 22.0' 6.0' 0.5'-7.5'-0.5'

W8x21 22.5' 26.0' 6.0' 0.5'-7.5'-0.5'

W10x26 13.0' 6.0' 3.75'-3.75'

W6x15 16.0' 17.5' 10.0 FOC 3.0'-9.0'-3.0'

SS-201

CONSTRUCTION DETAILS

4.

3.

2.

1.

NOTES:

IN ACCORDANCE WITH AASHTO LTS-6 (2013) PER TRANSPO INDUSTRIES BREAK-SAFE SIGN POST SELECTION PROGRAM.

STEEL SUPPORTS DESIGNED FOR 90 MPH WIND SPEED AND 25 YEAR DESIGN LIFE USING ASTM A709, GRADE 36 STEEL BEAM SUPPORTS

OR UNPROTECTED. BREAKAWAY BASE SUPPORT SYSTEMS SHALL BE TRANSPO INDUSTRIES OR APPROVED EQUAL.

ALL STEEL BEAM SIGN SUPPORTS SHALL BE MOUNTED ON BREAKAWAY BASES REGARDLESS OF WHETHER PROTECTED BY TRAFFIC BARRIER

THAN W6X9.

A MINIMUM 7'-0" FROM INSIDE OF FLANGE TO INSIDE OF FLANGE SHALL BE MAINTAINED BETWEEN ALL STEEL BEAM SIGN SUPPORTS LARGER

ANGLES SHALL BE INCIDENTAL TO THE INSTALLATION OF SIGNS ON GROUND MOUNT POSTS ITEM.

TOP TO BOTTOM OF SIGN WITH POST CLIPS INSTALLED AT EACH EXTRUDED ALUMINUM PANEL.  COST TO FURNISH AND INSTALL ALUMINUM

WHEN SPACING BETWEEN STEEL BEAM SUPPORTS IS GREATER THAN 8'-0" INSTALL DOUBLE ALUMINUM ANGLES (2•"x3•"x‚") FROM

3-376

3-420

NOT FOR CONSTRUCTION



TRAVEL LANE TRAVEL LANE

1"

5"

5"

1.5" 1"1.5"
1.5"

~

JOINT

LONGITUDINAL SHOULDER

LONGITUDINAL CENTER JOINT

JOINT

LONGITUDINAL SHOULDER

5"

~

1"
1.5"

1.5"1.5"

5" WHITE, 1.5" BLACK)

(8":  1.5" BLACK,

EDGE LINE

5" WHITE, 1.5" BLACK)

(8":  1.5" BLACK,

BROKEN LANE LINE

(5"YELLOW)

EDGE LINE
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A
M

TOP 12"
TO BE FORMED

H (SEE NOTE 3)

3"
MIN.

PROJ
ECTIO

N

GROUND LINE

1" CHAMFER
SEE NOTE 2

SECTION A-A

MIN.
3"
MIN.

ANCHOR BOLT (TYP.)

PLAN VIEW

4"
 MAX.

 *

A A

SIGN POST FOUNDATION DETAIL

GALVANIZED STEEL BEAM TYPE B

3.

2.

1.

NOTES:

REINFORCING STEEL DETAILS.

REFER TO GALVANIZED STEEL BEAM TYPE A SIGN POST FOUNDATION DETAIL FOR FOUNDATION DIMENSIONS AND

SLOPED PORTIONS OF THE FOUNDATION SHALL MATCH THE FINISHED GROUND SLOPE.

STEEL BREAKAWAY SUPPORT FOUNDATION SELECTION MATRIX ON SIGNING CONSTRUCTION DETAILS SHEET.

THIS FOUNDATION SHALL BE USED ONLY IN LOCATIONS MEETING SLOPE CRITERIA IN ACCORDANCE WITH THE

4.5" MIN. FOR 30" DIA.
5" MIN. FOR 36" & 42" DIA.

ANCHOR BOLT (TYP.)

4" MAX.

TOP OF FOOTING

60"

GROUND LINE

3" MIN

TOP OF FOOTING

1" MIN

GROUND LINE

FOR GROUND SLOPES DETAIL

BREAKAWAY POLES ADJUSTMENT

OTHER SIDE OF THE SUPPORT.

OF THE SUPPORT TO A POINT ON THE GROUND SURFACE ON THE

ROADWAY BETWEEN A POINT ON THE GROUND SURFACE ON ONE SIDE

ANY 60" CHORD ALIGNED PERPENDICULARLY TO THE EDGE OF THE

THE TOP OF THE FOOTING SHALL NOT PROJECT MORE THAN 4" ABOVE

TO AVOID UNDERCARRIAGE SNAGGING ON CONVEX GROUND PROFILES,

BE BENT TO FIT.

OF THE FOOTING SHALL BE REMOVED AND REINFORCEMENT SHALL

ON THE LOWER SLOPE SIDE. WHERE NECESSARY, THE DASHED AREA

THE MAXIMUM PERMISSIBLE FOOTING PROJECTION SHALL BE 4"

FOOTING PROJECTIONS ABOVE GROUND LINE SHALL BE MINIMIZED.

OF REMOVAL

MAXIMUM LIMIT

TOP 12"
TO BE FORMED

H (SEE NOTE 4)

3"
MIN.

PROJ
ECTIO

N

GROUND LINE

SEE NOTE 2

SECTION A-A

3"
MIN.

3"
MIN.

ANCHOR BOLT (TYP.)9" MIN. FOR 30" DIA.
10" MIN. FOR 36" & 42" DIA.

1" 

SEE NOTE 2

3"
MIN.

IF 4" MAX. PROJECTION CANNOT

BE MET, CONTRACTOR SHALL

CONTACT PROJECT ENGINEER.

*

PLAN VIEW

4"
 MAX.

 *

A A

SIGN POST FOUNDATION DETAIL

GALVANIZED STEEL BEAM TYPE C

4.

3.

2.

1.

NOTES:

REINFORCING STEEL DETAILS.

REFER TO GALVANIZED STEEL BEAM TYPE A SIGN POST FOUNDATION DETAIL FOR FOUNDATION DIMENSIONS AND

FORESLOPE BREAK).

OR A RELATIVELY FLAT RECOVERY AREA ADJACENT TO THE ROADWAY, TO A STEEPER FORESLOPE, (ALSO KNOWN AS THE

OF 14 FT BEYOND THE HINGE POINT. THE HINGE POINT IS THE POINT OF SLOPE TRANSITION FROM THE SHOULDER SLOPE,

ON FILL SLOPES GREATER THAN 6:1  BUT NO STEEPER THAN 3:1, FOUNDATIONS DESIRABLY SHOULD BE INSTALLED A MINIMUM

SLOPED PORTIONS OF THE FOUNDATION SHALL MATCH THE FINISHED GROUND SLOPE.

STEEL BREAKAWAY SUPPORT FOUNDATION SELECTION MATRIX ON THE SIGNING CONSTRUCTION DETAILS SHEET.

THIS FOUNDATION SHALL BE USED ONLY IN LOCATIONS MEETING SLOPE CRITERIA IN ACCORDANCE WITH THE

GALV. STEEL POST

PANELS

ALUMINUM

EXTRUDED

SIGN PANEL

BOTTOM OF

FOR GROUND MOUNTED SIGNS

VERTICAL SUPPORT ATTACHMENT

3.

2.

1.

NOTES:

TRAFFIC SIGNALS.

SPECIFICATIONS FOR STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES AND

FOR ENTIRE HEIGHT OF SIGN, AS SHOWN. POST CLIPS SHALL MEET AASHTO STANDARD

POST CLIPS SHALL BE INSTALLED ON EACH SIDE OF SIGN SUPPORT SPACED EVERY 12"

ALL STEEL SUPPORTS SHALL CONFORM TO A 709, GRADE 36.

ALL STEEL SHALL BE HOT DIPPED GALVANIZED.

(SEE NOTE 3).

INSTALLATIONS

EXTRUDED SIGN

EVERY 12" FOR ALL

USE DOUBLE CLIPS

2•" X 3•" X ‚"

ALUMINUM ANGLE

GALV. STEEL POST GALV. STEEL POST

GROUND MOUNTED SIGNS

ATTACHMENT FOR 

SEE VERTICAL SUPPORT 

3'-0" MAX.

2X

X

INSTALLATION OF EXIT PANEL TO EXTRUDED SIGN

2.

1.

NOTES:

ALL SUPPORTS (INCLUDING ANGLES) SHALL BE POST CLIPPED AT 12" INTERVALS.

 

EXIT PANEL WHERE APPLICABLE.

VERTICAL SUPPORTS ARE TO BE CONTINUOUS FOR ENTIRE HEIGHT OF SIGN, INCLUDING

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

NOT TO SCALE
SIGNING

SS-202

CONSTRUCTION DETAILS

12' - 0" 12' - 0" OUTSIDE SIDE SHOULDERMEDIAN SHOULDER

SHALL BE ADHERED TO.

LANE, THE PAVEMENT MARKING DIMENSIONS SHOWN ON THE PLAN

PAVEMENT JOINTS ARE LOCATED IN THE MIDDLE OF A TRAVEL

SHIFT THE MARKINGS OFF OF THE JOINT. WHEN THE ROADWAY

ROADWAY PAVEMENT JOINTS AND ADJUSTMENTS ARE NEEDED TO

AS DIMENSIONED ON THE PLANS ARE LOCATED ON TOP OF THE

2. DETAIL IS ONLY APPLICABLE WHEN THE PAVEMENT MARKINGS

MUTCD.

AND RECESSED PAVEMENT MARKER LAYOUT SEE THE DELAWARE

1. FOR ADDITIONAL INFORMATION REGARDING PAVEMENT MARKING 

PAVEMENT MARKING DETAIL NOTES:

3-377

TYPICAL MAINLINE PAVEMENT MARKING LAYOUT

NTS

3-420

NOT FOR CONSTRUCTION



SIGN STRUCTURE NOTES SIGN STRUCTURE LOCATIONS

TYPE

STRUCTURE
BASELINE

"A"

OFFSET

NOT TO SCALE

"B"

OFFSET

STRUCTURE NO.

SIGN

-

-

"B"

STATION

"A"

STATION

-

-

DEF

JWS

C-1

C-2

--C-3

--C-4

--C-5

--C-6

--C-9

--C-10

--C-12

--C-13

--C-14

OH-3

OH-4

OH-5

OH-6

OH-7

RAMP J

RAMP L

RAMP M

RAMP D

I-95

I-95

RAMP H

RAMP H

I-95

RAMP J

I-95

I-95

I-95

SB I-95

SB I-95

 
 
 

 
 

SIGN STRUCTURE NOTES

1300+80.00 56.53

1321+11.95 72.99

1324+66.34 75.93

900+92.52 26.28

1336+63.25 64.56

1110+92.38

122.96

1200+92.16 -20.50

304+21.87 53.04

1285+69.90 1285+69.90 58.33

818+82.00 818+82.00 25.06

809+44.00 809+44.00 27.71

907+46.41 907+46.41 31.06

2354+10.15 -55.68

-30.04

*-29.43*

26.16

*STA. N/A*

201+61.75

-33.93

-36.25

1337+52.62

-57.21

-19.61

1354+10.15 15.08

SS-301

TUBULAR ARCH CANTILEVER

TUBULAR ARCH CANTILEVER

TUBULAR ARCH CANTILEVER

TUBULAR ARCH CANTILEVER

TUBULAR ARCH CANTILEVER

TUBULAR ARCH CANTILEVER

TUBULAR ARCH CANTILEVER

TUBULAR ARCH CANTILEVER

TUBULAR ARCH CANTILEVER

TUBULAR ARCH CANTILEVER

TUBULAR ARCH CANTILEVER

TRUSS TYPE OVERHEAD

TUBULAR ARCH OVERHEAD

TUBULAR ARCH OVERHEAD

TUBULAR ARCH OVERHEAD

TUBULAR ARCH OVERHEAD

2ND STREET

PAID FOR UNDER ITEM 617000, 617001 OR 617003.

FURNISHING AND INSTALLATION OF VERTICAL SUPPORT BEAMS AND SUPPORT CONNECTIONS WILL BE 14.

CAMBER, WHERE L IS EQUAL TO THE SIGN STRUCTURE SPAN LENGTH.

PERMANENT CAMBER EQUAL TO L/1000 HAS BEEN PROVIDED IN ADDITION TO THE DEAD LOAD 13.

PROVIDE DOUBLE NUTS AND WASHERS FOR EACH ANCHOR BOLT.12.

SLOPE TOP OF PEDESTAL 4% FROM CENTER TO NEAR EDGES FOR DRAINAGE. 11.

DO NOT USE GROUT BETWEEN BASE PLATE AND CONCRETE PEDESTAL.10.

UNTIL SUCH SPLICE LOCATIONS ARE APPROVED.

SUBMIT SPLICE LOCATIONS TO THE ENGINEER FOR APPROVAL.  DO NOT COMMENCE FABRICATION 

FABRICATE ALL SIGN STRUCTURES INTO THE LARGEST PRACTICAL SECTIONS PRIOR TO GALVANIZING.  9.

FIELD VERIFY ALL DIMENSIONS BEFORE ORDERING ANY MATERIALS.8.

MAST AND MAST ARM O.D. DIMENSIONS ARE ACTUAL.7.

NUT SHALL BE TURNED UNTIL THE LOCK WASHER IS FLAT.

LOCK WASHERS WITH FLAT WASHERS SHALL ONLY BE USED FOR "U" BOLT CONNECTIONS, AND 6.

INSTALLED.

THREADS OF ANCHOR BOLTS SHALL BE BURRED OFF AT FACE OF NUT AFTER COLUMN IS 5.

TIGHT).

ALL ANCHOR BOLTS SHALL BE TIGHTENED USING TURN OF NUT METHOD (1/6 TURN AFTER SNUG 4.

BASE PLATES SHALL BE IN FULL CONTACT WITH ALL FLAT WASHERS.3.

FOUNDATION.

STEEL TEMPLATES SHALL BE USED TO SET ANCHOR BOLTS PLUMB WHEN POURING THE 2.

BENDING OF PIPE AND TUBE (TPA-IBS-98).

THE TUBE AND PIPE ASSOCIATION INTERNATIONAL RECOMMENDED STANDARDS FOR INDUCTION 

FORM MASTS FOR SIGN STRUCTURES TO THE RADII SHOWN ON THE PLANS IN ACCORDANCE WITH 1.

GENERAL

ALL REINFORCING STEEL SHALL HAVE A CLEAR COVER OF 2" UNLESS OTHERWISE NOTED.12.

OTHERWISE NOTED.

REINFORCING STEEL SHALL CONFORM TO AASHTO M31, GRADE 60 AND BE UNCOATED UNLESS 11.

ALL EXPOSED EDGES OF CONCRETE SHALL BE CHAMFERED ƒ" UNLESS OTHERWISE NOTED.10.

PORTLAND CEMENT CONCRETE FOR DRILLED SHAFTS SHALL BE DELDOT CLASS B, (f'c = 3,000 PSI).9.

ALL HARDWARE SHALL BE GALVANIZED IN ACCORDANCE WITH AASHTO M232.8.

ASTM A563, GRADE DH, OR ASTM A194, GRADE 2H. WASHERS SHALL CONFORM TO ASTM F436.

ANCHOR BOLTS SHALL CONFORM TO AASHTO M314, GRADE 55. ANCHOR NUTS SHALL CONFORM TO 7.

U-BOLTS SHALL CONFORM TO ASTM A449.6.

A563, GRADE DH, OR ASTM A194, GRADE 2H.

ASTM A325. WASHERS SHALL CONFORM TO ASTM F436, AND NUTS SHALL CONFORM TO ASTM 

ALL CONNECTION BOLTS (INCLUDING SPLICE BOLTS AND ATTACHMENT BOLTS) SHALL CONFORM TO 5.

THE STRUCTURE SHALL BE GALVANIZED IN ACCORDANCE WITH AASHTO M111.4.

REQUIREMENTS FOR ZONE 2, NON-FRACTURE CRITICAL. 

ALL STEEL MEMBERS GREATER THAN OR EQUAL TO •" THICK, SHALL MEET THE CHARPY V-NOTCH 3.

OR BETTER. 

ALL STEEL PLATES, SHAPES, AND BACKING RINGS SHALL CONFORM TO AASHTO M270, GRADE 36 2.

ALL STRUCTURAL PIPE FOR MASTS AND MAST ARMS SHALL CONFORM TO ASTM A53, GRADE B.1.

MATERIALS

CATEGORY I  FOR GALLOPING, NATURAL WINDS GUSTS, AND TRUCK-INDUCED GUSTS.

FATIGUE DESIGN FOR CANTILEVER AND OVERHEAD SIGN STRUCTURES IS BASED ON FATIGUE 4.

ACTUAL SIGN PANEL AREA.

THE DESIGN SIGN PANEL AREA INCLUDES AN ADDITIONAL 15% INCREASE IN AREA OVER THE 3.

THE DESIGN SIGN PANEL WEIGHT IS 3 PSF.2.

MEAN RECURRENCE INTERVAL.

THE DESIGN WIND SPEED IS 120 MPH (3-SECOND GUST WIND SPEED), BASED ON A 1700-YEAR 1.

DESIGN LOADS

AWS D1.1 STRUCTURAL WELDING CODE.4.

PROVISIONS. 

CONSTRUCTION, AUGUST 2016, INCLUDING ALL SUPPLEMENTALS AND THE CONTRACT SPECIAL 

DELAWARE DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE 3.

AASHTO "LRFD BRIDGE DESIGN SPECIFICATIONS", 2014, 7TH EDITION, WITH 2017 INTERIM REVISIONS.2.

LUMINAIRES, AND TRAFFIC SIGNALS", 2015, 1ST EDITION, WITH 2017 INTERIM REVISIONS.

AASHTO "LRFD STANDARD SPECIFICATIONS FOR STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, 1.

DESIGN SPECIFICATIONS
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8'-7"

LANE

12'-0"

29'-7"

LANE

12'-0"

SHLD.

9'-8"

OUT-TO-OUT

42'-2"

21'-0"

9'-6"

1
1
'
-
0
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2
'
-
6
"

DESIGNED BY OTHERS

CONNECTION TO BRIDGE, 

M
I

N
.
 

V
E

R
T
.
 

C
L

R
.

1
7
'
-
6
"

56.53'
CONSTRUCTION BASELINE I-95

ELEV. 60.92

ROADWAY HIGH POINT

1'-6"

AND MAST ARM

 L SIGN PANEL

EXISTING GROUNDLINE

SHLD.

4'-0"

(TYP.)

BARRIER

EXISTING 

SCALE

FEET

0 5 10 15

PROPOSED SIGN STRUCTURE C-1

(LOOKING STATIONS AHEAD)

I-95 CONSTRUCTION BASELINE

STA. 1300+80.00

 

ADJACENT STRUCTURES NOT SHOWN.2.

CROSS SECTIONS ARE TAKEN NORMAL TO ROADWAY.1.

NOTE:

SIGN STRUCTURE C-1
PM

NAH
CROSS SECTION

 
 
 

SS-302

 

 

3-379

HORIZONTAL OFFSET FROM BASELINE (FT)
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STA. 1300+80.00
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C

SIGN PANEL C-1

 L MAST "A" 

ELEV. 62.42

C

ELEV. 83.92
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CROSS SECTION

 

ULTIMATELY DETERMINE THE SOLUTION TO THE UTILITY CONFLICT.

ENGINEER AND THE UTILITY COMPANY INVOLVED. THE ENGINEER SHALL 

ANY CONFLICTS SHALL BE COORDINATED BY THE CONTRACTOR, WITH THE 

CONFLICTS, TO DETERMINE IF A CONFLICT EXISTS. IF A CONFLICT EXISTS, 

CONTRACTOR TO EXCAVATE TEST PITS AT POINTS OF POSSIBLE UTILITY 

UTILITY LOCATIONS ARE APPROXIMATE. THE ENGINEER SHALL REQUIRE THE 2.

CROSS SECTIONS ARE TAKEN NORMAL TO ROADWAY.1.

NOTE:
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ULTIMATELY DETERMINE THE SOLUTION TO THE UTILITY CONFLICT.

ENGINEER AND THE UTILITY COMPANY INVOLVED. THE ENGINEER SHALL 

ANY CONFLICTS SHALL BE COORDINATED BY THE CONTRACTOR, WITH THE 

CONFLICTS, TO DETERMINE IF A CONFLICT EXISTS. IF A CONFLICT EXISTS, 

CONTRACTOR TO EXCAVATE TEST PITS AT POINTS OF POSSIBLE UTILITY 

UTILITY LOCATIONS ARE APPROXIMATE. THE ENGINEER SHALL REQUIRE THE 2.
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NOTE:
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ULTIMATELY DETERMINE THE SOLUTION TO THE UTILITY CONFLICT.

ENGINEER AND THE UTILITY COMPANY INVOLVED. THE ENGINEER SHALL 

ANY CONFLICTS SHALL BE COORDINATED BY THE CONTRACTOR, WITH THE 

CONFLICTS, TO DETERMINE IF A CONFLICT EXISTS. IF A CONFLICT EXISTS, 

CONTRACTOR TO EXCAVATE TEST PITS AT POINTS OF POSSIBLE UTILITY 

UTILITY LOCATIONS ARE APPROXIMATE. THE ENGINEER SHALL REQUIRE THE 2.

CROSS SECTIONS ARE TAKEN NORMAL TO ROADWAY.1.

NOTE:
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CROSS SECTION
 

ULTIMATELY DETERMINE THE SOLUTION TO THE UTILITY CONFLICT.

ENGINEER AND THE UTILITY COMPANY INVOLVED. THE ENGINEER SHALL 

ANY CONFLICTS SHALL BE COORDINATED BY THE CONTRACTOR, WITH THE 

CONFLICTS, TO DETERMINE IF A CONFLICT EXISTS. IF A CONFLICT EXISTS, 

CONTRACTOR TO EXCAVATE TEST PITS AT POINTS OF POSSIBLE UTILITY 

UTILITY LOCATIONS ARE APPROXIMATE. THE ENGINEER SHALL REQUIRE THE 2.

CROSS SECTIONS ARE TAKEN NORMAL TO ROADWAY.1.
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ULTIMATELY DETERMINE THE SOLUTION TO THE UTILITY CONFLICT.

ENGINEER AND THE UTILITY COMPANY INVOLVED. THE ENGINEER SHALL 

ANY CONFLICTS SHALL BE COORDINATED BY THE CONTRACTOR, WITH THE 

CONFLICTS, TO DETERMINE IF A CONFLICT EXISTS. IF A CONFLICT EXISTS, 

CONTRACTOR TO EXCAVATE TEST PITS AT POINTS OF POSSIBLE UTILITY 

UTILITY LOCATIONS ARE APPROXIMATE. THE ENGINEER SHALL REQUIRE THE 2.

CROSS SECTIONS ARE TAKEN NORMAL TO ROADWAY.1.

NOTE:
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CROSS SECTION
 

ULTIMATELY DETERMINE THE SOLUTION TO THE UTILITY CONFLICT.

ENGINEER AND THE UTILITY COMPANY INVOLVED. THE ENGINEER SHALL 

ANY CONFLICTS SHALL BE COORDINATED BY THE CONTRACTOR, WITH THE 

CONFLICTS, TO DETERMINE IF A CONFLICT EXISTS. IF A CONFLICT EXISTS, 

CONTRACTOR TO EXCAVATE TEST PITS AT POINTS OF POSSIBLE UTILITY 

UTILITY LOCATIONS ARE APPROXIMATE. THE ENGINEER SHALL REQUIRE THE 2.

CROSS SECTIONS ARE TAKEN NORMAL TO ROADWAY.1.

NOTE:
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CROSS SECTION
 

ULTIMATELY DETERMINE THE SOLUTION TO THE UTILITY CONFLICT.

ENGINEER AND THE UTILITY COMPANY INVOLVED. THE ENGINEER SHALL 

ANY CONFLICTS SHALL BE COORDINATED BY THE CONTRACTOR, WITH THE 

CONFLICTS, TO DETERMINE IF A CONFLICT EXISTS. IF A CONFLICT EXISTS, 

CONTRACTOR TO EXCAVATE TEST PITS AT POINTS OF POSSIBLE UTILITY 

UTILITY LOCATIONS ARE APPROXIMATE. THE ENGINEER SHALL REQUIRE THE 2.

CROSS SECTIONS ARE TAKEN NORMAL TO ROADWAY.1.

NOTE:
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ULTIMATELY DETERMINE THE SOLUTION TO THE UTILITY CONFLICT.

ENGINEER AND THE UTILITY COMPANY INVOLVED. THE ENGINEER SHALL 

ANY CONFLICTS SHALL BE COORDINATED BY THE CONTRACTOR, WITH THE 

CONFLICTS, TO DETERMINE IF A CONFLICT EXISTS. IF A CONFLICT EXISTS, 

CONTRACTOR TO EXCAVATE TEST PITS AT POINTS OF POSSIBLE UTILITY 

UTILITY LOCATIONS ARE APPROXIMATE. THE ENGINEER SHALL REQUIRE THE 2.

CROSS SECTIONS ARE TAKEN NORMAL TO ROADWAY.1.

NOTE:

SS-310

3-387
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C MAST "A"
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PROPOSED GUARDRAIL

GROUNDLINE

EXISTING 
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CROSS SECTION
 

(LOOKING STATIONS AHEAD)

RAMP M CONSTRUCTION BASELINE

STA. 1200+92.16

ULTIMATELY DETERMINE THE SOLUTION TO THE UTILITY CONFLICT.

ENGINEER AND THE UTILITY COMPANY INVOLVED. THE ENGINEER SHALL 

ANY CONFLICTS SHALL BE COORDINATED BY THE CONTRACTOR, WITH THE 

CONFLICTS, TO DETERMINE IF A CONFLICT EXISTS. IF A CONFLICT EXISTS, 

CONTRACTOR TO EXCAVATE TEST PITS AT POINTS OF POSSIBLE UTILITY 

UTILITY LOCATIONS ARE APPROXIMATE. THE ENGINEER SHALL REQUIRE THE 2.

CROSS SECTIONS ARE TAKEN NORMAL TO ROADWAY.1.

NOTE:
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16" WATER MAIN

OF EXISTING 
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EXISTING FENCE

GROUNDLINE

EXISTING
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CROSS SECTION
 

(LOOKING STATIONS AHEAD)

RAMP D CONSTRUCTION BASELINE

STA. 304+21.87

ULTIMATELY DETERMINE THE SOLUTION TO THE UTILITY CONFLICT.

ENGINEER AND THE UTILITY COMPANY INVOLVED. THE ENGINEER SHALL 

ANY CONFLICTS SHALL BE COORDINATED BY THE CONTRACTOR, WITH THE 

CONFLICTS, TO DETERMINE IF A CONFLICT EXISTS. IF A CONFLICT EXISTS, 

CONTRACTOR TO EXCAVATE TEST PITS AT POINTS OF POSSIBLE UTILITY 

UTILITY LOCATIONS ARE APPROXIMATE. THE ENGINEER SHALL REQUIRE THE 2.

CROSS SECTIONS ARE TAKEN NORMAL TO ROADWAY.1.

NOTE:
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CROSS SECTIONS ARE TAKEN NORMAL TO ROADWAY.1.
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PROPOSED SIGN STRUCTURE OH-3
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(LOOKING STATIONS AHEAD)

RAMP H CONSTRUCTION BASELINE

STA. 818+82.00
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13'-0" 16'-0"
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DRILLED SHAFT
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AND DRILLED

C MAST "A"

SHAFT "B"

AND DRILLED

C MAST "B"

GROUNDLINE
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SCALE
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SIGN STRUCTURE OH-5
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AT

 
 
 

CROSS SECTION
 

(LOOKING STATIONS AHEAD)

RAMP H CONSTRUCTION BASELINE

STA. 809+44.00

ULTIMATELY DETERMINE THE SOLUTION TO THE UTILITY CONFLICT.

ENGINEER AND THE UTILITY COMPANY INVOLVED. THE ENGINEER SHALL 

ANY CONFLICTS SHALL BE COORDINATED BY THE CONTRACTOR, WITH THE 

CONFLICTS, TO DETERMINE IF A CONFLICT EXISTS. IF A CONFLICT EXISTS, 

CONTRACTOR TO EXCAVATE TEST PITS AT POINTS OF POSSIBLE UTILITY 

UTILITY LOCATIONS ARE APPROXIMATE. THE ENGINEER SHALL REQUIRE THE 2.

CROSS SECTIONS ARE TAKEN NORMAL TO ROADWAY.1.

NOTE:
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CROSS SECTION
 

(LOOKING STATIONS AHEAD)

RAMP J CONSTRUCTION BASELINE

STA. 907+46.41

ULTIMATELY DETERMINE THE SOLUTION TO THE UTILITY CONFLICT.

ENGINEER AND THE UTILITY COMPANY INVOLVED. THE ENGINEER SHALL 

ANY CONFLICTS SHALL BE COORDINATED BY THE CONTRACTOR, WITH THE 

CONFLICTS, TO DETERMINE IF A CONFLICT EXISTS. IF A CONFLICT EXISTS, 

CONTRACTOR TO EXCAVATE TEST PITS AT POINTS OF POSSIBLE UTILITY 

UTILITY LOCATIONS ARE APPROXIMATE. THE ENGINEER SHALL REQUIRE THE 2.

CROSS SECTIONS ARE TAKEN NORMAL TO ROADWAY.1.

NOTE:
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SIGN STRUCTURE OH-7
CROSS SECTION

SCALE

FEET

0 5 10 15

PROPOSED SIGN STRUCTURE OH-7

(LOOKING STATIONS AHEAD)

SB I-95 CONSTRUCTION BASELINE

STA. 2354+10.15

ULTIMATELY DETERMINE THE SOLUTION TO THE UTILITY CONFLICT.

ENGINEER AND THE UTILITY COMPANY INVOLVED. THE ENGINEER SHALL 

ANY CONFLICTS SHALL BE COORDINATED BY THE CONTRACTOR, WITH THE 

CONFLICTS, TO DETERMINE IF A CONFLICT EXISTS. IF A CONFLICT EXISTS, 

CONTRACTOR TO EXCAVATE TEST PITS AT POINTS OF POSSIBLE UTILITY 

UTILITY LOCATIONS ARE APPROXIMATE. THE ENGINEER SHALL REQUIRE THE 2.

CROSS SECTIONS ARE TAKEN NORMAL TO ROADWAY.1.

NOTE:

SS-317

3-394
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HORIZONTAL OFFSET FROM BASELINE (FT)

E
L

E
V

A
T
I

O
N
 
(

F
T
)

5-10 -5-45 -40 -35 -30 -25 -20 -15-50-55-60-65-70

STA. 2354+10.15

0-75-80 10 15 20 25 30 35 40 45 50 55 60 65

ELEV. 116.46

L

SIGN PANEL OH-7aSIGN PANEL OH-7b

L

ELEV. 116.46

L

ELEV. 95.81
ELEV. 96.15

NOT FOR CONSTRUCTION



MAST ARM

AND MAST ARM

L DRILLED SHAFT, MAST,

MAST

DRILLED SHAFT

DRILLED SHAFT "A"

L MAST "A" AND

MAST ARM

BASE PLATE CONNECTION

OPTIONAL SHOP CONNECTION

BEAM (TYP.)

SIGN PANEL SUPPORT 

MAST "A"

CAMBER

MAST ARM

2
'
-
6
"

HIGH POINT

ROADWAY

MAST ARM SPAN LENGTH

SIGN PANEL LENGTH

1
7
'
-
6
"
 

M
I

N
.
 

V
E

R
T
.
 

C
L

R
.

OFFSET "A"

SIGN STRUCTURE SPAN LENGTH

(
T

Y
P
.
)

2
'
-
0
"

M
A

S
T
 

H
E
I

G
H

T

PLATE

TOP OF BASE

DRILLED SHAFT "A"

MAX

6'-0"

END CONNECTION

BASELINE

CONSTRUCTION

M
I

N
.

3
'
-
0
"

DRILLED SHAFT DIAMETER

D
R
I

L
L

E
D
 

S
H

A
F

T
 

L
E

N
G

T
H

MIN.

4'-0"

S
I

G
N
 

P
A

N
E

L
 

H
E
I

G
H

T

= 
10
'-

0"

R

(
T

Y
P
.
)

2
'
-
0
"

(SEE NOTE 1)

HAND HOLE

DETAIL

MAST ARM END

HAND HOLE (SEE NOTE 1)

END CONNECTION

C

C

ELEVATIONEND VIEW

CAMBER DIAGRAM

BACK RAKING OF MAST IS NOT PERMITTED.

MAST ARM AND MAST DEFLECTION.

MAST ARM CAMBER MUST INCLUDE BOTH

NOT TO SCALE

L MAST ARM EL.C

SPAN LENGTH

SIGN STRUCTURE

SPAN LENGTH

MAST ARM

SIGN STRUCTURE GEOMETRY

STRUCTURE NO.

SIGN

CAMBER

MAST ARM

HEIGHT

MAST "A"

PANEL AREA (SF)

DESIGN SIGN

PANEL AREA (SF)

ACTUAL SIGN C

ARM EL.

L MAST

CL SIGN PANEL AND MAST ARM

SHAFT

TOP OF DRILLED

DRILLED SHAFT

BOTTOM OF

PLANE CONTAINING THE MAST ARM.

MAST, WITH A DIRECTION THAT IS 90 DEGREES TO THE

LOCATE HAND HOLE ON THE DOWN-TRAFFIC SIDE OF THE1.

NOTE:

JWS

AT

C-1

C-2

C-3

C-4

C-5

C-6

C-9

C-10

C-12

C-13

C-14

275.8 317.1

198.0 227.7

254.8 293.0

275.8 317.1

421.3 484.4

338.8 389.6

421.3 484.4

160.0 184.0

171.0 196.7

305.5 351.3

157.5 181.1

 

83.92

95.05 18'-10"

93.21

96.00 16'-0"

101.14

102.21

34'-8" 24'-8" 225.12 21'-7"

48.33

118.99 18'-0"

116.01 17'-5"

53.00 20'-8"

29'-7" 19'-7" 21'-1"

33'-9" 23'-9"

18'-4"

32'-6" 22'-6"

39'-7" 29'-7" 19'-2"

18'-10"

28'-3" 18'-3" 19'-8"

26'-0" 16'-0"

36'-0" 26'-0"

27'-8" 17'-8"

1.91"

1.72"

2.72"

38'-11" 28'-11" 2.98"

2.95"

32'-5" 22'-5" 1.87"

2.55"

1.66"

1.17"

2.93"

1.48"

SS-318

AND END VIEW
STRUCTURE ELEVATION

 

 
 

CONNECTION DETAILS, SEE SHEETS XX-XXX TO XX-XXX.

SIGN STRUCTURE C-1 WILL BE BRIDGE-MOUNTED. FOR BRIDGE 12.

FOR HAND HOLE DETAIL, SEE SHEET SS-322.11.

FOR MAST ARM END DETAILS, SEE SHEET SS-321.10.

FOR OPTIONAL SHOP CONNECTION DETAILS, SEE SHEET SS-321.9.

FOR SIGN PANEL SUPPORT BEAM DETAILS, SEE SHEET SS-322.8.

FOR END CONNECTION DETAILS, SEE SHEET SS-321.7.

FOR BASE PLATE CONNECTION DETAILS, SEE SHEET SS-321.6.

FOR FOUNDATION DETAILS, SEE SHEET SS-326.5.

FOR SIGN PANEL LAYOUTS, SEE SHEETS XX-XXX TO XX-XXX. 4.

FOR SIGN STRUCTURE CROSS SECTIONS, SEE SHEETS SS-302 TO SS-317.3.

FOR SIGN STRUCTURE LOCATIONS, SEE SHEET SS-301.2.

FOR SIGN STRUCTURE NOTES, SEE SHEET SS-301.1.

CROSS-REFERENCE NOTES:

SINGLE MAST ARM

CANTILEVER SIGN 
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NOT FOR CONSTRUCTION



=
 
1
0
'
-
0
"

R

(
T

Y
P
.
)

2
'
-
0
"

2'-0"

MIN.

4'-0"

MIN.

4'-0"

 

 6"

(
T

Y
P
.
)

2
'
-
6
"

S
I

G
N
 

P
A

N
E

L
 

H
E
I

G
H

T

SIGN PANEL LENGTH

M
A

S
T
 

H
E
I

G
H

T

M
A

S
T
 

H
E
I

G
H

T

MAST ARM SPAN LENGTH

SIGN STRUCTURE SPAN LENGTH

(
T

Y
P
.
)

3
'
-
0
"
 

M
I

N
.

(TYP.)

10'-0"

 

D
R
I

L
L

E
D
 

S
H

A
F

T
 

L
E

N
G

T
H

OFFSET "A"

M
I

N
.
 

V
E

R
T
.
 

C
L

R
.

1
7
'
-
6
"

OFFSET "B"

DIAMETER

DRILLED SHAFT

"X" "X"
"Y"

MAST ARM SPAN

AT MAST

END CONNECTION

AT MAST

END CONNECTION

LINE

CAMBER

LINE

PROFILE

(TYP.)

OPTIONAL SHOP CONNECTION

BEAM (TYP.)

SIGN PANEL SUPPORT

MAST

CONNECTION

OPTIONAL SHOP

(SEE NOTE 1)

HAND HOLE (TYP.)

ROADWAY

EXISTING

DRILLED SHAFT "B"
DRILLED SHAFT "A"

DRILLED SHAFT "B"

C MAST "B" &

BASE PLATE CONNECTION

DRILLED SHAFT

(SEE NOTE 1)

HAND HOLE (TYP.)

DRILLED SHAFT "A"

C MAST "A" &

(TYP.)

END CONNECTION

MAST ARM

OPTIONAL SPLICE CONNECTION

MAST ARM

END CONNECTION

& MAST ARM

C MAST, DRILLED SHAFT

BASELINE

CONSTRUCTION

PLATE

TOP OF BASE

L

L

END VIEW
 

L

ELEVATION
(LOOKING STATIONS AHEAD)

L

SHAFT

TOP OF DRILLED

DRILLED SHAFT

BOTTOM OF

C SIGN PANEL AND MAST ARM
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CAMBER DIAGRAM

POINT

1/4

POINT

1/2

POINT

3/4

SPAN LENGTH

SIGN STRUCTURE

SPAN LENGTH

MAST ARM

HEIGHT

MAST "A"

HEIGHT

MAST "B"

SIGN STRUCTURE GEOMETRY

STRUCTURE NO.

SIGN

"X"

CAMBER

"Y"

CAMBER

PANEL AREA (SF)

DESIGN SIGN

PANEL AREA (SF)

ACTUAL SIGN

ARM EL.

L MASTC

PLANE CONTAINING THE MAST ARM.

MAST, WITH A DIRECTION THAT IS 90 DEGREES TO THE 

LOCATE HAND HOLE ON THE DOWN-TRAFFIC SIDE OF EACH 1.

NOTE:

JWS

AT

OH-4

OH-5

OH-6

OH-7

319.5 367.4

290.0 333.5

387.0 445.1

670.5 771.1

 

66.58 19'-0" 19'-9"

61'-8" 41'-8" 53.05 18'-3"

67'-4" 47'-4" 94.38 17'-9" 13'-5"

70'-9" 50'-9" 116.46 20'-3"

NOT TO SCALE

19'-11"

44'-8" 24'-8"

19'-7"

0.36" 0.37"

0.59" 0.75"

0.68" 0.88"

0.76" 1.08"

SS-319

 
 
 

STRUCTURE ELEVATION

SINGLE MAST ARM

OVERHEAD SIGN

AND END VIEW

CONNECTION DETAILS, SEE SHEETS XX-XXX TO XX-XXX.

SIGN STRUCTURE OH-4 WILL BE BRIDGE-MOUNTED. FOR BRIDGE 12.

FOR HAND HOLE DETAIL, SEE SHEET SS-322.11.

FOR MAST ARM END DETAILS, SEE SHEET SS-321.10.

FOR OPTIONAL SHOP CONNECTION DETAILS, SEE SHEET SS-321.9.

FOR SIGN PANEL SUPPORT BEAM DETAILS, SEE SHEET SS-322.8.

FOR END CONNECTION DETAILS, SEE SHEET SS-321.7.

FOR BASE PLATE CONNECTION DETAILS, SEE SHEET SS-321.6.

FOR FOUNDATION DETAILS, SEE SHEET SS-326.5.

FOR SIGN PANEL LAYOUTS, SEE SHEETS XX-XXX TO XX-XXX. 4.

FOR SIGN STRUCTURE CROSS SECTIONS, SEE SHEETS SS-302 TO SS-317.3.

FOR SIGN STRUCTURE LOCATIONS, SEE SHEET SS-301.2.

FOR SIGN STRUCTURE NOTES, SEE SHEET SS-301.1.

CROSS-REFERENCE NOTES:
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SIGN STRUCTURE SPAN LENGTH

OFFSET "A"

M
I

N
.
 

V
E

R
T
.
 

C
L

R
.

1
7
'
-
6
"

OFFSET "B"

T
O

W
E

R
 

P
O

L
E
 

H
E
I

G
H

T

 

SPLICES AS REQUIRED

COPE HOLES REQUIRED THROUGHOUT SPAN

SPLICES AS REQUIRED

 

SPLICES AS REQUIRED

SIGN PANEL LENGTH

S
I

G
N
 

P
A

N
E

L
 

H
E
I

G
H

T

BRIDGE BARRIER

BEAM (TYP.)

SIGN PANEL SUPPORT

(SEE NOTE 1)

HAND HOLE (TYP.)

ROADWAY

EXISTING

BASE PLATE CONNECTION

(SEE NOTE 1)

HAND HOLE (TYP.)
BASELINE

CONSTRUCTION

HIGH POINT

ROADWAY

C TOWER POLE C TOWER POLE

TOWER POLE (TYP.)

TRUSS SECTION (TYP.)

CROSS BRACE AT END OF

VERTICAL STRUT AND END

TOWER POLE (TYP.)

CHORD

TOP TRUSS

CHORD

BOTTOM TRUSS

(TYP.)

DIAGONALS

TRUSS

DRILLED SHAFT "A"

C TOWER "A" &

DRILLED SHAFT "B"

C TOWER "B" &L

END VIEW
 

ELEVATION
(LOOKING STATIONS AHEAD)

L

CL TRUSS AND SIGN PANELS

L

L

TOP OF BARRIER

BASE PLATE

TOP OF 
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NEW CASTLE

REHABILITATION OF I-95
FROM I-495 TO NORTH OF
BRANDYWINE RIVER BRIDGE

SCALE AS NOTED

3-420

SPAN LENGTH

SIGN STRUCTURE

STRUCTURE NO.

SIGN

PANEL AREA (SF)

DESIGN SIGN

PANEL AREA (SF)

ACTUAL SIGN C

OVERHEAD SIGN STRUCTURE GEOMETRY

1918.8 2206.6 115'-6•" 86.12 32'-9" 30'-0"

SS-320

JWS

AT

OH-3

 
 
 
 

THE PLANE CONTAINING THE TRUSS CHORDS.

TOWER POLE, WITH A DIRECTION THAT IS 90 DEGREES TO 

LOCATE HAND HOLE ON THE DOWN-TRAFFIC SIDE OF EACH 1.

NOTE:

ELEV.

L TRUSS

"A" HEIGHT

TOWER POLE

"B" HEIGHT

TOWER POLE

STRUCTURE ELEVATION
OVERHEAD SIGN

FOUR-CHORD TRUSS
AND END VIEW

CONNECTION DETAILS, SEE SHEETS XX-XXX TO XX-XXX.

SIGN STRUCTURE OH-3 WILL BE BRIDGE-MOUNTED. FOR BRIDGE 13.

FOR TRUSS CONNECTION DETAILS, SEE SHEET SS-325.12.

FOR TOWER CONNECTION DETAILS, SEE SHEET SS-325.11.

FOR SIGN PANEL SUPPORT BEAM DETAILS, SEE SHEET SS-325.10.

FOR CHORD SPLICE CONNECTION DETAILS, SEE SHEET SS-325.9.

FOR BASE PLATE CONNECTION DETAILS, SEE SHEET SS-321.8.

FOR TOWER DETAILS, SEE SHEET SS-324.7.

FOR TRUSS DETAILS, SEE SHEET SS-323.6.

FOR CAMBER DIAGRAM AND DETAILS, SEE SHEET SS-323.5.

FOR SIGN PANEL LAYOUTS, SEE SHEETS XX-XXX TO XX-XXX.4.

FOR SIGN STRUCTURE CROSS SECTIONS, SEE SHEETS SS-302 TO SS-317.3.

FOR SIGN STRUCTURE LOCATIONS, SEE SHEET SS-301.2.

FOR SIGN STRUCTURE NOTES, SEE SHEET SS-301.1.

CROSS-REFERENCE NOTES:
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(TYP.)

= MAST DIA. - 6"

VENT HOLE DIAMETER

GALVANIZING DRAIN &

MAST ARM

AXIS OF

LONGITUDINAL 

CIRCLE

ANCHOR BOLT

MAST

1
"
 

M
A

X
.

8
ƒ

"

A
N

C
H

O
R
 

B
O

L
T

1
"
 
(

T
Y

P
.
)

ANCHOR BOLT

6"

CIRCLE

BOLT
ANCHOR BOLT

3•" MAX.

2…" MIN.

AND WASHERS (TYP.)

HEAVY HEX NUTS

ANCHOR BOLT WITH

 

MAST

MAST IS INSTALLED

FACE OF NUT AFTER

BURR THREADS AT

PLATE DETAIL)

(SEE ANCHOR

ANCHOR PLATE

1" X 45°

CHAMFER L

CIRCLE

ANCHOR BOLT

SPLICE PLATE (TYP.)

(SIGN SIDE ONLY)

CONTINUOUS BAR

ƒ" X ƒ"

MAST

L MAST ARM

MAST ARM

MAST ARM

AXIS OF

TRANSVERSE

(TYP.)

= MAST ARM DIA. - 6"

VENT HOLE DIAMETER

GALVANIZING DRAIN &

PLATE

ƒ" ANCHOR

SPLICE PLATE

BASE PLATE OR

MAST OR MAST ARM

MAST

ARM

L MAST

DIA. + 1"

DIAMETER = MAST ARM

‚" COVER PLATE,

MAST ARM

MAST ARM

MAST OR

SPLICE PLATE

BASE PLATE OR

(SIGN SIDE ONLY)

CONTINUOUS BAR

ƒ" X ƒ"

2
0
"

7"

•"

PLATE

2‚" BASE 
PLATE

2‚" BASE 

VENT HOLES

2" DIA.

SCREENED

(SEE NOTE 2)

BACKING RING

2" X ‚" THICK

(SEE NOTE 2)

BACKING RING

2" X ‚" THICK

(SEE NOTE 2)

BACKING RING (TYP.)

2" X ‚" THICK

SEE NOTE 4)

(NOT SHOWN,

SCREEN

GALVANIZED

SEAL WITH

ALL AROUND

HOLES EVENLY

SPACE BOLT

EVENLY ALL AROUND

& STIFFENERS

SPACE BOLT HOLES 

MAST
= BOLT DIA. + ˆ"

HOLE DIAMETER 

= BOLT DIA. + Š"

HOLE DIAMETER 

2" (TYP.)

(TYP.)

2" SPLICE PLATE

PLAN ELEVATION

(STIFFENERS NOT SHOWN FOR CLARITY)

C
L

E
A

R

E
M

B
E

D
M

E
N

T

STIFFENER DETAILS

SECTION ELEVATION

P

NOTE 3)

TYP. (SEE

(TYP.)

AROUND

WRAP

SMOOTH

NOTE 3)

TYP. (SEE

ANCHOR PLATE DETAIL

CIRCLE DIA. + 6"

C

PLAN

CIRCLE DIA. - 6"

ELEVATION SECTION

OTHER CONFIGURATIONS SIMILAR)

(12 BOLT CONFIGURATION SHOWN, 

OTHER CONFIGURATIONS SIMILAR)

(12 BOLT CONFIGURATION SHOWN, 

CONNECTION DETAIL

PIPE TO PLATE
DETAIL"

SEE "WELD

CONNECTION DETAIL

OPTIONAL SHOP

‰"

G

C

MAST ARM END DETAIL

‰"

CJP

WELD DETAIL

„"

‰"
CONTINUOUS

SIGN STRUCTURE MEMBER DIMENSIONS
MAST AND MAST ARM

THICKNESS

ANCHOR BOLTS

NUMBER

BASE PLATE

NUMBER

H.S. SPLICE BOLTS SPLICE PLATE

STIFFENERS

NO. OF

STIFFENERS

NO. OF

DIA.

BOLT

DIA.

BOLT

DIA.

PLATE

DIA.

PLATE

DIA.

OUTSIDE
EMBEDMENT

…"

…"

BASE PLATE CONNECTION DETAILS

CIRCLE DIA.

BOLT

CIRCLE DIA.

BOLT

(BASE CONNECTION)

OTHER CONFIGURATIONS SIMILAR)

(10 BOLT CONFIGURATION SHOWN, 

10 10 8

WITH STAINLESS STEEL HARDWARE.

SCREEN IS TO BE REMOVABLE AND ATTACHED TO THE BASE PLATE

IS TO PREVENT ENTRY OF RODENTS WHILE PERMITTING DRAINAGE.

SCREEN, •" BY •" MESH AND 0.063" DIAMETER WIRES. SCREEN

SEAL BASE PLATE TO FOUNDATION GAP WITH GALVANIZED STEEL4.

TERMINATE WELDS ‚" SHORT OF STIFFENER CHAMFER.3.

MUST BE FABRICATED AS A CONTINUOUS RING.

ULTRASONIC INSPECTION OF THE GROOVE WELD. BACKING RING 

TOP WELD OF THE BACKING RING SHALL BE MADE AFTER 2.

DIMENSIONS TABLE.

PROVIDE STIFFENERS AS INDICATED IN SIGN STRUCTURE MEMBER1.

NOTES:

JWS

AT

C-1

C-2

C-3

C-4

C-5

C-6

C-9

C-10

C-12

C-13

C-14

OH-3

OH-4

OH-5

OH-6

OH-7

12 12 12

16 8 16

16 8 10

16 8 18

16 8 10

12 12 12

8 8 8

8 8 8

10 10 10

8 8 8

8 8

8 8

8 8

8 8

8 8

 
 
 

DETAILS - 1
SIGN STRUCTURE

 

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

2.0"

1.5"

1.5"

1.5"

1.5"

1.5"

1.5"

1.5"

1.5"

1.5"

1.5"

1.5"

1.5"

1.5"

1.5"

1.5"

1.5"

48"

48"

48"

48"

48"

48"

48"

48"

48"

48"

48"

48"

48"

48"

48"

48"

24"

24"

28"

28"

30"

28"

28"

24"

24"

24"

24"

24"

24"

24"

24"

0.625"

0.625"

0.625"

0.625"

0.625"

0.625"

0.500"

0.500"

0.500"

0.500"

0.500"

0.500"

0.500"

0.500"

0.500"

36"

42"

40"

40"

36"

36"

40"

40"

36"

36"

36"

36"

36"

36"

36"

36"

44"

44"

48"

48"

44"

44"

44"

44"

44"

44"

44"

44"

50"

48"

48"

44"

32"

32"

36"

36"

16" 22"

32"

32"

32"

32"

32"

32"

32"

32"

38"

36"

36"

38"

38"

42"

42"

38"

38"

38"

38"

38"

38"

38"

38"

44"

42"

42"

NOT TO SCALE

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

END CONNECTION/SPLICE PLATE DETAILS

STRUCTURE NO.

SIGN

SS-321

FOR FOUNDATION DETAILS, SEE SHEET SS-326.3.

FOR SIGN PANEL SUPPORT BEAM DETAILS, SEE SHEET SS-322.2.

FOR SIGN STRUCTURE NOTES, SEE SHEET SS-301.1.

CROSS-REFERENCE NOTES:

*

* SEE SHEETS SS-323 AND SS-324 FOR SIGN STRUCTURE OH-3 MEMBER SIZES
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PLATE (TYP.)

 L U-BOLT &

U-BOLT

†" DIA.

WT5x24.5

PLATE (TYP.)

…" SHEAR 1ƒ"
BOLTS

 L ƒ" H.S. 

(TYP.)

1•"

(COPE FLANGE AS SHOWN)

W8x15 SUPPORT BEAM

 L MAST ARM

MAST ARM WALL

CHAMFER (TYP.)

…" x …"

…" SHEAR PLATE

CONTINUOUS BAR

ƒ" x ƒ"

…" SHEAR PLATE

WT5x24.5

Ž" GAP

WT5x24.5

BEAM (TYP.)

W8x15 SUPPORT

BOLTS (TYP.)

ƒ" DIA. H.S.

(TYP.)

•" CLR.

4
"

4
"

1
•

"
1
•

"

SEE DETAIL A

(TYP.)

60°
 

1ƒ"

PER ASSEMBLY)

AND WASHERS (2 

WITH LOCK NUTS

†" DIA. U-BOLT

1
•

"

4
"

1
•

"

BOLTS (TYP.)

ƒ" DIA. H.S.

BEAM (TYP.)

W8x15 SUPPORT

(TYP.)

•" CLR.

1ƒ"

PER ASSEMBLY)

AND WASHERS (2 

WITH LOCK NUTS

†" DIA. U-BOLT

SEE DETAIL A

(TYP.)

60°

BEAM)

ARM, 4 PER SUPPORT

(CUT TO FIT MAST

…" SHEAR PLATE

 

V
A

R
I

E
S

 

V
A

R
I

E
S

 L MAST

 

(ORIENT NORMAL TO MAST)

10" x •" PLATE

…" SHEAR PLATE

VERTICAL)

(ORIENT TRUE

4•" x …" PLATE

VERTICAL)

(ORIENT TRUE

4•" x …" PLATE

5" (TYP.)

PLATE (TYP.)

…" SHEAR 

U-BOLT

†" DIA.

& U-BOLT

 L CONNECTION

CONNECTION

CENTERLINE OF

1'-0" PAST

SPLICE PLATE TO

EXTEND FROM

CONTINUOUS BAR

ƒ" x ƒ" 

8.0°

CONNECTION

CENTERLINE OF

1'-0" PAST

SPLICE PLATE TO

EXTEND FROM

CONTINUOUS BAR

ƒ" x ƒ" 

TO MAST)

(ORIENT NORMAL

10" x •" PLATE

 L MAST

TO CL MAST)

(ORIENT NORMAL

10" x •" PLATE

 

L U-BOLT (TYP.)

8.0°

PLATE (TYP.)

…" SHEAR 

„" ± ˆ" CLR.

& U-BOLT

 L CONNECTION
OF MAST ARM

PLATE AND END 

BETWEEN SPLICE 

SPLICE PLATES OR 

BETWEEN ALL 

CONTINUOUS BAR 

ƒ" x ƒ" 

•
"

•
"

1
0
"

6"

•" •"

2
•

"

1
"

(TYP.)

…" PLATE

PLATE

2•" x •"
(TYP.)

R=2" 

…" PLATE

TOP AND BOTTOM

UNC-2A SCREW,

…" DIA. S.S.

DRILL & TAP FOR

MAST

 

M
A
I

N
 

S
I

G
N
 

P
A

N
E

L
 

D
E

P
T

H
/
2

 

M
A
I

N
 

S
I

G
N
 

P
A

N
E

L
 

D
E

P
T

H
/
2

 L MAST ARM

VERTICAL)

(ORIENT TRUE 

4•" x …" PLATE 

 

THAN HANDHOLE ALL AROUND.

‚" COVER PLATE, „" LARGER 

M
A

S
T
 

A
R

M
 

D
I

A
.
 

+
 
4
"

4
"

M
A

S
T
 

A
R

M
 

D
I

A
.
 
-
 
4
"

M
A

S
T
 

A
R

M
 

D
I

A
.
 
-
 
4
"

M
A

S
T
 

A
R

M
 

D
I

A
.
 

+
 
4
"
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NEW CASTLE

REHABILITATION OF I-95
FROM I-495 TO NORTH OF
BRANDYWINE RIVER BRIDGE 3-420

DETAIL A

SUPPORT BEAM TO MAST ARM CONNECTION DETAILS

 L MAST ARM

TYP.
‚

‚

‚

SINGLE U-BOLTDOUBLE U-BOLT

L CONNECTION

 L MAST

C

C

C

C

C

C

C

C

C

C

C

C

C

C

REINFORCED HANDHOLE

ELEVATION SECTION A-A

TYP.
‰

…

…

DOUBLE U-BOLT PLAN

SINGLE U-BOLT PLAN

SIGN PANEL SECTION

SIGN PANEL SECTION

(SUPPORT BEAM NOT SHOWN IN PLAN AND ELEVATION VIEWS FOR CLARITY)

SUPPORT BEAM TO CURVED MAST CONNECTION DETAILS

C

L PLATE

 L PLATE

USE SINGLE U-BOLT DETAIL.

BETWEEN TRUE VERTICAL AND L CONNECTION IS GREATER THAN 8.0°, 

IS LESS THAN 8.0°, USE DOUBLE U-BOLT DETAIL.  WHEN ANGLE 

*NOTE: WHEN ANGLE BETWEEN TRUE VERTICAL AND L CONNECTION 

MAX.*

MIN.*

C

NOT TO SCALE

= 2'-6".

MAXIMUM SPACING = 5'-0". MAXIMUM DISTANCE TO PANEL EDGE 

LOCATE SUPPORT BEAMS TO AVOID END AND SPLICE CONNECTIONS. 1.

NOTE:

JWS

AT

 
 
 

DETAILS - 2
SIGN STRUCTURE

 

SS-322

FOR SIGN PANEL DETAILS, SEE SHEETS XX-XX TO XX-XX.2.

FOR SIGN STRUCTURE NOTES, SEE SHEET SS-301.1.

CROSS-REFERENCE NOTES:
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LINE

CAMBER

LINE

PROFILE

SIGN STRUCTURE SPAN

CAMBER

CONNECTION

TOWER 

CONNECTION

TOWER 

90°

90°

4
'
-
0
"

4'-0"

4'-0"

4
'
-
0
"

DIAMETER

TOWER 6"6"

TRUSS SECTION A TRUSS SECTION B

1'-0"1'-0"X PANELS @ S SPACING Y PANELS @ S SPACING

(TYP.)

PANEL LENGTH

6"

DIAMETER

TOWER 6"

X PANELS @ S SPACING

TRUSS SECTION A

1'-0"1'-0"

TRUSS SECTION B

Y PANELS @ S SPACING

(TYP.)

PANEL LENGTH

L BOTTOM CHORD

L TOP CHORD

L TRUSS

(CAMBERED)

L CHORD SPLICE

PLATE (TYP.)

CHORD SPLICE

STRUT

TOP

STRUT

BOTTOM

STRUT

REAR

STRUT

FRONT

DIAGONAL

BOTTOM

DIAGONAL

TOP

DIAGONAL

REAR

DIAGONAL

FRONT

OF TRUSS SECTION)

(TYP. AT EACH END

END DIAGONAL

(SEE NOTE 1)

CROSS BRACING

L TOWER POLE

ABOUT  L TRUSS

SYMMETRICAL

  (TYP.)

BOTTOM DIAGONAL

  (TYP.)

TOP DIAGONAL

END STRUT

TOP/BOTTOM

DETAIL F

SEE SHEET SS-325

DETAIL E

SEE SHEET SS-325

DETAIL G

SEE SHEET SS-325

STRUT

TOP/BOTTOM

CROSS BRACING

INTERMEDIATE

TRUSS CHORD

TOP REAR

TRUSS CHORD

TOP FRONT

DETAIL E

SEE SHEET SS-325

END STRUT

FRONT/REAR

DETAIL F

SEE SHEET SS-325

CROSS BRACING

INTERMEDIATE

DETAIL G

SEE SHEET SS-325

STRUT

FRONT/REAR

ABOUT  L TRUSS

SYMMETRICALL TOWER POLE

TRUSS CHORD

TOP FRONT

TRUSS CHORD

BOTTOM FRONT

  (TYP.)

REAR DIAGONAL

  (TYP.)

FRONT DIAGONAL

HOLES (TYP.)

•" DIA. WEEP
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NEW CASTLE

REHABILITATION OF I-95
FROM I-495 TO NORTH OF
BRANDYWINE RIVER BRIDGE 3-420

SS-323

JWS

AT  

STRUCTURE NO.

SIGN

0.250"OH-3

MEMBER SIZES

TRUSS BRACING

OUTSIDE DIA. THICKNESS

0.203"

OUTSIDE DIA. THICKNESS

2.875"

NOT TO SCALE

TRUSS CHORD

8.625"

STRUCTURE NO.

SIGN

OH-3

TRUSS DIMENSIONS

SPACING

S:

OF PANELS

X: NUMBER

OF PANELS

Y: NUMBER

CAMBER DIAGRAM

POINT

1/2

CAMBER
SECTION A

TRUSS

SECTION B

TRUSS

2.75"3'-10•" 9 5 34'-10•" 19'-4•"

SPLICES AND TO CHECK CAMBER.

THE SHOP IN A NO LOAD CONDITION TO ENSURE FIT AT 

CAMBER DIAGRAM. ALL TRUSSES SHALL BE ASSEMBLED IN 

CENTER OF THE SPAN EQUAL TO THE VALUE GIVEN BY THE 

TRUSSES SHALL BE FABRICATED WITH CAMBER AT THE 2.

BRACING ONE PANEL FROM THE SPLICE.

PANELS OR 7 PANELS IN TRUSS SECTION, PROVIDE CROSS 

PANELS FROM THE SPLICE. FOR SIGN STRUCTURES WITH 4 

PANELS IN TRUSS SECTION, PROVIDE CROSS BRACING TWO 

SECTION. FOR SIGN STRUCTURES WITH 5 PANELS OR 8 

EVERY THIRD PANEL POINT NEAREST CENTERLINE OF TRUSS 

CROSS BRACING MEMBERS ALTERNATE IN DIRECTION AT 1.

NOTES:

CAMBER DETAIL

C

C

C

C

EQUAL

SECTION B-B

SECTION A-A

FOR SIGN PANEL SUPPORT BEAM DETAILS, SEE SHEET SS-325.4.

FOR TRUSS CONNECTION DETAILS, SEE SHEET SS-325.3.

FOR CHORD SPLICE DETAILS, SEE SHEET SS-325.2.

FOR SIGN STRUCTURE NOTES, SEE SHEET SS-301.1.

CROSS-REFERENCE NOTES:

TOP VIEW OF TRUSS

FRONT VIEW OF TRUSS

C

C

C

C

A

A

B

B

 
 
 

SIGN STRUCTURE
DETAILS - 3
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8'-0"

2'-0" 4'-0" 2'-0"

6
"

T
O

W
E

R
 

P
O

L
E
 

H
E
I

G
H

T

M
I

N
.

1
2
'
-
0
"

2
'
-
0
"

1
'
-
0
"

4
'
-
0
"

2
'
-
0
"

3
'
-
0
"

45° (±5°)

4"

3
"

1'-0"

1
„

"

1
‡

"

6
"

5
"
 
S
L
O
T

L TOWER POLEL TOWER POLE

EQUALLY AROUND PIPE

WITH 3 - ‚" DIA. SET SCREWS SPACED

REMOVABLE STEEL PIPE CAPS (10 GAGE)

SERVICE ENTRANCE CAP

2" STANDARD WEATHERPROOF

L TRUSS

WITH PLUG

THREADED NIPPLE

1" INTERNALLY 

BRACING

TOWER

TOWER POLE

WITH FRAME AND COVER (TYP.)

6"x10" REINFORCED HAND HOLE 

DETAIL D

SEE SHEET SS-325
WITH FRAME AND COVER (TYP.)

6"x10" REINFORCED HAND HOLE 

DETAIL D

SEE SHEET SS-325

DETAIL C

SEE SHEET SS-325

TRUSS SEAT

WT 8x18

DIAGONAL

END

BRACING

CROSS

MIDSPAN

THIS SHEET

SEE DETAIL A

THIS SHEET

SEE DETAIL B

HEX LOCK NUTS

WITH TWO FLAT WASHERS, 

2 - †" DIA. U-BOLTS 

SADDLE BLOCK EACH BOLT

HEX LOCK NUTS AND ONE

WITH TWO FLAT WASHERS, 

2 - †" DIA. U-BOLTS 

ARM CHORD

RADIUS OF 
L TOWER POLE

IF REQUIRED

SHIM PLATE

U-BOLTS

2 - †" DIA.

CHORD

AS NECESSARY)

WT 6x13 (CUT WEB

L TOWER POLE

WITH PLUG

THREADED NIPPLE

1" INTERNALLY 

GUSSET PLATE

•" THICK

TRUSS SEAT

WT 8x18

(SEE DETAIL THIS SHEET)

STEEL SADDLE BLOCK

SADDLE BLOCK EACH BOLT

HEX LOCK NUTS AND ONE

WITH TWO FLAT WASHERS, 

2 - †" DIA. U-BOLTS 
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NEW CASTLE

REHABILITATION OF I-95
FROM I-495 TO NORTH OF
BRANDYWINE RIVER BRIDGE 3-420

SS-324

JWS

AT  

THE PLANE CONTAINING THE TRUSS CHORDS.

TOWER POLE, WITH A DIRECTION THAT IS 90 DEGREES TO 

LOCATE HAND HOLE ON THE DOWN-TRAFFIC SIDE OF EACH 1.

NOTE:

STRUCTURE NO.

SIGN

0.500"OH-3

MEMBER SIZES

COLUMN COLUMN BRACING

OUTSIDE DIA. THICKNESS

24" 0.322"

OUTSIDE DIA. THICKNESS

8.625"

NOT TO SCALE

TOWER ELEVATION

CC

C

DETAIL A

DETAIL B

SADDLE BLOCK DETAIL

SECTION A-A

ELEVATION

A

A

C

‚"

C

‚"

‚"

MEMBERS NOT SHOWN FOR CLARITY)

(VERTICAL AND HORIZONTAL TRUSS

 
 
 

SIGN STRUCTURE
DETAILS - 4

CONNECTION DETAILS, SEE SHEETS XX-XXX TO XX-XXX.

SIGN STRUCTURE OH-3 WILL BE BRIDGE-MOUNTED. FOR BRIDGE 5.

FOR TOWER CONNECTION DETAILS, SEE SHEET SS-325.4.

FOR REINFORCED HAND HOLE DETAILS, SEE SHEET SS-322.3.

FOR BASE PLATE CONNECTION DETAILS, SEE SHEET SS-321.2.

FOR SIGN STRUCTURE NOTES, SEE SHEET SS-301.1.

CROSS-REFERENCE NOTES:
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(TYP.)

1•" MIN.

(
T
Y
P
.
)

1
"
 
M
I
N
.

45°(±5°)

M
I

N
.

1
•

"

M
I

N
.

1
•

"

MIN.

1•"

MIN.

7"

7" (TOWER CONN.)

3•" (TRUSS CONN.) ‰"

†"
Œ"R

(TYP.)

7" MIN.

M
I

N
.

1
•

"

M
I

N
.

3
•

"

MIN.

1•"

MIN.

1•"

(
T

Y
P
.
)

1
•

"
 

M
I

N
.

MIN.

1•"

45°(±5°)

(
T
Y
P
.
)

1
"
 
M
I
N
.

(
T

Y
P
.
)

3
•

"
 

M
I

N
. (

T
Y

P
.
)

1
•

"
 

M
I

N
.

(
T
Y
P
.
)

1
"
 
M
I
N
.

(
T
Y
P
.
)

3
•
"
 
M
I
N
.

45°(±5°)

(
T
Y
P
.
)

3
•
"
 
M
I
N
.

45° (TYP.)

(TYP.)

2"

CHORD THICKNESS + „"

2
'
-
0
"

2
'
-
0
"

M
A
I

N
 

S
I

G
N
 

P
A

N
E

L
 

D
E

P
T

H
/
2

M
A
I

N
 

S
I

G
N
 

P
A

N
E

L
 

D
E

P
T

H
/
2

4
'
-
0
"

L TOWER POLE

L TOWER POLE

BRACING

L TOWER

PLATE

•" GUSSET

BRACING

L TOWER

PLATE

•" GUSSET

PLATE

•" GUSSET

(BOTH FACES)

L COPE HOLE

TOWER POLE

TRUSS CHORD/

L GUSSET PLATE

VERTICAL BRACING &  

L DIAGONAL OR 

L TRUSS BRACE

L TRUSS CHORD

L TRUSS BRACE

L TRUSS CHORD

PLATE

•" GUSSET

L TRUSS CHORD

L DIAGONAL

PLATE

•" GUSSET

PLATE

•" GUSSET

L DIAGONAL L TRUSS BRACE

L DIAGONAL

DIAGONAL

TOP/BOTTOM

CROSS BRACINGDIAGONAL

FRONT/REAR

TRUSS CHORD

CIRCLE

BOLT

CHORD O.D. + ˆ"

HOLE DIAMETER = 

 BOLT DIAMETER + ˆ"

BOLT HOLE DIAMETER =

2" SPLICE PLATE

CHORD

 AXIS OF CHORD

TRANSVERSE

AXIS OF CHORD

LONGITUDINAL 

 (TYP.)

SPLICE PLATE

CHORD

L OVERHEAD TRUSS

BEAM (TYP.)

W8x15 SUPPORT

BEAM)

(4 PER SUPPORT 

AND WASHERS

WITH LOCK NUTS

•" DIA. U-BOLT

CHORD (TYP.)

FRONT TRUSS 

IN BEAM FLANGE

SLOTTED HOLES (TYP.)

Œ" DIA. x ƒ" LONG
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NEW CASTLE

REHABILITATION OF I-95
FROM I-495 TO NORTH OF
BRANDYWINE RIVER BRIDGE 3-420

SS-325

JWS

AT  NOT TO SCALE

OVERHEAD SIGN STRUCTURE TOWER CONNECTIONS

DETAIL C DETAIL D

C

C

C
Š"

(TYP)

C

Š"

Š"

COPE HOLE DETAIL

‚"
(TYP)

C

C

C

DETAIL E DETAIL F DETAIL G
B

B

SECTION B-B

C

C C

C

Š"

Š"

OVERHEAD SIGN STRUCTURE TRUSS CONNECTIONS

C

C

Š"

Š"

Š"
(TYP)

C

Š"

C

C

Š"
(TYP)

MINIMUM TOTAL WELD LENGTHS ARE ACHIEVED.

BRACING MEMBERS EQUAL TO THE MINIMUM TOTAL WELD SIZE REQUIRED. ENSURE 

PROVIDE A WELD "HOLDBACK" AT THE EDGE OF THE GUSSET PLATE IN THE 

TO PREVENT INTERSECTING FILLET WELDS ON OPPOSITE SIDES OF A COMMON PLANE, 2.

COPE HOLES TO BE PROVIDED AT BOTH FACES OF ALL VERTICALS AND DIAGONALS.1.

NOTES:

SIGN SUPPORT DETAIL

FLANGE PLATE DETAIL FLANGE SPLICE DETAIL

CHORD SPLICE DETAIL - 8 BOLT PATTERN

THICKNESS

WALL
(TYP)

(TYP)

+ ˆ"

THICKNESS

WALL

C

 
 
 

SIGN STRUCTURE
DETAILS - 5

FOR TOWER DETAILS, SEE SHEET SS-324.4.

FOR TRUSS DETAILS, SEE SHEET SS-323.3.

FOR CAMBER DIAGRAM AND DETAILS, SEE SHEET SS-323.2.

FOR SIGN STRUCTURE NOTES, SEE SHEET SS-301.1.

CROSS-REFERENCE NOTES:

 

 

3-402NOT FOR CONSTRUCTION



MAST

BASE PLATE

2 BUNDLED TIES

(TYP.)

#5 TIES

JOINT

CONSTRUCTION 

OPTIONAL
SHAFT

DRILLED

EQUAL SPA.

"N" - #11 @ 

C MAST & DRILLED SHAFT

D
R
I

L
L

E
D
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M
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G
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H

DIAMETER
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R
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H

#
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@
 
"

S
"

6
"

3
"

3
"

CLR

3"

2'-7" LAP

DIAMETER

DRILLED SHAFT

2'-7" LAP

CLR.

3"

CLR.

3"

2 BUNDLED TIES

(TYP.)

#5 TIES

JOINT

CONSTRUCTION 

OPTIONAL
SHAFT

DRILLED

EQUAL SPA.

"N" - #11 @ 

MAST

BASE PLATE

 

D
R
I

L
L

E
D
 

S
H

A
F

T
 

E
M

B
E

D
M

E
N

T
 

L
E

N
G

T
H
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'
-
6
"
 

M
I

N
.

C MAST & DRILLED SHAFT
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B
E

D
M

E
N

T
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N
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R
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T

#
5
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E
S
 

@
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"
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R
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L

E
D
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A
F

T
 

L
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N
G

T
H

#
5
 

T
I

E
S
 

@
 
"

S
"

6
"

3
"

3
"

CLR.

6"

DRILLED SHAFT DIA.- 6

ROCK SOCKET DIA.=

DRILLED SHAFT DIA.- 6

ROCK SOCKET DIA.=

GROUND

FINISHED 

(TYP.)

BOLT 

ANCHOR 

M
I

N
.

3
'
-
0
"

M
I

N
.

3
'
-
0
"

(TYP.)

BOLT 

ANCHOR 

GROUND

FINISHED 

DIAMETER

DRILLED SHAFT

DIAMETER TOP EL.
EL.

BOTTOM
LENGTH

LENGTH

EMBEDMENT
"N"

STRUCTURE NO.

SIGN
DIAMETER TOP EL.

EL.

BOTTOM
LENGTH

LENGTH

EMBEDMENT
"N"

DRILLED SHAFT OR PEDESTAL "A" DRILLED SHAFT OR PEDESTAL "B"

10 - - - - - -

SIGN STRUCTURE FOUNDATION SUMMARY

(YES/NO)

ROCK-SOCKET

(YES/NO)

ROCK-SOCKET

-

"S"

-

"S"

8"

SHAFT EL.

TOP OF DRILLED

SHAFT EL.

BOTTOM OF DRILLED

DRILLED SHAFT FOUNDATION DETAILS

L

SHAFT EL.

BOTTOM OF DRILLED

 

TOP OF ROCK

L

ROCK-SOCKETED DRILLED SHAFT FOUNDATION DETAILS

FOUNDATION DETAILS
JWS

AT

NO

13 - - - - - -- -8"

13 - - - - - -- -

13 - - - - - -- -6"

13 - - - - - -- -

13 - - - - - -- -

10 - - - - - -- -NO

10 - - - - - -- -NO

10 - - - - - -- -

10 - - - - - -- -NO

10 10NONO

10 10NO

10 10NONO

C-2

C-3

C-4

C-5

C-6

C-9

C-10

C-12

C-13

C-14

OH-5

OH-6

OH-7

 
 
 

SIGN STRUCTURE
 

4'-6" 75.78 21'-0"54.78 18'-0"

74.495'-6" 50.99 23'-6" 20'-6"

YES 5'-6" 79.62 48.62 31'-0" 28'-0"

YES 5'-6" 81.52 23'-6" 20'-6"58.02

82.96YES 5'-6" 19'-6"22'-6"60.46

10"5'-6" 203.16 19'-6" 16'-6"183.66

4'-6" 12"28.26 18'-6" 15'-6"9.76

100.57 12"4'-6" 14'-6" 11'-6"86.07

5'-6"YES 98.19 79.19 19'-0" 16'-0"

4'-6" 12"31.14 17'-0"14.14 14'-0"

4'-6" 12"33.05 16'-0" 13'-0"17.05 34.36 18'-0"16.36 15'-0"4'-6" 12"

4'-6" 12"76.19 13'-0" 10'-0"63.19 YES 5'-6" 80.60 22'-6" 19'-6"58.10 12"

4'-6" 17'-0" 14'-0" 12"95.81 78.81

NOT TO SCALE

YES

YES

96.15 14'-0"4'-6" 13'-6"82.15 12"

6"

6"

8"

SHAFT EL.

TOP OF DRILLED

SS-326

STRUCTURE MOUNTED.  FOR CONNECTION DETAILS, SEE SHEET XX-XX.

SIGN STRUCTURE C-1, SIGN STRUCTURE OH-3, AND SIGN STRUCTURE OH-4 WILL BE 3.

FOR ANCHOR BOLT AND BASE PLATE DETAILS, SEE SHEET SS-321. 2.

FOR SIGN STRUCTURE NOTES, SEE SHEET SS-301.1.

CROSS-REFERENCE NOTES:

STRUCTURE FOUNDATION SUMMARY TABLE & DETAILS.

HAVE THE MINIMUM EMBEDMENT INTO BEDROCK AS PROVIDED IN THE SIGN -

SIGN STRUCTURE FOUNDATION SUMMARY TABLE; AND

BE AT OR BELOW THE BOTTOM OF DRILLED SHAFT ELEVATION PROVIDED IN THE -

CRITERIA:

ENGINEER BASED ON PROBING RESULTS AND MUST MEET ALL OF THE FOLLOWING 

THE TERMINATION ELEVATIONS OF THE DRILLED SHAFTS WILL BE DETERMINED BY THE 7.

GIVEN IN DRILLED SHAFT SPECIAL PROVISION.

MEASURED THICKNESS OF THE SEDIMENTS SHOULD MEET THE REQUIREMENTS 

INSPECTED BY WEIGHTED TAPE USING AT LEAST SIX SEPARATE SOUNDINGS. THE 

IN THE CASE OF TOP-HOLE INSPECTION THE BOTTOM OF SHAFT SHALL BE -

SPECIAL PROVISION.

EXCAVATION STARTS. SPECIAL EXCAVATION IS DEFINED IN THE DRILLED SHAFT 

THE TOP OF BEDROCK SHALL BE DEFINED AT THE DEPTH WHERE SPECIAL -

INSTALLATION OF THE DRILLED SHAFTS. THE VERIFICATION PROCESS WILL CONSIST OF:

THE IDENTIFICATION AND OCCURRENCE OF BEDROCK WILL BE FIELD VERIFIED DURING THE 6.

NO PERMANENT CASING SHALL BE USED.5.

HAS BEEN PLACED.

TEMPORARY STEEL CASING SHALL BE INSTALLED IN DRILLED SHAFT HOLE UNTIL CONCRETE 4.

TOP OF DRILLED SHAFT SHALL BE 3'-0" MIN. ABOVE FINISHED GROUND.3.

SLOPE TOP OF DRILLED SHAFT 4% FROM CENTER TO NEAR EDGES FOR DRAINAGE.2.

SPECIAL PROVISION EXCEPT AS MODIFIED BELOW.

ALL DRILLED SHAFT CONSTRUCTION SHALL BE IN ACCORDANCE WITH THE DRILLED SHAFTS 1.

NOTES:
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NEW CASTLE

REHABILITATION OF I-95
FROM I-495 TO NORTH OF
BRANDYWINE RIVER BRIDGE

SCALE AS NOTED

3-420

ELEVATIONS ARE BASED OFF OF NAVD 88.2.

DELAWARE STATE PLANE COORDINATE SYSTEM (NAD 83/91).

NORTHING AND EASTING COORDINATES ARE REFERENCED TO THE 1.

NOTES:

BORING: DATE DRILLED:3/26/17

STATION: OFFSET: ELEVATION: NORTHING: EASTING:

COMMENTS:N/A

SAMPLE INFORMATION

NO. DEPTH BLOWS / 6" DESCRIPTION CLASS / G.I. REMARKS

5

1.0

2.0

4.0

4.03

2

1

9

11

7

6

8

6.0

A-1-B6.04 11

19

8.0

8.0

10.0

9

13

A-2-4(0)

10.0

12.0

12.0

14.0

14.0

16.0

A-1-B

A-2-4(0)

5

6

MOIST DENSE BROWN SILTY COARSE TO FINE SAND AND FINE GRAVEL.

WB-9 (C-2)

635338.830 615932.531XXX

FINE GRAVEL 12" RECOVERY

HOT-MIX 3.5" STONE 8.5"

16" RECOVERY

MOIST MEDIUM DENSE BROWN SILTY FINE GRAVEL W/SOME COARSE TO 

FINE SAND AND CLAY.

MOIST MEDIUM DENSE BROWN SILTY COARSE TO FINE SAND W/SOME 

MOIST MEDIUM DENSE BROWN CLAYEY COARSE SANDY FINE GRAVEL 

W/SOME FINE SAND AND SILT.

18" RECOVERY

21

24

5

6

7

8

16.0

18.0

9

18.0

20.0

10

26.0

28.0

30.0

34.0

36.0

38.0

40.0

22" RECOVERY

44.0

46.0

24.011

2" RECOVERY

6

6

10

10

MOIST STIFF BROWN CLAYEY FINE GRAVELLY SILT W/ SOME COARSE 

TO FINE SAND.

18" RECOVERY

6

13

15

16 5" RECOVERY

NO SIEVE ANALYSIS - INDICATION OF MOIST MEDIUM DENSE BROWN 

CLAYEY SILT W/SOME FINE TO COARSE SAND.

A-4(1)

6

7

7

8 21" RECOVERY

MOIST MEDIUM DENSE BROWN CLAYEY COARSE SAND AND FINE GRAVEL 

W/SOME FINE SAND AND SILT.

A-2-4(0)

9

11

7

7

A-2-4(0)

GRAVEL, FINE SAND AND SILT

MOIST MEDIUM DENSE BROWN CLAYEY COARSE SAND W/SOME FINE 

24" RECOVERY

7

11

7

15

20" RECOVERY

22" RECOVERY

19" RECOVERY

24" RECOVERY

A-2-4(0)MOIST MEDIUM DENSE BROWN CLAYEY FINE SAND AND FINE GRAVEL 

W/SOME COARSE SAND AND SILT.

10

21

24

16

A-4(1)MOIST HARD BROWN CLAYEY SILT W/SOME COARSE TO FINE SAND AND 

FINE GRAVEL.

END BORING

50.0 15" RECOVERY

48.0

4

28

10

11

WET HARD BROWN SILTY CLAY W/TRACE FINE TO COARSE SAND. A-6(17)

412

5

6

5

A-7-6(28)

23" RECOVERY

SATURATED STIFF BROWN SILTY CLAY W/TRACE FINE TO COARSE SAND.

3

4

4

6

SATURATED FIRM BROWN SILTY CLAY W/SOME COARSE TO FINE SAND. A-7-6(14)

21" RECOVERY

SATURATED FIRM BROWN SILTY CLAY W/TRACE FINE TO COARSE SAND. A-7-5(41)3

4

4

3

13

14

15

4

4

5

6

A-7-6(12)SATURATED STIFF BROWN SILTY CLAY W/SOME COARSE TO FINE SAND.

16

5

5

5

3 A-7-6(11)SATURATED STIFF BROWN SILTY COARSE SANDY CLAY W/SOME FINE SAND.

2.0

BORING: DATE DRILLED:3/26/17

STATION: OFFSET: ELEVATION: NORTHING: EASTING:

COMMENTS:N/A

SAMPLE INFORMATION

NO. DEPTH BLOWS / 6" DESCRIPTION CLASS / G.I. REMARKS

1.0

2.0

2.0

3.5

3.5

1

8.5

635651.261 616099.775XXX

12" RECOVERY

2

8

8

6

17" RECOVERY

A-1-B

60" RECOVERY

WB-10 (C-3)

MOIST BROWN CLAYEY FINE TO COARSE SAND W/ SOME FINE GRAVEL 

AND SILT.

A-2-4(0) HOT-MIX 4.5" STONE 7.5"

50/1

MOIST MEDIUM DENSE BROWN SILTY COARSE TO FINE SAND W/SOME 

FINE GRAVEL AND CLAY.

R-1 GRANITE RECOVERY 100% RQD 43%

8.5

13.5 60" RECOVERY

R-2 GRANITE RECOVERY 100% RQD 95%

END BORING

BORING: DATE DRILLED:

STATION: OFFSET: ELEVATION: NORTHING: EASTING:

COMMENTS:N/A

SAMPLE INFORMATION

NO. DEPTH BLOWS / 6" DESCRIPTION CLASS / G.I. REMARKS

2.0

4.0

4.0

6.0

6.0

8.0

8.0

10.0

10.0

11.0

11.0

636119.688 616187.953XXX

16.0

1

2

4

4" RECOVERY

A-1-B

2

1

8" RECOVERY

3

2

1

5

3

6" RECOVERY

4 13

15" RECOVERY

5 22

7" RECOVERY

48" RECOVERY

WB-11 (C-4) 4/3/17

4

2

HOT-MIX 2.5" CONCRETE 11. 5"MOIST LOOSE BROWN FINE GRAVELLY COARSE SAND W/SOME FINE SAND 

AND SILT.

1

2

2

NO SIEVE ANALYSIS - INDICATION OF WET VERY LOOSE BROWN FINE 

GRAVEL W/SOME FINE TO COARSE SAND AND SILT.

A-1-AWET LOOSE BROWN FINE GRAVEL W/SOME COARSE TO FINE SAND AND 

SILT.

50/3

A-1-BWET VERY DENSE BROWN COARSE TO FINE SAND AND FINE GRAVEL 

W/SOME SILT.

50/3

WET VERY DENSE BROWN FINE SANDY FINE GRAVEL W/SOME COARSE SAND 

AND SILT.

BLUE GRANITER-1

A-1-B

RECOVERY 80% RQD 65%

16.0

21.0 60" RECOVERY

BLUE GRANITER-2 RECOVERY 100% RQD 100%

1321+11.44 73.80 1324+65.81 76.00

900+92.23 23.00

JWS

AT

 
 
 

 
 

SOIL BORING LOGS - 1
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REHABILITATION OF I-95
FROM I-495 TO NORTH OF
BRANDYWINE RIVER BRIDGE

SCALE AS NOTED

3-420

ELEVATIONS ARE BASED OFF OF NAVD 88.2.

DELAWARE STATE PLANE COORDINATE SYSTEM (NAD 83/91).

NORTHING AND EASTING COORDINATES ARE REFERENCED TO THE 1.

NOTES:

BORING: DATE DRILLED:

STATION: OFFSET: ELEVATION: NORTHING: EASTING:

COMMENTS:N/A

SAMPLE INFORMATION

NO. DEPTH BLOWS / 6" DESCRIPTION CLASS / G.I. REMARKS

END BORING

2.0

4.0

4.0

5.0

5.0

10.0

10.0

15.0

636717.324 616645.549XXX

1

22

16

11

13

2" RECOVERY

A-1-B

2

11

13

12" RECOVERY

60" RECOVERY

WB-12 (C-5) 3/28/17

R-1

R-2

50/3

60" RECOVERY

BLUE GRANITE

BLUE GRANITE

WET HARD BROWN FINE SANDY SILT W/SOME COARSE SAND, TRACE OF 

FINE GRAVEL.

MOIST MEDIUM DENSE BROWN COARSE TO FINE SAND AND FINE GRAVEL 

W/SOME SILT.

HOT-MIX 7" STONE

A-4(0)

RECOVERY 100% RQD 52%

RECOVERY 100% RQD 100%

BORING: DATE DRILLED:

STATION: OFFSET: ELEVATION: NORTHING: EASTING:

COMMENTS:N/A

SAMPLE INFORMATION

NO. DEPTH BLOWS / 6" DESCRIPTION CLASS / G.I. REMARKS

END BORING

2.0

4.0

4.0

6.0

6.0

8.0

8.0

10.0

10.0

12.0

12.0

13.5

13.5

636866.341 616582.816XXX

18.5

23.5

1

6

5

19" RECOVERY

2

7

5

2

18" RECOVERY

3

16

15

9

8

17" RECOVERY

4

12

15

9

2

16" RECOVERY

5 38

13" RECOVERY

6

3" RECOVERY

60" RECOVERY

60" RECOVERY

WB-13 (C-6) 4/2/17

18.5

R-2

R-1

BLUE GRANITE

BLUE GRANITE

A-7-5(16)

A-7-6(19)

A-7-5(24)

A-2-7(1)

A-2-4(0)

RECOVERY 100% RQD 100%

RECOVERY 100% RQD 73%

50/4

50/2

2

6

6

HOT-MIX 3.5" CONCRETE 13. 5"SATURATED STIFF BROWN SILTY CLAY W/SOME COARSE TO FINE SAND 

AND FINE GRAVEL.

SATURATED FIRM BROWN SILTY CLAY W/SOME FINE TO COARSE SAND.

SATURATED VERY STIFF BROWN SILTY CLAY W/SOME COARSE TO FINE 

SAND, TRACE OF FINE GRAVEL.

SATURATED MEDIUM DENSE GRAY CLAYEY FINE TO COARSE SAND 

W/SOME SILT.

SATURATED VERY DENSE GRAY SILTY FINE TO COARSE SAND W/TRACE 

FINE GRAVEL.

NO SIEVE ANALYSIS - INDICATION OF SATURATED VERY DENSE GRAY 

SILTY FINE TO COARSE SAND W/ SOME FINE GRAVEL.

BORING: DATE DRILLED:

STATION: OFFSET: ELEVATION: NORTHING: EASTING:

COMMENTS:N/A

SAMPLE INFORMATION

NO. DEPTH BLOWS / 6" DESCRIPTION CLASS / G.I. REMARKS

END BORING

2.0

4.0

4.0

14.0

14.0

647129.261 627795.575XXX

19.0

21.0

1

8

7

9

8

14" RECOVERY

A-6(4)

9" RECOVERY

25" RECOVERY

58" RECOVERY

7" RECOVERY

WB-14 (C-9) 3/8/17

9.0

9.0

19.0

R-1

R-2

R-3

R-4 GRANITE

GRANITE

GRANITE

GRANITE

WET STIFF BROWN CLAY W/SOME FINE TO COARSE SAND, FINE GRAVEL 

AND SILT.

HOT-MIX 12" STONE 12"

RECOVERY 15% RQD 0%

RECOVERY 42% RQD 22%

RECOVERY 97% RQD 62%

RECOVERY 32% RQD 32%

1336+63.37 61.50

1110+92.56 22.00

*STA. N/A* *-32.62*

JWS

AT
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REHABILITATION OF I-95
FROM I-495 TO NORTH OF
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SCALE AS NOTED

3-420

ELEVATIONS ARE BASED OFF OF NAVD 88.2.

DELAWARE STATE PLANE COORDINATE SYSTEM (NAD 83/91).

NORTHING AND EASTING COORDINATES ARE REFERENCED TO THE 1.

NOTES:

BORING: DATE DRILLED:

STATION: OFFSET: ELEVATION: NORTHING: EASTING:

COMMENTS:N/A

SAMPLE INFORMATION

NO. DEPTH BLOWS / 6" DESCRIPTION CLASS / G.I. REMARKS

END BORING

0.0

2.0

2.0

4.0

4.0

1

6.0

6.0

8.0

8.0

10.0

10.0

12.0

12.0

14.0

14.0

16.0

5

6

634586.998XXX

16.0

18.0

18.0

20.0

26.0

24.0

28.0

30.0

34.0

36.0

38.0

40.0

44.0

46.0

11" RECOVERY

7

6

2

7

11

12

13

12" RECOVERY

3

4

4

5

4

15" RECOVERY

4

20" RECOVERY

5

10 19" RECOVERY

6

11

12

9

9

7

11

10

11

9

18" RECOVERY

A-4(0)

8

13

16

15

13

19" RECOVERY

9

12

13

11

13

19" RECOVERY

10

8

8

6

5

20" RECOVERY

11

24" RECOVERY

12

22

17

13

9

22" RECOVERY

13

15

12

13

11

23" RECOVERY

14

25

23

21

24

16" RECOVERY

15

4" RECOVERY

A-1-B

WB-15 (C-10) 3/13/17 

615528.673 

SATURATED STIFF BROWN COARSE TO FINE SANDY SILT W/TRACE 

FINE GRAVEL.

A-4(0)

SATURATED MEDIUM DENSE BROWN COARSE SAND AND FINE GRAVEL 

W/SOME FINE SAND AND SILT.

A-1-B

A-2-4(0)SATURATED LOOSE BROWN SILTY FINE SANDY FINE GRAVEL W/SOME 

COARSE SAND.

5

5

6

6

A-7-6(3)SATURATED STIFF BROWN FINE GRAVELLY CLAY W/ TRACE COARSE TO 

FINE SAND AND SILT.

5

6

6

A-7-6(11)SATURATED VERY STIFF BROWN SILTY CLAY W/SOME FINE TO COARSE 

SAND, TRACE OF FINE GRAVEL.

SATURATED VERY STIFF BROWN CLAY W/SOME FINE TO COARSE SAND, 

TRACE OF FINE GRAVEL.

A-7-6(14)

20" RECOVERY 

SATURATED VERY STIFF BROWN FINE SANDY SILT W/ TRACE COARSE 

SAND AND FINE GRAVEL.

A-7-5(9)

A-7-5(8)

A-4(0)

48.0

50.0

16

3" RECOVERY

A-7-5(11)

A-2-7(2)

A-7-5(3)

A-2-7(1)

A-1-A50/3

50/4 SATURATED VERY DENSE BROWN FINE GRAVEL W/ SOME FINE 

TO COARSE SAND AND SILT.

SATURATED DENSE BROWN CLAYEY COARSE SAND AND FINE GRAVEL 

W/SOME FINE SAND AND SILT.

SATURATED VERY STIFF BROWN FINE TO COARSE SANDY CLAY W/SOME 

SILT AND FINE GRAVEL.

9

13

15

17

SATURATED MEDIUM DENSE BROWN CLAYEY FINE SAND AND FINE GRAVEL 

W/SOME COARSE SAND AND SILT.

SATURATED VERY STIFF BROWN FINE SANDY CLAY W/ SOME COARSE 

SAND AND SILT, TRACE OF FINE GRAVEL.

SATURATED STIFF BROWN FINE SANDY CLAY W/SOME SILT, TRACE 

OF COARSE SAND AND FINE GRAVEL.

SATURATED HARD BROWN FINE SANDY SILT W/ TRACE COARSE SAND 

AND FINE GRAVEL.

SATURATED VERY STIFF BROWN FINE SANDY CLAY W/ SOME SILT, 

TRACE OF COARSE SAND AND FINE GRAVEL.

SATURATED VERY DENSE BROWN FINE GRAVEL W/ SOME FINE TO 

COARSE SAND AND SILT.

1311+73.40 67.21

JWS

AT

 
 
 

 
 

SOIL BORING LOGS - 3

BORING: DATE DRILLED:

STATION: OFFSET: ELEVATION: NORTHING: EASTING:

COMMENTS:

SAMPLE INFORMATION

NO. DEPTH BLOWS / 6" DESCRIPTION CLASS / G.I. REMARKS

END BORING

0.0

2.0

2.0

4.0

1 7

9

636767.595 616741.543XXX

18.0

20.0

26.0

24.0

39.0

44.0

20" RECOVERY

14

16

2

32

19

9

8

6" RECOVERY

3

3

4

4

3

18" RECOVERY

A-1-B

4

3

4

5

3

5" RECOVERY

A-1-B

WB-17 (C-12) 3/9/17

 AUGER REFUSAL @ 4'. OBTAINED A SAMPLE FROM 14'-16' ROCK CORE FROM BOULDER. 26' RESUMED ROCK CORING. SAMPLE @

A-2-4(0)WET MEDIUM DENSE BROWN CLAYEY FINE GRAVEL W/SOME FINE TO 

COARSE SAND AND SILT.

WET MEDIUM DENSE BROWN CLAYEY FINE GRAVEL W/SOME COARSE TO 

FINE SAND AND SILT.

A-2-6(0)

ROCK CORING THROUGH BOULDERS.

WET LOOSE BROWN COARSE TO FINE SAND W/SOME FINE GRAVEL, 

TRACE OF SILT.

WET LOOSE BROWN COARSE TO FINE SAND W/SOME FINE GRAVEL, 

TRACE OF SILT.

ROCK CORING THROUGH BOULDERS.

R-1 GRANITE RECOVERY 50% RQD 23%

30" RECOVERY

1337+52.62 122.96

SS-329
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T201407404

NEW CASTLE

REHABILITATION OF I-95
FROM I-495 TO NORTH OF
BRANDYWINE RIVER BRIDGE

SCALE AS NOTED

3-420

ELEVATIONS ARE BASED OFF OF NAVD 88.2.

DELAWARE STATE PLANE COORDINATE SYSTEM (NAD 83/91).

NORTHING AND EASTING COORDINATES ARE REFERENCED TO THE 1.

NOTES:

BORING: DATE DRILLED:

STATION: OFFSET: ELEVATION: NORTHING: EASTING:

COMMENTS:

SAMPLE INFORMATION

NO. DEPTH BLOWS / 6" DESCRIPTION CLASS / G.I. REMARKS

0.0

2.0

2.0

4.0

4.0

1

6.0

6.0

8.0

8.0

10.0

10.0

15.0

1

2

637121.322 616928.227XXX

2" RECOVERY

3

2

NR" RECOVERY

3

3

3

5

4

14" RECOVERY

A-4(0)

4 2

16" RECOVERY

A-4(7)

5

28

16

11" RECOVERY

A-1-B

WB-18 (C-13) 3/23/17

FROM 10'-50' SAMPLES OBTAINED FROM ROCK CORE BARREL.

R-1

15.0

20.0

18" RECOVERY

11" RECOVERY

R-2

20.0

25.0 15" RECOVERY

R-3

25.0

30.0 NR" RECOVERY

R-4

30.0

35.0 6" RECOVERY

R-5

35.0

40.0 6" RECOVERY

R-6

40.0

45.0 6" RECOVERY

R-7

45.0

50.0 20" RECOVERY

R-8

END BORING

BROWN FRACTURED ROCK

BROWN FRACTURED ROCK

3

50/2 NO RECOVERY

NO SIEVE ANALYSIS - INDICATION OF WET FIRM BROWN SILT 

W/SOME FINE TO COARSE SAND AND FINE GRAVEL.

WET FIRM BROWN FINE GRAVELLY SILT W/SOME COARSE TO FINE SAND.

2

2

2

WET SOFT BROWN CLAYEY SILT W/TRACE FINE TO COARSE SAND.

50/2

WET VERY DENSE BROWN SILTY COARSE SANDY FINE GRAVEL W/SOME 

FINE SAND.

BROWN FRACTURED ROCK

BROWN FRACTURED ROCK

BROWN FRACTURED ROCK

BROWN FRACTURED ROCK

BROWN FRACTURED ROCK

NO RECOVERY

1200+92.11 -12.95

JWS

AT

 
 
 

 
 

SOIL BORING LOGS - 4

BORING: DATE DRILLED:

STATION: OFFSET: ELEVATION: NORTHING: EASTING:

COMMENTS:N/A

SAMPLE INFORMATION

NO. DEPTH BLOWS / 6" DESCRIPTION CLASS / G.I. REMARKS

END BORING

0.0

2.0

2.0

4.0

4.0

1

6.0

6.0

8.0

8.0

10.0

10.0

12.0

12.0

14.0

14.0

16.0

A-6(5)3

4

XXX

16.0

18.0

18.0

20.0

26.0

24.0

28.0

30.0

30.0

35.0

40.0

4

5

2 1

1" RECOVERY

3

16" RECOVERY

4

8

6

21" RECOVERY

5

16

9

8

7

15" RECOVERY

6

22

17

16

11

13" RECOVERY

7

20

21

17

16

8

31

28

16

14

9

6" RECOVERY 

10

34

21

17

14

11

12

NR" RECOVERY

60" RECOVERY

WB-19 (C-14) 3/20/17

XXX XXX

R-1

35.0

37" RECOVERY

R-2

1

1

1

4

4

4

4

6

6

50/4

GRANITE

GRANITE

NO RECOVERY

8" RECOVERY

23" RECOVERY

16" RECOVERY 

16" RECOVERY 

11" RECOVERY 

50/3

28

A-4(0)

A-7-6(6)

A-7-5(6)

A-4(2)

A-7-6(7)

A-7-6(8)

A-6(4)

A-2-4(0)

A-2-7(1)

A-2-6(1)

WET FIRM GRAY SILTY CLAY W/SOME FINE TO COARSE SAND, TRACE 

OF FINE GRAVEL.

RECOVERY 62% RQD 8%

RECOVERY 100% RQD 76%

WET SOFT GRAY SILT W/SOME FINE TO COARSE SAND.

WET FIRM BROWN COARSE SANDY CLAY W/SOME FINE SAND, FINE 

GRAVEL AND SILT.

WET STIFF GRAY COARSE SANDY CLAY W/SOME FINE GRAVEL AND SILT, 

TRACE OF FINE SAND.

WET VERY STIFF GRAY CLAYEY FINE TO COARSE SANDY SILT.

WET HARD GRAY COARSE TO FINE SANDY CLAY W/ SOME SILT.

WET HARD GRAY FINE TO COARSE SANDY CLAY W/ SOME SILT.

WET HARD GRAY FINE TO COARSE SANDY CLAY W/ SOME SILT.

WET DENSE GRAY SILTY FINE TO COARSE SAND.

WET DENSE GRAY CLAYEY FINE TO COARSE SAND W/ SOME SILT.

WET VERY DENSE GRAY CLAYEY FINE TO COARSE SAND W/SOME FINE 

GRAVEL AND SILT.

303+02.43 53.90

SS-330
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T201407404

NEW CASTLE

REHABILITATION OF I-95
FROM I-495 TO NORTH OF
BRANDYWINE RIVER BRIDGE

SCALE AS NOTED

3-420

ELEVATIONS ARE BASED OFF OF NAVD 88.2.

DELAWARE STATE PLANE COORDINATE SYSTEM (NAD 83/91).

NORTHING AND EASTING COORDINATES ARE REFERENCED TO THE 1.

NOTES:

BORING: DATE DRILLED:

STATION: OFFSET: ELEVATION: NORTHING: EASTING:

COMMENTS:N/A

SAMPLE INFORMATION

NO. DEPTH BLOWS / 6" DESCRIPTION CLASS / G.I. REMARKS

END BORING

1.0

2.0

2.0

4.0

4.0

1

6.0

6.0

8.0

8.0

10.0

10.0

12.0

12.0

14.0

633681.778XXX

12" RECOVERY

2

7

20

19

13

14" RECOVERY

3

6

7

6

5

4

3

2

3" RECOVERY 

5

3

4

3

3

7" RECOVERY 

6

5

5

6

5

14" RECOVERY

7

10

9

11

9

20" RECOVERY

3/6/17WB-3 (OH-5-A)

616741.407 

2

2

18" RECOVERY 

HOT-MIX 12"A-1-B

A-2-6(0)

A-7-6(3)

A-4(0)

A-7-5(12)

A-7-5(25)

A-7-5(47)

WET BROWN SILTY FINE GRAVEL W/SOME COARSE TO FINE SAND.

WET DENSE BROWN CLAYEY COARSE SANDY FINE GRAVEL W/SOME FINE 

SAND AND SILT.

SATURATED STIFF BROWN FINE TO COARSE SANDY CLAY W/SOME SILT.

SATURATED FIRM BROWN FINE TO COARSE SANDY SILT.

SATURATED STIFF BROWN COARSE SANDY CLAY W/ SOME FINE SAND, 

FINE GRAVEL AND SILT.

SATURATED STIFF BROWN SILTY CLAY W/SOME COARSE TO FINE SAND, 

TRACE OF FINE GRAVEL.

SATURATED VERY STIFF BROWN SILTY CLAY W/TRACE FINE TO 

COARSE SAND.

810+39.23 -38.30

JWS

AT

 
 
 

 
 

SOIL BORING LOGS - 5

BORING: DATE DRILLED:

STATION: OFFSET: ELEVATION: NORTHING: EASTING:

COMMENTS:N/A

SAMPLE INFORMATION

NO. DEPTH BLOWS / 6" DESCRIPTION CLASS / G.I. REMARKS

END BORING

2.0

4.0

4.0

6.0

6.0

8.0

8.0

10.0

10.0

12.0

12.0

14.0

14.0

16.0

XXX

16.0

18.0

18.0

20.0

26.0

24.0

28.0

30.0

34.0

36.0

38.0

40.0

44.0

46.0

1

3

3

9

8

2 4

3

5

5

23" RECOVERY

4

5

4

4

3

5

19" RECOVERY

6

6

19" RECOVERY

7

9

8

10

9

21" RECOVERY

8

13

11

14

12

18" RECOVERY

9

9

9

8

7

10

31

29

19

16

11

15

9

6

5

12

11

11

13

9

13

13

10

10

11

14

13

15

13

16

3/7/17WB-4 (OH-5-B)

 633740.814 616772.662 

12

11

13

1115 48.0

50.0

4

4

4

4

3

5

5

5

4

5

9

9

A-2-4(0)

A-7-5(16)

A-7-6(20)

A-7-6(35)

A-7-6(37)

A-7-6(27)

A-7-6(19)

A-7-6(17)

A-7-6(14)

A-6(2)

A-7-5(8)

A-7-5(3)

A-7-5(9)

A-7-5(11)

A-7-5(14)

13" RECOVERY 

17" RECOVERY 

24" RECOVERY 

22" RECOVERY

20" RECOVERY

23" RECOVERY

23" RECOVERY

23" RECOVERY

21" RECOVERY

15" RECOVERY

HOT-MIX STONE BASEWET MEDIUM DENSE GRAY CLAYEY FINE GRAVEL W/ SOME FINE TO 

COARSE SAND AND SILT.

SATURATED FIRM BROWN SILTY CLAY W/SOME FINE SAND, TRACE 

OF COARSE SAND AND FINE GRAVEL.

SATURATED FIRM BROWN SILTY CLAY W/SOME COARSE TO FINE SAND.

SATURATED FIRM BROWN SILTY CLAY W/SOME FINE SAND, TRACE OF 

COARSE SAND.

SATURATED STIFF BROWN SILTY CLAY W/SOME FINE SAND, TRACE OF 

COARSE SAND.

SATURATED STIFF BROWN SILTY CLAY W/SOME FINE TO COARSE SAND.

SATURATED VERY STIFF BROWN SILTY CLAY W/SOME COARSE SAND, 

TRACE OF FINE SAND.

SATURATED VERY STIFF BROWN SILTY CLAY W/SOME COARSE TO 

FINE SAND.

SATURATED VERY STIFF BROWN SILTY FINE TO COARSE SANDY CLAY.

SATURATED HARD GRAY FINE TO COARSE SANDY CLAY W/SOME SILT.

SATURATED STIFF GRAY FINE SANDY CLAY W/ SOME SILT, TRACE OF 

COARSE SAND.

SATURATED VERY STIFF GRAY FINE TO COARSE SANDY CLAY 

W/SOME SILT.

SATURATED VERY STIFF GRAY FINE SANDY CLAY W/ SOME COARSE SAND 

AND SILT.

SATURATED VERY STIFF GRAY FINE SANDY CLAY W/ SOME COARSE SAND 

AND SILT.

SATURATED VERY STIFF GRAY SILTY FINE SANDY CLAY W/TRACE 

COARSE SAND.

810+39.23 28.50

SS-331
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T201407404

NEW CASTLE

REHABILITATION OF I-95
FROM I-495 TO NORTH OF
BRANDYWINE RIVER BRIDGE

SCALE AS NOTED

3-420

ELEVATIONS ARE BASED OFF OF NAVD 88.2.

DELAWARE STATE PLANE COORDINATE SYSTEM (NAD 83/91).

NORTHING AND EASTING COORDINATES ARE REFERENCED TO THE 1.

NOTES:

BORING: DATE DRILLED:

STATION: OFFSET: ELEVATION: NORTHING: EASTING:

COMMENTS:

SAMPLE INFORMATION

NO. DEPTH BLOWS / 6" DESCRIPTION CLASS / G.I. REMARKS

END BORING

2.0

3.0

8.0

8.0

10.0

10.0

12.0

12.0

14.0

14.0

16.0

635523.641 615831.055XXX

16.0

18.0

18.0

28.0

1 25

18" RECOVERY

2

4" RECOVERY 

3

4

5" RECOVERY 

5

6

60" RECOVERY

WB-5 (OH-6-A) 3/21/17

3.0

R-1

R-2

23.0

23.0

R-3

39" RECOVERY

10" RECOVERY

5" RECOVERY

12" RECOVERY

9" RECOVERY50/2

MOIST HARD GRAY CLAYEY FINE GRAVELLY SILT W/ SOME FINE TO 

COARSE SAND.

A-4(1)

ROCK, BOULDER RECOVERY 30% RQD 8%

CONCRETE 10.5" STONE 13.5"

BROKEN ROCK

WET BROWN CLAYEY FINE GRAVELLY SILT W/TRACE FINE TO 

COARSE SAND.

A-4(6)

GRANITE

GRANITE

BROKEN ROCK

SAMPLES FROM 3'-18' RETAINED IN ROCK CORE BARREL

NO SIEVE ANALYSIS - INDICATION OF WET BROWN CLAYEY FINE 

GRAVELLY SILT W/TRACE FINE TO COARSE SAND.

BROKEN ROCK

RECOVERY 65% RQD 33%

RECOVERY 100% RQD 100%

907+46.90 -29.62

JWS

AT

 
 
 

 
 

SOIL BORING LOGS - 6

BORING: DATE DRILLED:

STATION: OFFSET: ELEVATION: NORTHING: EASTING:

COMMENTS:N/A

SAMPLE INFORMATION

NO. DEPTH BLOWS / 6" DESCRIPTION CLASS / G.I. REMARKS

END BORING

2.0

4.0

4.0

6.0

6.0

8.0

8.0

10.0

10.0

12.0

12.0

635554.174XXX

18.0

18.0

1

3

4 A-4(4)

2 2 A-4(4)

3

12" RECOVERY

A-4(4)

4

5

2 12" RECOVERY

6

6

5

60" RECOVERY

WB-6 (OH-6-B) 4/17/17

615783.516 

13.0

23.0

R-1

R-2 GRANITE

GRANITE

53" RECOVERY

13.0 6" RECOVERY

WET STIFF BROWN SILTY CLAY W/SOME FINE SAND AND FINE GRAVEL, 

TRACE OF COARSE SAND.

WET FIRM BROWN SILTY CLAY W/SOME FINE SAND, TRACE OF COARSE 

SAND AND FINE GRAVEL.

WET FIRM BROWN CLAYEY SILT W/SOME FINE SAND AND FINE GRAVEL, 

TRACE OF COARSE SAND.

WET FIRM BROWN CLAYEY SILT W/SOME FINE TO COARSE SAND, 

TRACE OF FINE GRAVEL.

WET FIRM BROWN CLAYEY SILT W/SOME FINE SAND AND FINE GRAVEL, 

TRACE OF COARSE SAND.

WET FIRM BROWN SILTY CLAY W/SOME FINE SAND, TRACE OF 

COARSE SAND.

3

3

2

3

2

4

4

4

4

3

3

3

4

4

3

3

3

3

RECOVERY 88% RQD 60%

RECOVERY 88% RQD 60%

A-6(8)

A-6(10)

A-6(5)

CONCRETE 10" STONE 14"

18" RECOVERY 

16" RECOVERY 

17" RECOVERY 

BORING: DATE DRILLED:

STATION: OFFSET: ELEVATION: NORTHING: EASTING:

COMMENTS:N/A

SAMPLE INFORMATION

NO. DEPTH BLOWS / 6" DESCRIPTION CLASS / G.I. REMARKS

2.0

4.0

4.0

6.0

6.0

8.0

8.0

10.0

10.0

12.0

12.0

14.0

14.0

14.5

638031.622XXX

19.5

19.5

1

13

15

11

9

2

20

21

16

11

3 25

6" RECOVERY

4

5

6

5

32

21" RECOVERY

5

15

12

5

2

6

48

28

20

16

16" RECOVERY

7

37

22

6" RECOVERY

WB-7 (OH-7) 3/29/17 

617455.818 

A-2-4(0)

14.5

24.5

END BORING

R-1

R-2

45" RECOVERY

BLUE GRANITE

BLUE GRANITE

50/3

50/2

MOIST MEDIUM DENSE BROWN SILTY FINE TO COARSE SAND AND 

FINE GRAVEL.

HOT-MIX 3.5" CONCRETE 10"

20" RECOVERY 

MOIST DENSE BROWN COARSE SAND AND FINE GRAVEL W/SOME FINE 

SAND AND SILT.

20" RECOVERY 

A-1-B

A-1-BMOIST VERY DENSE BROWN COARSE SANDY FINE GRAVEL W/SOME FINE 

SAND AND SILT.

A-4(0)WET STIFF BROWN CLAYEY FINE GRAVELLY SILT W/ SOME COARSE TO 

FINE SAND.

21" RECOVERY

A-4(0)WET VERY STIFF BROWN CLAYEY SILT W/SOME FINE TO COARSE SAND 

AND FINE GRAVEL.

A-1-BWET DENSE BROWN COARSE SANDY FINE GRAVEL W/ SOME FINE SAND 

AND SILT.

NO SIEVE ANALYSIS - INDICATION OF WET VERY DENSE BROWN 

COARSE SANDY FINE GRAVEL W/SOME FINE SAND AND SILT.

60" RECOVERY

RECOVERY 100% RQD 85%

RECOVERY 75% RQD 17%

907+45.84 31.06

16.132352+25.00

SS-332

 

 

3-409NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
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FROM I-495 TO NORTH OF 
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NOT TO SCALE

SS-407

SCHEDULE
SIGN

3-420

3-416NOT FOR CONSTRUCTION



DEPARTMENT OF TRANSPORTATION
DELAWARE

TOTAL SHTS.

SHEET NO.CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
9
8

7
-
0
0
4
\

C
A

D
D
\

T
r
a
f
f
ic
\

S
S

4
0
8
.d

g
n

2
/
1
1
/
2

0
1
8

9
:2

2
:5

9
 

A
M

WRA

WRA

NEW CASTLEBRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF 

REHABILITATION OF I-95
T201407404

NOT TO SCALE
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SCHEDULE
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D.I. D.I.

D.I.

D.I.

D.I.
D.I.

D.I.D.I.D.I.

WV

WV

WV

WVWV WV

P

D

NEW CASTLE

D.W.C. (WRA)

M.J.B. (WRA)

332.1907°

SCALE

FEET

0 30 60 90

BEFORE CONSTRUCTION.

TRAFFIC SIGNAL WILL OCCUR, THE CONTRACTOR SHALL NOTIFY DELDOT TRAFFIC IMMEDIATELY 

MARKOUTS.  IF THE CONTRACTOR PERCEIVES THAT A CONFLICT BETWEEN UTILITIES AND THE 

AND/OR THE APPROPRIATE UTILITY PRIOR TO THE BEGINNING OF CONSTRUCTION FOR THE UTILITY 

MAY NOT BE COMPLETE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING MISS UTILITY, 

ALL UNDERGROUND AND OVERHEAD UTILITIES SHOWN ON THESE PLANS ARE SCHEMATIC ONLY AND 

DOVER,  DELAWARE.

ALL SIGNAL EQUIPMENT REMOVED FROM A PROJECT IS TO BE RETURNED TO DELDOT TRAFFIC - 

2.

1.

BRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF

REHABILITATION OF I-95
T201407404

1
4

A

OVERLAP A=   3 +  4

DISCONNECT SWITCH DD

P P

13,146,7

1,2,6A,7A

1

14A

3,4,5,8,9,10

12A11A

WILM & NCAM153

TEMPORARY SIGNAL PHASING - PHASE 2A

TEMPORARY SIGNAL HEAD DIAGRAM - PHASE 2A
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A
M

PHASING NOTES

TOTAL SHTS.DEPARTMENT OF TRANSPORTATION
DELAWARE

CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

PERMIT NO.

LEGEND

GENERAL SIGNAL NOTES

ADDENDUM / REVISIONS SHEET NO.

2.  PHASES ASSOCIATED BY A DASHED LINE WILL OPERATE CONCURRENTLY.

1.   PHASES ASSOCIATED BY A SOLID LINE WILL NOT OPERATE CONCURRENTLY.

XX

CA

X

JW

X

MA

XX

#

#

JW

X

MA

XX (LENGTH OF ARM)
EXISTING MAST ARM IDENTIFIER

CA

X

(TYPE OF JUNCTION WELL)
PROPOSED JUNCTION WELL IDENTIFIER

(TYPE OF JUNCTION WELL)
EXISTING JUNCTION WELL IDENTIFIER

(# OF CONDUIT RUN)
PROPOSED CONDUIT RUN IDENTIFIER

(# OF CONDUIT RUN)
EXISTING CONDUIT RUN IDENTIFIER

(LENGTH OF ARM)
PROPOSED MAST ARM IDENTIFIER

CO

CO

AB ABANDON

(TYPE OF CABINET)
PROPOSED CABINET IDENTIFIER

(TYPE OF CABINET)
EXISTING CABINET IDENTIFIER

PB

X

OH

#

PB

X

OH

#

REMOVE BY OTHERS

(TYPE OF POLE BASE)
PROPOSED POLE BASE IDENTIFIER

(TYPE OF POLE BASE)
EXISTING POLE BASE IDENTIFIER

(# OF OVERHEAD RUN)
PROPOSED OVERHEAD RUN IDENTIFIER

(# OF OVERHEAD RUN)
EXISTING OVERHEAD RUN IDENTIFIER

RM

C

RM

O

REMOVE BY CONTRACTOR

RM

TC
REMOVE BY TRAFFIC CONTRACTOR

X

X

PL

PL

(# OF POLE)
PROPOSED POLE IDENTIFIER

(# OF POLE)
EXISTING POLE IDENTIFIER

OVERHEAD SIGNING

SERVICE PEDESTAL

VIDEO DETECTION

UTILITY POLE

SPAN INSULATOR

SIGNAL POLE/BASE

SIGNAL HEAD

SIGNAL CABINET

RIGHT-OF-WAY

PEDESTRIAN SIGNAL HEAD

PEDESTRIAN PUSHBUTTON

PEDESTRIAN POLE/BASE

OPTICOM RECEIVER

MICROWAVE DETECTION

MAST ARM

LUMINAIRE

JUNCTION WELL

LOOP DETECTOR, TYPE 2

LOOP DETECTOR, TYPE 1

EXISTING SYMBOL PROPOSED SYMBOL

SPAN WIRE

R/W

2

PED  2

3
NEMA PHASING

2 3 4

13A 17,18

11,12,

15,16

RM

TC NOTE 4

SEE
RM

TC RM

TC

RM

TCRM

TC

RM

TC

NOTE 7

*SEE

STREET / JUSTISON STREET

BOULEVARD @ WASHINGTON

MARTIN LUTHER KING JR

TEMPORARY SIGNAL PLAN

SG-01

3-418

3-420

1

2

3

4

5

6A

7A

8

9

10

PB

3

PB

3

MA

50

MA

50

JW

1

JW

1

PB

4

JW

1 JW

1

PB

4

JW

4

MA

50

AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
# OF 

CO#

CONDUIT RUN SCHEDULE

* DENOTES EXISTING CONDUIT

B/T/O

3 FT2.0 IN

2.5 IN

2.5 IN

4.0 IN

1

1

1

1

1

1

1

1

1

B = BORE, T = TRENCH, O = OPEN CUT

1

CO

2

CO

3

CO

4

CO

5

CO

6

CO

7

CO

8

CO

9

CO

10

CO
11

CO

1 4.0 IN

-

-

-

-

-

-

-

-

-

-

-

3

EX. (1) 9/#1413 FT

45 FT4.0 IN

42 FT4.0 IN

2 FT

4 FT

79 FT

2.0 IN

EX. (1) 2/#8 U.F. W/GROUND - LINE SIDE

EX. (1) 2/#8 U.F. W/GROUND - LOAD SIDE

2.5 IN

30 FT4.0 IN

16 FT EX. (1) 9/#142.5 IN

77 FT

16 FT

CA

P

W
A

S
H
IN

G
T

O
N
 

S
T

R
E
E
T

JW

4

JW

1

12

CO

15

CO

13

CO

14

COJW

4

S
T
R
E
E
T

JU
S
T
IS

O
N

JW

7

PB

3

CCTV

CAMERA

CA

P

CCTV

CABINET

16

CO

JW

1

RM

TC

AB

17

CO
AB

JW

11

19

CO

18

CO

20

CO

21

CO JW

1

S-1A

S-2

#1

#2

#3

S-3A

S-4A

6

7

S-10

21

20

19*

18*

17*

16*

15*

14*

13*

12*

11*

10*

9*

8*

7*

6*

5*

4*

3*

2*

1*

S-3

S-5

S-6
S-7

S-8

S-7A

S-9A

S-9

S-1

EX. (1) 2/#8 U.F. W/GROUND - LOAD SIDE

EX. (1) 2/#8 U.F. W/GROUND - LOAD SIDE

EX. (1) 2/#8 U.F. W/GROUND - LOAD SIDE

EX. (2) 2/#8 U.F. W/GROUND - LOAD SIDE

<REMOVE EX. (1) 2/#8 U.F. W/GROUND - LOAD SIDE>

<REMOVE EX. (1) 2/#8 U.F. W/GROUND - LOAD SIDE>

EX. (2) 2/#8 U.F. W/GROUND - LOAD SIDE

EX. (1) FIBER OPTIC CABLE

N

EX. (1) FIBER OPTIC CABLE

EX. (1) FIBER OPTIC CABLE

15 FT

49 FT

1

1

1

1

1

1

1

1

1

1

-

-

-

-

-

-

-

-

B

T

EX. (1) 4/#18, EX. (1) 9/#14, EX. (1) VIDEO DETECTION CABLE

15

16

17

18

13A
14A 14 13

EX. (4) 9/#14, EX. (3) 4/#18, EX. (3) VIDEO DETECTION CABLES,

EX. (5) 9/#14, EX. (3) 4/#18, EX. (3) VIDEO DETECTION CABLES,

EX. (1) 4/#18, EX. (1) 9/#14, EX. (1) VIDEO DETECTION CABLE, 

EX. (1) FIBER OPTIC CABLE

EX. (4) 9/#14, EX. (3) 4/#18, EX. (3) VIDEO DETECTION CABLES,

EX. (3) 9/#14, EX. (3) 4/#18, EX. (3) VIDEO DETECTION CABLES,

EX. (3) 9/#14, EX. (3) 4/#18, EX. (3) VIDEO DETECTION CABLES,

PROPOSED OVERHEAD SIGNING

O
N

L
Y

ONLY

R3-5A (30"x36")

S-9

R3-18 (36"x36")

S-1

MA#

MAST ARM SCHEDULE

POLE
HEIGHT OF

ARM
LENGTH OF

HEADS
# OF

SIGNING
SF OF

HEIGHT
ARM MOUNT

1

2

20'-0"

20'-0"

20'-0"3

50 FT

50 FT

50 FT

6

5

3

1

2

2

O
N

L
Y

O
N
LY

DETECTORS
# VIDEO

S-8

S-9A S-10

ONLY

S-7A

141 FT

55 FT

91 FT

80 FT

10 FT

111 FT

39 FT

2 FT

4.0 IN

4.0 IN

4.0 IN

4.0 IN

4.0 IN

S-5

EXISTING OVERHEAD SIGNING - TO REMAIN

EXISTING OVERHEAD SIGNING - TO REMOVE

2.0 IN

2.0 IN

2.0 IN

2.0 IN

2.0 IN

S-4

RM

TC

RM

TC

14.5 SF

13.0 SF

31.5 SF

1111A
12

12A

OFF-RAMP FROM I-95 NORTHBOUND

THE END OF PHASE 2A

PREVIOUS CONDITION AT

RESTORE SIGNAL TO

NOTE 5

SEE

NOTE 5

SEE

NOTE 5

SEE

SEE NOTE 8

SEE NOTE 8

NCAM153

N605T

NO

ON RED
TURN

R10-11 (36"x48")

S-7

[NEW (1) 9/#14, (1) VIDEO DETECTION CABLE, (1) #6 GRD]

[NEW (1) 9/#14, (1) VIDEO DETECTION CABLE, (1) #6 GRD]

[NEW (1) 9/#14, (1) VIDEO DETECTION CABLE, (1) #6 GRD]

[NEW (1) 9/#14, (1) VIDEO DETECTION CABLE, (1) #6 GRD]

[NEW (1) 9/#14, (1) VIDEO DETECTION CABLE, (1) #6 GRD]

21'-6"

21'-6"

21'-6"

NOTES:

8.

7.

6.

5.

4.

3.

PRIOR TO THE MEDIAN CROSSOVER CONSTRUCTION.

CONDUIT NOS. 16 AND 17 AND REINSTALLED USING PROPOSED CONDUIT NOS. 20 AND 21, 

THE EXISTING POWER FEED FOR THE CCTV CAMERA SHALL BE REMOVED FROM EXISTING 

CITY OF WILMINGTON SHALL MODIFY THE SIGNAL PHASING, AS SHOWN.

SEE PHASE 2A MOT PLANS FOR TEMPORARY SIGNING.

PROPOSED LOCATIONS S-3 AND S-4, AS SHOWN.

DELDOT'S TRAFFIC CONTRACTOR SHALL RELOCATE EXISTING OVERHEAD SIGNS S-3A AND S-4A TO

SIGNAL HEAD LOCATIONS 6 AND 7, AS SHOWN.

DELDOT'S TRAFFIC CONTRACTOR SHALL SLIDE EXISTING SIGNAL HEADS 6A AND 7A TO PROPOSED

AND SCHEDULE 80 HDPE WHEN INSTALLED BY BORING, UNLESS OTHERWISE NOTED.

ALL CONDUITS SHALL BE SCHEDULE 80 PVC WHEN INSTALLED BY TRENCHING OR OPEN CUT

KING JR BOULEVARD

WESTBOUND MARTIN LUTHER

KING JR BOULEVARD

EASTBOUND MARTIN LUTHER

RM

TC

RM

TC

S-2

S-1A

ONLY

S-6

S-3A

S-4A

S-4

S-3

NOT FOR CONSTRUCTION
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D.I.
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D
.I
.

D.I.

WV

WV

WV

BRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF

REHABILITATION OF I-95

NEW CASTLE

D.W.C. (WRA)

M.J.B. (WRA)

WILM

332.1907°

T201407404

BOULEVARD 

MARTIN LUTHER KING

ADAMS STREET @

SIGNAL PLAN

4.

3.

2.

1.

BEFORE CONSTRUCTION.

TRAFFIC SIGNAL WILL OCCUR, THE CONTRACTOR SHALL NOTIFY DELDOT TRAFFIC IMMEDIATELY 

MARKOUTS.  IF THE CONTRACTOR PERCEIVES THAT A CONFLICT BETWEEN UTILITIES AND THE 

AND/OR THE APPROPRIATE UTILITY PRIOR TO THE BEGINNING OF CONSTRUCTION FOR THE UTILITY 

MAY NOT BE COMPLETE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING MISS UTILITY, 

ALL UNDERGROUND AND OVERHEAD UTILITIES SHOWN ON THESE PLANS ARE SCHEMATIC ONLY AND 

ABANDONED.

OF THE STANDARD SPECIFICATIONS OR AS DIRECTED BY ENGINEER.  EXISTING CONDUIT IS TO BE 

POLE BASES AND CONDUIT JUNCTION WELLS TO BE REMOVED IN ACCORDANCE WITH SECTION 211  

DOVER,  DELAWARE.

ALL SIGNAL EQUIPMENT REMOVED FROM A PROJECT IS TO BE RETURNED TO DELDOT TRAFFIC - 

CO #1  IS NOT DRAWN TO SCALE, NOR IS THE DIRECTION NECESSARILY CORRECT.
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2 101
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NOTE 7
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A
M

PHASING NOTES

TOTAL SHTS.DEPARTMENT OF TRANSPORTATION
DELAWARE

CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

PERMIT NO.

SIGNAL HEAD DIAGRAM

LEGEND

GENERAL SIGNAL NOTES

SIGNAL PHASING

ADDENDUM / REVISIONS SHEET NO.

2.  PHASES ASSOCIATED BY A DASHED LINE WILL OPERATE CONCURRENTLY.

1.   PHASES ASSOCIATED BY A SOLID LINE WILL NOT OPERATE CONCURRENTLY.

P

XX

CA

X

JW

X

MA

XX

#

#

JW

X

MA

XX (LENGTH OF ARM)
EXISTING MAST ARM IDENTIFIER

CA

X

(TYPE OF JUNCTION WELL)
PROPOSED JUNCTION WELL IDENTIFIER

(TYPE OF JUNCTION WELL)
EXISTING JUNCTION WELL IDENTIFIER

(# OF CONDUIT RUN)
PROPOSED CONDUIT RUN IDENTIFIER

(# OF CONDUIT RUN)
EXISTING CONDUIT RUN IDENTIFIER

(LENGTH OF ARM)
PROPOSED MAST ARM IDENTIFIER

CO

CO

AB ABANDON

(TYPE OF CABINET)
PROPOSED CABINET IDENTIFIER

(TYPE OF CABINET)
EXISTING CABINET IDENTIFIER

PB

X

OH

#

PB

X

OH

#

REMOVE BY OTHERS

(TYPE OF POLE BASE)
PROPOSED POLE BASE IDENTIFIER

(TYPE OF POLE BASE)
EXISTING POLE BASE IDENTIFIER

(# OF OVERHEAD RUN)
PROPOSED OVERHEAD RUN IDENTIFIER

(# OF OVERHEAD RUN)
EXISTING OVERHEAD RUN IDENTIFIER

RM

C

RM

O

REMOVE BY CONTRACTOR

RM

TC
REMOVE BY TRAFFIC CONTRACTOR

X

X

PL

PL

(# OF POLE)
PROPOSED POLE IDENTIFIER

(# OF POLE)
EXISTING POLE IDENTIFIER

OVERHEAD SIGNING

SERVICE PEDESTAL

VIDEO DETECTION

UTILITY POLE

SPAN INSULATOR

SIGNAL POLE/BASE

SIGNAL HEAD

SIGNAL CABINET

RIGHT-OF-WAY

PEDESTRIAN SIGNAL HEAD

PEDESTRIAN PUSHBUTTON

PEDESTRIAN POLE/BASE

OPTICOM RECEIVER

MICROWAVE DETECTION

MAST ARM

LUMINAIRE

JUNCTION WELL

LOOP DETECTOR, TYPE 2

LOOP DETECTOR, TYPE 1

EXISTING SYMBOL PROPOSED SYMBOL

SPAN WIRE

R/W

2

PED  2

4

NEMA PHASING

2 4

3-419

3-420
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4
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AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
# OF 

CO#

CONDUIT RUN SCHEDULE

* DENOTES EXISTING CONDUIT

B/T/O

B = BORE, T = TRENCH, O = OPEN CUT

16

CO

17

CO

18

CO

JW

11

9 FT

49 FT

12 FT

28 FT

53 FT

17 FT

70 FT

51 FT

80 FT

44 FT

14 FT

6 FT

125 FT

120 FT

60 FT

2 FT

8 FT

XX FT

18

17

16

15

14

13
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11*

10*

9*

8*

7*

6*

5*
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3*

2*

1*

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

3

1

1

2.5 IN

4.0 IN

2.5 IN

2.5 IN

4.0 IN

2.5 IN

4.0 IN

2.5 IN

2.5 IN

2.5 IN

2.5 IN

2.5 IN

2.0 IN

2.0 IN

2.0 IN

2.5 IN

2.5 IN

2.5 IN

O

B

O

O

B

T/O

B

-

-

-

-

-

-

-

-

-

-

-

RM

C

RM

C

AB AB

AB

AB

[NEW (1) 4/#14, (1) 5/#14, (1) #6 GROUND]

[NEW (1) 4/#14, (1) 5/#14, (1) #6 GROUND]

[NEW (1) 4/#14, (1) #6 GROUND]

[NEW (1) 5/#14, (1) #6 GROUND]

[NEW (1) 5/#14, (1) #6 GROUND]

[NEW (1) 4/#14, (1) 5/#14, (1) #6 GROUND]

[NEW (1) 4/#14, (2) 5/#14, (1) #6 GROUND]

<REMOVE EX. (1) 16/#14> 

<REMOVE EX. (1) 16/#14> 

<REMOVE EX. (1) 16/#14> 

<REMOVE EX. (1) 16/#14> 

<REMOVE EX. (1) 16/#14>, [NEW (1) 4/#14, (1) #6 GROUND]

EX. (1) 9/#14, [NEW (1) 4/#14]

EX. (1) 9/#14

EX. (2) 9/#14, [NEW (1) 4/#14]

[NEW (5) 4/#14, (3) 5/#14, (2) #6 GROUND]

EX. (2) 9/#14, <REMOVE EX. (1) 16/#14>,

EX. (1) 2/#8 U.F. W/GROUND, EX. (1) COMM. CABLE,

EX. (1) 2/#8 U.F. W/GROUND, EX. (1) COMM. CABLE

EX. (1) 2/#8 U.F. W/GROUND, EX. (1) COMM. CABLE
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NOTES:

10.

9.

8.

7.

6.

5.

AND ABOVE GROUND SIGNAL EQUIPMENT - E.G., HEADS AND POLES.

CONTRACTOR SHALL BE RESPONSIBLE FOR THE INSTALLATION AND REMOVAL OF ALL ELECTRICAL CABLES 

SIGNAL EQUIPMENT - E.G., JUNCTION WELLS, POLE BASES, AND CONDUIT.  DELDOT'S TRAFFIC 

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE INSTALLATION AND REMOVAL OF ALL UNDERGROUND 

OF PROPOSED SIGNAL CABLES.

JUNCTION WELLS WITHOUT CONDUIT SHOWN ARE NOT TO BE USED FOR THE INSTALLATION

SIGNAL HEAD 2 IN ITS PLACE USING A RIGID STRUCTURE MOUNT ASSEMBLY.

DELDOT'S TRAFFIC CONTRACTOR SHALL REMOVE EXISTING SIGNAL HEAD 2A AND INSTALL PROPOSED 

CONDUIT AND WIRE THE PROPOSED SIGNAL HEAD USING THE PROPOSED 4/#14 HEAD CABLE.

MOUNT ASSEMBLY.  DELDOT'S TRAFFIC CONTRACTOR SHALL INSTALL A CONDULET ON THE EXISTING 

DELDOT'S TRAFFIC CONTRACTOR SHALL INSTALL PROPOSED SIGNAL HEAD 1 WITH A RIGID STRUCTURE

DELDOT'S TRAFFIC CONTRACTOR SHALL INSTALL PROPOSED SIGNAL HEAD 10 USING A TOP OF POLE MOUNT.

SCHEDULE 80 HDPE WHEN INSTALLED BY BORING, UNLESS OTHERWISE NOTED.

ALL CONDUITS SHALL BE SCHEDULE 80 PVC WHEN INSTALLED BY TRENCHING OR OPEN CUT AND 

SEE NOTE 6

NOT FOR CONSTRUCTION
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NEW CASTLE

332.1907°

2

PED  2

WILM

D.W.C. (WRA)

M.J.B. (WRA)

BEFORE CONSTRUCTION.

TRAFFIC SIGNAL WILL OCCUR, THE CONTRACTOR SHALL NOTIFY DELDOT TRAFFIC IMMEDIATELY 

MARKOUTS.  IF THE CONTRACTOR PERCEIVES THAT A CONFLICT BETWEEN UTILITIES AND THE 

AND/OR THE APPROPRIATE UTILITY PRIOR TO THE BEGINNING OF CONSTRUCTION FOR THE UTILITY 

MAY NOT BE COMPLETE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING MISS UTILITY, 

ALL UNDERGROUND AND OVERHEAD UTILITIES SHOWN ON THESE PLANS ARE SCHEMATIC ONLY AND 

ACCEPTABLE.

TOGETHER WITH APPROVED COUPLINGS.  SET SCREW, BOLTED,  AND COMPRESSION FITTING ARE NOT 

ALL GALVANIZED CONDUIT (GRC) SHALL BE REAMED AND THREADED.  ALL GRC SHALL BE THREADED 

ABANDONED.

OF THE STANDARD SPECIFICATIONS OR AS DIRECTED BY ENGINEER.  EXISTING CONDUIT IS TO BE 

POLE BASES AND CONDUIT JUNCTION WELLS TO BE REMOVED IN ACCORDANCE WITH SECTION 211  

DOVER,  DELAWARE.

ALL SIGNAL EQUIPMENT REMOVED FROM A PROJECT IS TO BE RETURNED TO DELDOT TRAFFIC - 

CO #1  IS NOT DRAWN TO SCALE, NOR IS THE DIRECTION NECESSARILY CORRECT.

THE PROPOSED SIGNAL POLE WILL BE A DELDOT MAST ARM POLE.

 RED LIGHT CAMERA DETECTION LOOPS - WESTBOUND 2ND STREET.

EXISTING LOOP DETECTORS - TO REMAIN:

7.

6.

5.

4.

3.

2.

1.

BRANDYWINE RIVER BRIDGE
FROM I-495 TO NORTH OF

REHABILITATION OF I-95
T201407404

SCALE

FEET

0 30 60 90

REMOVED

SHALL BE

SIGNAL HEADS

*ALL EXISTING 4 5

(SEE NOTE 12)

BAKPLATES

1,2,3,6

N. ADAMS STREET

W. 2ND STREET @
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PHASING NOTES

TOTAL SHTS.DEPARTMENT OF TRANSPORTATION
DELAWARE

CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

PERMIT NO.

SIGNAL HEAD DIAGRAM

LEGEND

GENERAL SIGNAL NOTES

SIGNAL PHASING

ADDENDUM / REVISIONS SHEET NO.

2.  PHASES ASSOCIATED BY A DASHED LINE WILL OPERATE CONCURRENTLY.

1.   PHASES ASSOCIATED BY A SOLID LINE WILL NOT OPERATE CONCURRENTLY.

P

XX

CA

X

JW

X

MA

XX

#

#

JW

X

MA

XX (LENGTH OF ARM)
EXISTING MAST ARM IDENTIFIER

CA

X

(TYPE OF JUNCTION WELL)
PROPOSED JUNCTION WELL IDENTIFIER

(TYPE OF JUNCTION WELL)
EXISTING JUNCTION WELL IDENTIFIER

(# OF CONDUIT RUN)
PROPOSED CONDUIT RUN IDENTIFIER

(# OF CONDUIT RUN)
EXISTING CONDUIT RUN IDENTIFIER

(LENGTH OF ARM)
PROPOSED MAST ARM IDENTIFIER

CO

CO

AB ABANDON

(TYPE OF CABINET)
PROPOSED CABINET IDENTIFIER

(TYPE OF CABINET)
EXISTING CABINET IDENTIFIER

PB

X

OH

#

PB

X

OH

#

REMOVE BY OTHERS

(TYPE OF POLE BASE)
PROPOSED POLE BASE IDENTIFIER

(TYPE OF POLE BASE)
EXISTING POLE BASE IDENTIFIER

(# OF OVERHEAD RUN)
PROPOSED OVERHEAD RUN IDENTIFIER

(# OF OVERHEAD RUN)
EXISTING OVERHEAD RUN IDENTIFIER

RM

C

RM

O

REMOVE BY CONTRACTOR

RM

TC
REMOVE BY TRAFFIC CONTRACTOR

X

X

PL

PL

(# OF POLE)
PROPOSED POLE IDENTIFIER

(# OF POLE)
EXISTING POLE IDENTIFIER

OVERHEAD SIGNING

SERVICE PEDESTAL

VIDEO DETECTION

UTILITY POLE

SPAN INSULATOR

SIGNAL POLE/BASE

SIGNAL HEAD

SIGNAL CABINET

RIGHT-OF-WAY

PEDESTRIAN SIGNAL HEAD

PEDESTRIAN PUSHBUTTON

PEDESTRIAN POLE/BASE

OPTICOM RECEIVER

MICROWAVE DETECTION

MAST ARM

LUMINAIRE

JUNCTION WELL

LOOP DETECTOR, TYPE 2

LOOP DETECTOR, TYPE 1

EXISTING SYMBOL PROPOSED SYMBOL

SPAN WIRE

R/W

P
E

D
 
 
4

PED  2

4

NEMA PHASING

2 4

3-420

3-420

ONLY

ONLY

N

JW

1

JW

1

JW

1
JW

1

JW

1

PB

X

PB

X

JW

11

PB

4

PB

4

JW

11

PB

3

PB

4

JW

11

JW

14

PB

3A

CA

M

PB

3

3

CO

CA

K

SEE NOTE 10

PB

3

RM

C

RM

C RM

C

PB

4

PB

4

RM

C

ERLSP ERLSP

2

CO

JW

1 3 2

1

4 5
6

S-4

S-1

MA

50

MA

50#1

#2

4

CO

5

CO

7

CO

8

CO

9

CO

10

CO

11

CO

12

CO 13

CO

14

CO

15

CO

16

CO

17

CO

18

CO

19

CO

AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
# OF 

CO#

CONDUIT RUN SCHEDULE

* DENOTES EXISTING CONDUIT

B/T/O

B = BORE, T = TRENCH, O = OPEN CUT

1

CO

PROPOSED OVERHEAD SIGNING

MA#

MAST ARM SCHEDULE

POLE
HEIGHT OF

ARM
LENGTH OF

HEADS
# OF

HEIGHT
ARM MOUNT

1

2

21'-6"

21'-6"

20'-0"50 FT

50 FT 3

3 25.0 SF

26.5 SF

SIGNING
SF OF PR.

18'-0"

* FIELD ADJUST AS NECESSARY

ONLY

R3-5L (30"x36")

S-4

R3-6L (30"x36")

S-5

S-5

AB

AB

6

CO
AB

20

CO

20

19

18

17

16

15

14

13

12

11

10*

9*

8*

7*

6*

5*

4*

3*

2*

1*

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

4.0 IN

2.5 IN

2.5 IN

4.0 IN

2.5 IN

4.0 IN

2.5 IN

4.0 IN

4.0 IN

3.0 IN

2.5 IN

2.5 IN

2.5 IN

2.5 IN

2.5 IN

2.5 IN

2.5 IN

2.5 IN

2.5 IN

2.5 IN

O

T

O

B

T

B

O

B

T

T

-

-

-

-

-

-

-

-

-

-

SEE NOTE 11

RM
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AB

9 FT

35 FT

7 FT

70 FT

25 FT

57 FT

9 FT

61 FT

13 FT

7 FT

4 FT

61 FT

4 FT

20 FT

13 FT

58 FT

36 FT

3 FT

12 FT

XX FT
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NOTES:

14.

13.

12.

11.

10.

9.

8.

AND OVERHEAD SIGNS.

DELDOT'S TRAFFIC CONTRACTOR SHALL REMOVE THE EXISTING SIGNAL POLES, SPAN WIRES, SIGNAL HEADS 

ALL PEDESTRIAN SIGNALS SHALL CONTAIN PEDESTRIAN COUNTDOWN DISPLAYS.

DELDOT'S TRAFFIC CONTRACTOR SHALL INSTALL BACKPLATES ON PROPOSED SIGNAL HEADS 1-6.

OF THE EXISTING JUNCTION WELL, TYPE 1.

THE CONTRACTOR SHALL COORDINATE THE RELOCATION OF THE RED LIGHT CAMERA CABLES PRIOR TO REMOVAL

AND ERLSP CAMERA FEED IS TO REMAIN.

ADDED TO THE EXISTING POLE BASE, TYPE 3 TO CREATE A CABINET BASE.  THE EXISTING POWER FEED 

MOUNTED CABINET TO A GROUND MOUNTED CABINET.  CONCRETE AND ADDITONAL CONDUIT SWEEPS SHALL BE 

DELDOT'S TRAFFIC CONTRACTOR SHALL REMOVE THE EXISTING SIGNAL POLE AND CONVERT THE POLE 

AND ABOVE GROUND SIGNAL EQUIPMENT - E.G., HEADS, POLES, MAST ARMS, SPAN WIRES, AND CABINETS.

CONTRACTOR SHALL BE RESPONSIBLE FOR THE INSTALLATION AND REMOVAL OF ALL ELECTRICAL CABLES 

SIGNAL EQUIPMENT - E.G., JUNCTION WELLS, CABINET AND POLE BASES, AND CONDUIT.  DELDOT'S TRAFFIC 

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE INSTALLATION AND REMOVAL OF ALL UNDERGROUND 

SCHEDULE 80 HDPE WHEN INSTALLED BY BORING, UNLESS OTHERWISE NOTED.

ALL CONDUITS SHALL BE SCHEDULE 80 PVC WHEN INSTALLED BY TRENCHING OR OPEN CUT AND 

[NEW (1) #6 GROUND, ERLSP CABLES]

[NEW (1) 5/#14, (1) #6 GROUND]

[NEW (1) 5/#14, (1) #6 GROUND]

[NEW (2) 5/#14, (1) #6 GROUND, ERLSP CABLES]

[NEW (1) 5/#14, (1) #6 GROUND]

[NEW (3) 5/#14, (1) #6 GROUND, ERLSP CABLES]

[NEW (2) 5/#14, (1) #6 GROUND]

[NEW (2) 5/#14, (1) #6 GROUND]

[NEW (5) 5/#14, (1) #6 GROUND, ERLSP CABLES]

[NEW (2) 9/#14, (1) 5/#14, (1) #6 GROUND]

EX. (1) ERLSP CABLE

EX. (1) ERLSP CABLE

EX. (1) ERLSP CABLE

EX. (2) ERLSP CABLES

<REMOVE EX. (2) ERLSP CABLES>

<REMOVE EX. (2) ERLSP CABLES, EX. (1) 9/#14>

<REMOVE EX. (2) ERLSP CABLES, EX. (1) 9/#14>

<REMOVE EX. (2) ERLSP CABLES, EX. (1) 9/#14>

<REMOVE EX. (2) ERLSP CABLES, EX. (1) 9/#14>

EX. (1) 2/#8 U.F. W/GROUND

EX. (1) 2/#8 U.F. W/GROUND

R10-11 (36"x48")

S-3

N
O

O
N
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E

D
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R
N

S-7

R3-1 (24"x24")

S-7

R3-2 (24"x24")

S-1

(BACK-TO-BACK)

8"/6" D-SERIES

D3-1 (72"x18")

S-2**

(BACK-TO-BACK)

8"/6" D-SERIES

D3-1 (60"x18")

S-6**

**FREE-SWINGING MOUNTS

VENDOR.

WILMINGTON'S RLCSP

COORDINATION WITH

WORK REQUIRES DIRECT 

NOTE: THIS SIGNAL

NOT FOR CONSTRUCTION


